



**COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET**  
Frankfort, Kentucky 40622  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

**Matthew G. Bevin**  
Governor

**Greg Thomas**  
Secretary

June 22, 2017

CALL NO. 416  
CONTRACT ID NO. 173160  
ADDENDUM # 1

Subject: Logan County, 071GR17000R052-CB06  
Letting June 23, 2017

- (1) Revised - Material Summary - Pages 26-27 of 55
- (2) Revised - Bid Items - Page 55 of 55

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ks  
Enclosures



An Equal Opportunity Employer M/F/D

# MATERIAL SUMMARY

**CONTRACT ID: 173160**

**071GR17000R052-CB06**

**0307101071701**

DEER LICK RD (KY 107) FROM KY 1293 EXTENDING EAST TO WOLF LICK CREEK BRIDGE ASPHALT SURFACE WITH GRADE & DRAIN, A DISTANCE OF 3.83 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0005	02562	TEMPORARY SIGNS	430.00	SQFT
0010	02650	MAINTAIN & CONTROL TRAFFIC - (KY 107)	1.00	LS
0015	00301	CL2 ASPH SURF 0.38D PG64-22	2,760.00	TON
0020	00190	LEVELING & WEDGING PG64-22	317.00	TON
0025	02676	MOBILIZATION FOR MILL & TEXT - (KY 107)	1.00	LS
0030	03240	BASE FAILURE REPAIR	900.00	SQYD
0035	06514	PAVE STRIPING-PERM PAINT-4 IN	36,362.00	LF
0040	06510	PAVE STRIPING-TEMP PAINT-4 IN	36,362.00	LF
0045	06568	PAVE MARKING-THERMO STOP BAR-24IN	20.00	LF
0050	00001	DGA BASE	475.00	TON
0055	02625	REMOVE HEADWALL	17.00	EACH
0060	01310	REMOVE PIPE	262.00	LF
0065	00462	CULVERT PIPE-18 IN	249.00	LF
0070	00464	CULVERT PIPE-24 IN	86.00	LF
0075	00221	CL2 ASPH BASE 0.75D PG64-22 - (REVISED: 6-22-17)	45.00	TON
0080	02230	EMBANKMENT IN PLACE	4,339.00	CUYD
0085	02569	DEMOBILIZATION	1.00	LS
0090	02483	CHANNEL LINING CLASS II	190.00	TON
0095	02237	DITCHING	1,325.00	LF
0100	00450	ENTRANCE PIPE-15 IN EQUIV	90.00	LF
0105	21415ND	EROSION CONTROL - (KY 107)	1.00	LS
0110	05950	EROSION CONTROL BLANKET	5,300.00	SQYD
0115	02545	CLEARING AND GRUBBING - (KY 107)	1.00	LS
0120	02268	REMOVE & REPLACE FENCE	100.00	LF
0125	10030NS	ASPHALT ADJUSTMENT	12,029.00	DOLL
0130	10020NS	FUEL ADJUSTMENT	4,789.00	DOLL
0135	02677	ASPHALT PAVE MILLING & TEXTURING	45.00	TON

# MATERIAL SUMMARY

**CONTRACT ID: 173160**

**071GR17000R052-CB06**

**0307105911702**

SCHLEY RD (KY 591) FROM KY 96 EXTENDING EAST TO WEST TAYLOR AVE. ASPHALT SURFACE WITH GRADE & DRAIN, A DISTANCE OF 4.85 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0140	02562	TEMPORARY SIGNS	390.00	SQFT
0145	02650	MAINTAIN & CONTROL TRAFFIC - (KY 591)	1.00	LS
0150	00301	CL2 ASPH SURF 0.38D PG64-22	3,435.00	TON
0155	00190	LEVELING & WEDGING PG64-22	319.00	TON
0160	02676	MOBILIZATION FOR MILL & TEXT - (KY 591)	1.00	LS
0165	02677	ASPHALT PAVE MILLING & TEXTURING	30.00	TON
0170	06514	PAVE STRIPING-PERM PAINT-4 IN	51,258.00	LF
0175	06568	PAVE MARKING-THERMO STOP BAR-24IN	12.00	LF
0180	02625	REMOVE HEADWALL	24.00	EACH
0185	01310	REMOVE PIPE	838.00	LF
0190	00462	CULVERT PIPE-18 IN	348.00	LF
0195	00464	CULVERT PIPE-24 IN	70.00	LF
0200	00466	CULVERT PIPE-30 IN	40.00	LF
0205	00221	CL2 ASPH BASE 0.75D PG64-22 - (REVISED: 6-22-17)	72.00	TON
0210	02230	EMBANKMENT IN PLACE	240.00	CUYD
0215	02569	DEMOBILIZATION	1.00	LS
0220	02483	CHANNEL LINING CLASS II	285.00	TON
0225	02545	CLEARING AND GRUBBING - (KY 591)	1.00	LS
0230	02268	REMOVE & REPLACE FENCE	2,084.00	LF
0235	02575	DITCHING AND SHOULDERING	6,706.00	LF
0240	02237	DITCHING	760.00	LF
0245	00450	ENTRANCE PIPE-15 IN EQUIV	624.00	LF
0250	21415ND	EROSION CONTROL - (KY 591)	1.00	LS
0255	05950	EROSION CONTROL BLANKET	6,300.00	SQYD
0260	00498	CULVERT PIPE-42 IN EQUIV	172.00	LF
0265	10030NS	ASPHALT ADJUSTMENT	14,677.00	DOLL
0270	10020NS	FUEL ADJUSTMENT	5,843.00	DOLL
0275	00468	CULVERT PIPE-36 IN	40.00	LF
0280	00001	DGA BASE	80.00	TON

### PROPOSAL BID ITEMS

173160

Page 1 of 1

Report Date 6/22/17

#### Section: 0001 - PAVING

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00001		DGA BASE	555.00	TON		\$	
0020	00190		LEVELING & WEDGING PG64-22	636.00	TON		\$	
0030	00221		CL2 ASPH BASE 0.75D PG64-22 (REVISED: 6-22-17)	117.00	TON		\$	
0040	00301		CL2 ASPH SURF 0.38D PG64-22	6,195.00	TON		\$	
0050	00450		ENTRANCE PIPE-15 IN EQUIV	714.00	LF		\$	
0060	00462		CULVERT PIPE-18 IN	597.00	LF		\$	
0070	00464		CULVERT PIPE-24 IN	156.00	LF		\$	
0080	00466		CULVERT PIPE-30 IN	40.00	LF		\$	
0090	00468		CULVERT PIPE-36 IN	40.00	LF		\$	
0100	00498		CULVERT PIPE-42 IN EQUIV	172.00	LF		\$	
0110	01310		REMOVE PIPE	1,100.00	LF		\$	
0120	02230		EMBANKMENT IN PLACE	4,579.00	CUYD		\$	
0130	02237		DITCHING	2,085.00	LF		\$	
0140	02268		REMOVE & REPLACE FENCE	2,184.00	LF		\$	
0150	02483		CHANNEL LINING CLASS II	475.00	TON		\$	
0160	02545		CLEARING AND GRUBBING (KY 107)	1.00	LS		\$	
0170	02545		CLEARING AND GRUBBING (KY 591)	1.00	LS		\$	
0180	02562		TEMPORARY SIGNS	820.00	SQFT		\$	
0190	02575		DITCHING AND SHOULDERING	6,706.00	LF		\$	
0200	02625		REMOVE HEADWALL	41.00	EACH		\$	
0210	02650		MAINTAIN & CONTROL TRAFFIC (KY 107)	1.00	LS		\$	
0220	02650		MAINTAIN & CONTROL TRAFFIC (KY 591)	1.00	LS		\$	
0230	02676		MOBILIZATION FOR MILL & TEXT (KY 107)	1.00	LS		\$	
0240	02676		MOBILIZATION FOR MILL & TEXT (KY 591)	1.00	LS		\$	
0250	02677		ASPHALT PAVE MILLING & TEXTURING	75.00	TON		\$	
0260	03240		BASE FAILURE REPAIR	900.00	SQYD		\$	
0270	05950		EROSION CONTROL BLANKET	11,600.00	SQYD		\$	
0280	06510		PAVE STRIPING-TEMP PAINT-4 IN	36,362.00	LF		\$	
0290	06514		PAVE STRIPING-PERM PAINT-4 IN	87,620.00	LF		\$	
0300	06568		PAVE MARKING-THERMO STOP BAR-24IN	32.00	LF		\$	
0310	10020NS		FUEL ADJUSTMENT	4,789.00	DOLL	\$1.00	\$	\$4,789.00
0320	10020NS		FUEL ADJUSTMENT	5,843.00	DOLL	\$1.00	\$	\$5,843.00
0330	10030NS		ASPHALT ADJUSTMENT	12,029.00	DOLL	\$1.00	\$	\$12,029.00
0340	21415ND		EROSION CONTROL (KY 107)	1.00	LS		\$	
0350	21415ND		EROSION CONTROL (KY 591)	1.00	LS		\$	

#### Section: 0002 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0360	02569		DEMOBILIZATION	1.00	LS		\$	