



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

May 13, 2013

CALL NO. 424
CONTRACT ID NO. 132266
ADDENDUM # 1

Subject: Whitley County, 118GR13P094-FE01
Letting May 24, 2013

- (1) Revised - Material Summary - Pages 28-30 of 71
- (2) Revised - Bid Items - Page 71 of 71

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Acting Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

MATERIAL SUMMARY

CONTRACT ID: 132266

118GR13P094-FE01

MP11800261301

SOUTH MAIN STREET (KY 26) FROM 0.259 MILES SOUTH OF BACON CREEK CULVERT EXTENDING NORTH TO US 25W JPC PAVEMENT REPAIRS, A DISTANCE OF 1.12 MILES.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|-----------|------|
| 0010 | 00001 | DGA BASE | 10.00 | TON |
| 0020 | 02014 | BARRICADE-TYPE III | 12.00 | EACH |
| 0030 | 02058 | REMOVE PCC PAVEMENT | 390.00 | SQYD |
| 0040 | 02060 | PCC PAVEMENT DIAMOND GRINDING | 29,685.00 | SQYD |
| 0050 | 02022 | JPC PAVEMENT-8 IN/24 - (REVISED: 5-15-13) | 390.00 | SQYD |
| 0060 | 02115 | SAW-CLEAN-RESEAL TVERSE JOINT | 15,488.00 | LF |
| 0070 | 02116 | SAW-CLEAN-RESEAL LONGIT JOINT | 15,300.00 | LF |
| 0080 | 02562 | TEMPORARY SIGNS | 480.00 | SQFT |
| 0090 | 02650 | MAINTAIN & CONTROL TRAFFIC - (KY 26) | 1.00 | LS |
| 0100 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 2.00 | EACH |
| 0110 | 06514 | PAVE STRIPING-PERM PAINT-4 IN | 23,232.00 | LF |
| 0120 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (6 INCH) | 2,500.00 | LF |
| 0130 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (4 INCH) | 2,500.00 | LF |
| 0140 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (4 INCH) | 2,500.00 | LF |
| 0150 | 10020NS | FUEL ADJUSTMENT | 113.00 | DOLL |
| 0160 | 02569 | DEMOBILIZATION | 1.00 | LS |

MATERIAL SUMMARY

CONTRACT ID: 132266

118GR13P094-FE01

MP118025W1301

JELICO-WILLIAMSBURG ROAD (US 25W) FROM PAVEMENT JOINT 275 FEET NORTH OF LOLA POWELL ROAD EXTENDING NORTH TO PAVEMENT JOINT 0.484 MILES NORTH OF KY 1804 JPC PAVEMENT REPAIRS, A DISTANCE OF .77 MILES.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|-----------|------|
| 0010 | 00001 | DGA BASE | 25.00 | TON |
| 0020 | 02014 | BARRICADE-TYPE III | 10.00 | EACH |
| 0030 | 02058 | REMOVE PCC PAVEMENT | 2,312.00 | SQYD |
| 0040 | 02060 | PCC PAVEMENT DIAMOND GRINDING | 13,890.00 | SQYD |
| 0050 | 02022 | JPC PAVEMENT-8 IN/24 - (REVISED: 5-15-13) | 2,312.00 | SQYD |
| 0060 | 02115 | SAW-CLEAN-RESEAL TVERSE JOINT | 2,544.00 | LF |
| 0070 | 02116 | SAW-CLEAN-RESEAL LONGIT JOINT | 4,100.00 | LF |
| 0080 | 02562 | TEMPORARY SIGNS | 180.00 | SQFT |
| 0090 | 02650 | MAINTAIN & CONTROL TRAFFIC - (US 25W MP 3.222-3.991) | 1.00 | LS |
| 0100 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 2.00 | EACH |
| 0110 | 04934 | TEMP SIGNAL MULTI PHASE | 1.00 | EACH |
| 0120 | 06514 | PAVE STRIPING-PERM PAINT-4 IN | 17,000.00 | LF |
| 0130 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (6 INCH) | 2,500.00 | LF |
| 0140 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (4 INCH) | 10,000.00 | LF |
| 0150 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (4 INCH) | 10,000.00 | LF |
| 0160 | 10020NS | FUEL ADJUSTMENT | 672.00 | DOLL |
| 0170 | 02569 | DEMOBILIZATION | 1.00 | LS |

MATERIAL SUMMARY

CONTRACT ID: 132266

118GR13P094-FE01

MP118025W1302

CUMBERLAND FALLS HIGHWAY (US 25W) FROM 110 FEET NORTH OF GOLDBUG CHURCH ROAD EXTENDING NORTH TO 250 FEET SOUTH OF BALLARD FORD ROAD JPC PAVEMENT REPAIRS, A DISTANCE OF .95 MILES.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|-----------|------|
| 0010 | 00001 | DGA BASE | 25.00 | TON |
| 0020 | 02014 | BARRICADE-TYPE III | 20.00 | EACH |
| 0030 | 02058 | REMOVE PCC PAVEMENT | 918.00 | SQYD |
| 0040 | 02060 | PCC PAVEMENT DIAMOND GRINDING | 14,667.00 | SQYD |
| 0050 | 02022 | JPC PAVEMENT-8 IN/24 - (REVISED: 5-15-13) | 918.00 | SQYD |
| 0060 | 02115 | SAW-CLEAN-RESEAL TVERSE JOINT | 2,970.00 | LF |
| 0070 | 02116 | SAW-CLEAN-RESEAL LONGIT JOINT | 5,021.00 | LF |
| 0080 | 02562 | TEMPORARY SIGNS | 210.00 | SQFT |
| 0090 | 02650 | MAINTAIN & CONTROL TRAFFIC - (US 25W MP 15.449-16.400) | 1.00 | LS |
| 0100 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 2.00 | EACH |
| 0110 | 04934 | TEMP SIGNAL MULTI PHASE | 1.00 | EACH |
| 0120 | 06514 | PAVE STRIPING-PERM PAINT-4 IN | 21,120.00 | LF |
| 0130 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (6 INCH) | 2,000.00 | LF |
| 0140 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (4 INCH) | 2,200.00 | LF |
| 0150 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (4 INCH) | 10,600.00 | LF |
| 0160 | 10020NS | FUEL ADJUSTMENT | 267.00 | DOLL |
| 0170 | 02569 | DEMOBILIZATION | 1.00 | LS |

PROPOSAL BID ITEMS

Report Date 5/15/13

Section: 0001 - PAVING

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | FP | AMOUNT |
|------|----------|-----|---|-----------|------|------------|----|------------|
| 0010 | 00001 | | DGA BASE | 60.00 | TON | | \$ | |
| 0020 | 02014 | | BARRICADE-TYPE III | 42.00 | EACH | | \$ | |
| 0030 | 02058 | | REMOVE PCC PAVEMENT | 3,620.00 | SQYD | | \$ | |
| 0040 | 02060 | | PCC PAVEMENT DIAMOND GRINDING | 58,242.00 | SQYD | | \$ | |
| 0050 | 02022 | | JPC PAVEMENT-8 IN/24(REVISED: 5-15-13) | 3,620.00 | SQYD | | \$ | |
| 0060 | 02115 | | SAW-CLEAN-RESEAL TVERSE JOINT | 21,002.00 | LF | | \$ | |
| 0070 | 02116 | | SAW-CLEAN-RESEAL LONGIT JOINT | 24,421.00 | LF | | \$ | |
| 0080 | 02562 | | TEMPORARY SIGNS | 870.00 | SQFT | | \$ | |
| 0090 | 02650 | | MAINTAIN & CONTROL TRAFFIC(KY 26) | 1.00 | LS | | \$ | |
| 0100 | 02650 | | MAINTAIN & CONTROL TRAFFIC(US 25W MP 3.222-3.991) | 1.00 | LS | | \$ | |
| 0110 | 02650 | | MAINTAIN & CONTROL TRAFFIC(US 25W MP 15.449-16.400) | 1.00 | LS | | \$ | |
| 0120 | 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | 6.00 | EACH | | \$ | |
| 0130 | 04934 | | TEMP SIGNAL MULTI PHASE | 2.00 | EACH | | \$ | |
| 0140 | 06514 | | PAVE STRIPING-PERM PAINT-4 IN | 61,352.00 | LF | | \$ | |
| 0150 | 06549 | | PAVE STRIPING-TEMP REM TAPE-B(6 INCH) | 7,000.00 | LF | | \$ | |
| 0160 | 06550 | | PAVE STRIPING-TEMP REM TAPE-W(4 INCH) | 14,700.00 | LF | | \$ | |
| 0170 | 06551 | | PAVE STRIPING-TEMP REM TAPE-Y(4 INCH) | 23,100.00 | LF | | \$ | |
| 0180 | 10020NS | | FUEL ADJUSTMENT | 1,052.00 | DOLL | \$1.00 | \$ | \$1,052.00 |

Section: 0002 - DEMOBILIZATION

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|------------|----|--------|
| 0190 | 02569 | | DEMOBILIZATION | 1.00 | LS | | \$ | |