

BID ITEM QUANTITY INDEX

The projects and approximate item quantities reported herein are updated as information on the bid letting comes available and may be revised several times as the letting date approaches. The prospective bidder or materials provider must refer to official bidding documents for exact bid criteria and quantities.

KENTUCKY TRANSPORTATION CABINET

Department of Highways
Frankfort, KY 40622

Letting: April 20, 2012

Page 1 of 80

| Item Code: | 00001 | DGA BASE | | | Quantity | Unit |
|-----------------------|------------------|--------------|-----------------------|--------------|-------------------|------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 203.00 | TON | |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 770.00 | TON | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 2,355.00 | TON | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2,029.00 | TON | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 200.00 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 5,710.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 401,781.00 | TON | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 260.00 | TON | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 35.00 | TON | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 400.00 | TON | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 100.00 | TON | |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 350.00 | TON | |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 140.00 | TON | |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 500.00 | TON | |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 1,600.00 | TON | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2,850.00 | TON | |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 230.00 | TON | |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 125.00 | TON | |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 200.00 | TON | |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 450.00 | TON | |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 350.00 | TON | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 860.00 | TON | |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 650.00 | TON | |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 50.00 | TON | |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 1,295.00 | TON | |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 335.00 | TON | |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 810.00 | TON | |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 530.00 | TON | |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1,000.00 | TON | |
| Total Quantity | | | | 00001 | 426,168.00 | |

| Item Code: | 00003 | CRUSHED STONE BASE | | | Quantity | Unit |
|------------|------------------|--------------------|------------------|----------|----------|------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 3,529.00 | TON | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 575.00 | TON | |

| | | | | | | |
|-------------------------|------------------|---------------------------------------|--------------------------|--------------|-------------------|-------------|
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2,585.00 | TON | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 6.00 | TON | |
| Total Quantity | | | | 00003 | 6,695.00 | |
| <hr/> | | | | | | |
| Item Code: 00013 | | LIME STABILIZED ROADBED | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 319,929.00 | SQYD | |
| Total Quantity | | | | 00013 | 319,929.00 | |
| <hr/> | | | | | | |
| Item Code: 00014 | | LIME | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 5,723.00 | TON | |
| Total Quantity | | | | 00014 | 5,723.00 | |
| <hr/> | | | | | | |
| Item Code: 00018 | | DRAINAGE BLANKET-TYPE II-ASPH | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 46,261.00 | TON | |
| Total Quantity | | | | 00018 | 46,261.00 | |
| <hr/> | | | | | | |
| Item Code: 00020 | | TRAFFIC BOUND BASE | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 328.00 | TON | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 107.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 3,924.00 | TON | |
| Total Quantity | | | | 00020 | 4,359.00 | |
| <hr/> | | | | | | |
| Item Code: 00077 | | AGGREGATE FOR MAILBOX TURNOUTS | | | Quantity | Unit |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 210.00 | TON | |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 100.00 | TON | |
| Total Quantity | | | | 00077 | 310.00 | |
| <hr/> | | | | | | |
| Item Code: 00078 | | CRUSHED AGGREGATE SIZE NO 2 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2,939.00 | TON | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 7.00 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 3,813.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 43,337.00 | TON | |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 280.00 | TON | |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 100.00 | TON | |
| Total Quantity | | | | 00078 | 50,476.00 | |
| <hr/> | | | | | | |
| Item Code: 00080 | | CRUSHED AGGREGATE SIZE NO 23 | | | Quantity | Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 799.00 | TON | |
| Total Quantity | | | | 00080 | 799.00 | |
| <hr/> | | | | | | |
| Item Code: 00100 | | ASPHALT SEAL AGGREGATE | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 4.50 | TON | |

| | | | | | |
|-----------------------|------------------|--------------|--------------------------|--------------|-----------------|
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 177.00 | TON |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 547.00 | TON |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 3.00 | TON |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 30.00 | TON |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 37.00 | TON |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1,560.00 | TON |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 500.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 92.00 | TON |
| Total Quantity | | | | 00100 | 2,950.50 |

| | | | | | | |
|-------------------------|------------------|--------------------------|--------------------------|--------------|-----------------|-------------|
| Item Code: 00103 | | ASPHALT SEAL COAT | | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 5.00 | TON | |
| Total Quantity | | | | 00103 | 5.00 | |

| | | | | | | |
|-------------------------|------------------|---------------------------------------|---------------------------|----------|-----------------|-------------|
| Item Code: 00190 | | LEVELING & WEDGING PG64-22 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1,511.00 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 120.00 | TON | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 55.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 750.00 | TON | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1,225.00 | TON | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 769.00 | TON | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 700.00 | TON | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 1,584.00 | TON | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 699.00 | TON | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 620.00 | TON | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 711.00 | TON | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 642.00 | TON | |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 330.00 | TON | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 630.00 | TON | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 1,261.00 | TON | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 161.00 | TON | |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 500.00 | TON | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 121.00 | TON | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 1,145.00 | TON | |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 214.00 | TON | |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 604.00 | TON | |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 52.00 | TON | |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 344.00 | TON | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 350.00 | TON | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 366.00 | TON | |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 368.00 | TON | |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 308.00 | TON | |

| | | | | | |
|-----------|------------------|--------------|---------------------------|----------|-----|
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 154.00 | TON |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 258.00 | TON |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 470.00 | TON |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 332.00 | TON |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 631.00 | TON |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 732.00 | TON |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 735.00 | TON |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 310.00 | TON |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 1,058.00 | TON |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 362.00 | TON |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 851.00 | TON |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 1,326.00 | TON |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 150.00 | TON |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 191.00 | TON |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 219.00 | TON |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 300.00 | TON |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 156.00 | TON |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 92.00 | TON |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 100.00 | TON |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 798.00 | TON |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 121.00 | TON |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 58.00 | TON |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 460.00 | TON |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 840.00 | TON |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 562.00 | TON |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 221.00 | TON |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 740.00 | TON |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 1,084.00 | TON |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 45.00 | TON |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 53.00 | TON |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 94.00 | TON |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 162.00 | TON |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 518.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 507.00 | TON |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 753.00 | TON |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 806.00 | TON |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 998.00 | TON |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 1,200.00 | TON |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 501.00 | TON |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 1,433.00 | TON |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 1,744.00 | TON |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 693.00 | TON |

| | | | | | | |
|-------------------------|------------------|---------------------------------------|---------------------------|--------------|------------------|-------------|
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 724.00 | TON | |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 874.00 | TON | |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 1,289.00 | TON | |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 340.00 | TON | |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 828.00 | TON | |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 428.00 | TON | |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 1,903.00 | TON | |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 918.00 | TON | |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 907.00 | TON | |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 300.00 | TON | |
| Total Quantity | | | | 00190 | 47,469.00 | |
| <hr/> | | | | | | |
| Item Code: 00194 | | LEVELING & WEDGING PG76-22 | | | Quantity | Unit |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 274.00 | TON | |
| Total Quantity | | | | 00194 | 274.00 | |
| <hr/> | | | | | | |
| Item Code: 00212 | | CL2 ASPH BASE 1.00D PG64-22 | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 84.00 | TON | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 522.00 | TON | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1,343.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 36,369.00 | TON | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 13.00 | TON | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 4,040.00 | TON | |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 185.00 | TON | |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 180.00 | TON | |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 30.00 | TON | |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 250.00 | TON | |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 60.00 | TON | |
| Total Quantity | | | | 00212 | 43,076.00 | |
| <hr/> | | | | | | |
| Item Code: 00214 | | CL3 ASPH BASE 1.00D PG64-22 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 806.00 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 3,173.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 84,447.00 | TON | |
| Total Quantity | | | | 00214 | 88,426.00 | |
| <hr/> | | | | | | |
| Item Code: 00216 | | CL3 ASPH BASE 1.00D PG76-22 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 499.00 | TON | |
| Total Quantity | | | | 00216 | 499.00 | |
| <hr/> | | | | | | |
| Item Code: 00221 | | CL2 ASPH BASE 0.75D PG64-22 | | | Quantity | Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 621.30 | TON | |

| | | | | | |
|-----------------------|------------------|--------------|------------------|--------------|-----------------|
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 274.00 | TON |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 620.00 | TON |
| Total Quantity | | | | 00221 | 1,515.30 |

| Item Code: 00263 | | ASPHALT MIX FOR PAVEMENT WEDGE | | | Quantity | Unit |
|-------------------------|------------------|---------------------------------------|---------------------------|--------------|------------------|-------------|
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 155.00 | TON | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 605.00 | TON | |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 308.00 | TON | |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 374.00 | TON | |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 375.00 | TON | |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 295.00 | TON | |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 635.00 | TON | |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 947.00 | TON | |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 855.00 | TON | |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 570.00 | TON | |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 725.00 | TON | |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 1,320.00 | TON | |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 995.00 | TON | |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 955.00 | TON | |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 1,175.00 | TON | |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 735.00 | TON | |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 595.00 | TON | |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 1,030.00 | TON | |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 325.00 | TON | |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 340.00 | TON | |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 225.00 | TON | |
| Total Quantity | | | | 00263 | 13,539.00 | |

| Item Code: 00272 | | CL2 ASPH BIND 0.50D PG64-22 | | | Quantity | Unit |
|-------------------------|------------------|------------------------------------|--------------------|--------------|-----------------|-------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2,109.00 | TON | |
| Total Quantity | | | | 00272 | 2,109.00 | |

| Item Code: 00274 | | CL3 ASPH BIND 0.50D PG64-22 | | | Quantity | Unit |
|-------------------------|------------------|------------------------------------|--------------------|--------------|-----------------|-------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 4,989.00 | TON | |
| Total Quantity | | | | 00274 | 4,989.00 | |

| Item Code: 00291 | | EMULSIFIED ASPHALT RS-2 | | | Quantity | Unit |
|-------------------------|------------------|--------------------------------|-----------------------|-------|-----------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 0.55 | TON | |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 21.00 | TON | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 66.00 | TON | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 0.29 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 4.00 | TON | |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 186.00 | TON |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 60.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 13.00 | TON |
| Total Quantity | | | | 00291 | 350.84 |

| Item Code: | 00301 | CL2 ASPH SURF 0.38D PG64-22 | | | Quantity | Unit |
|------------|------------------|-----------------------------|---------------------------|-----------|----------|------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 99.00 | TON | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 194.00 | TON | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 114.00 | TON | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 55.00 | TON | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 285.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 11,854.00 | TON | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 8.00 | TON | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 3,100.00 | TON | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 6,025.00 | TON | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 3,200.00 | TON | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 3,550.00 | TON | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 2,225.00 | TON | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 615.00 | TON | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 3,120.00 | TON | |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 2,330.00 | TON | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 6,860.00 | TON | |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 4,380.00 | TON | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 3,510.00 | TON | |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 4,555.00 | TON | |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 560.00 | TON | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 1,805.00 | TON | |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 4,210.00 | TON | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 975.00 | TON | |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 4,581.00 | TON | |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 2,565.00 | TON | |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 5,170.00 | TON | |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 3,825.00 | TON | |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 2,860.00 | TON | |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 3,230.00 | TON | |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 5,470.00 | TON | |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 4,685.00 | TON | |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 2,150.00 | TON | |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 1,474.00 | TON | |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 2,215.00 | TON | |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 1,410.00 | TON | |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 2,950.00 | TON | |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|-------------------|
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 2,910.00 | TON |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 1,495.00 | TON |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 4,084.00 | TON |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 3,690.00 | TON |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 3,950.00 | TON |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 792.00 | TON |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 3,130.00 | TON |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 4,045.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 2,415.00 | TON |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 3,035.00 | TON |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 3,920.00 | TON |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 4,900.00 | TON |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 6,360.00 | TON |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 4,345.00 | TON |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 4,975.00 | TON |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 5,230.00 | TON |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 6,365.00 | TON |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 5,175.00 | TON |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 4,320.00 | TON |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 4,255.00 | TON |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 6,365.00 | TON |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 1,655.00 | TON |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 1,825.00 | TON |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 2,200.00 | TON |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 11,170.00 | TON |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 2,685.00 | TON |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 2,650.00 | TON |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 45.00 | TON |
| Total Quantity | | | | 00301 | 214,200.00 |

| Item Code: 00307 | | CL2 ASPH SURF 0.38B PG64-22 | | Quantity | Unit |
|-------------------------|------------------|------------------------------------|-----------------------|-----------------|-----------------|
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 4,975.00 | TON |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 2,750.00 | TON |
| Total Quantity | | | | 00307 | 7,725.00 |

| Item Code: 00324 | | CL3 ASPH SURF 0.50B PG64-22 | | Quantity | Unit |
|-------------------------|------------------|------------------------------------|-----------------------|-----------------|------------------|
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 4,585.00 | TON |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 7,903.00 | TON |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 2,057.00 | TON |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 580.00 | TON |
| Total Quantity | | | | 00324 | 15,125.00 |

| | | | | |
|-----------------------|------------------|--|-----------------|------------------|
| Item Code: | 00326 | CL3 ASPH SURF 0.50B PG76-22 | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 089GR12D004-JL03 | 1,126.00 | TON |
| Total Quantity | | | 00326 | 1,126.00 |
| Item Code: | 00336 | CL3 ASPH SURF 0.38A PG76-22 | Quantity | Unit |
| Call: 203 | Contract: 124008 | District: 10 121GR12T002-HSIP | 2,748.00 | TON |
| Total Quantity | | | 00336 | 2,748.00 |
| Item Code: | 00339 | CL3 ASPH SURF 0.38D PG64-22 | Quantity | Unit |
| Call: 300 | Contract: 122104 | District: 01 FD05 028 0060 010-018 | 5,460.00 | TON |
| Call: 306 | Contract: 122154 | District: 02 FD05 024 1682 001-005 | 2,755.00 | TON |
| Call: 312 | Contract: 122166 | District: 12 FD05 064 0023 019-022 | 3,044.00 | TON |
| Call: 428 | Contract: 123102 | District: 11 048GR12R007-CB06 | 1,150.00 | TON |
| Total Quantity | | | 00339 | 12,409.00 |
| Item Code: | 00340 | CL2 ASPH SURF 0.38D PG76-22 | Quantity | Unit |
| Call: 405 | Contract: 122165 | District: 06 096GR12P072-FD05 | 4,397.00 | TON |
| Total Quantity | | | 00340 | 4,397.00 |
| Item Code: | 00342 | CL4 ASPH SURF 0.38A PG76-22 | Quantity | Unit |
| Call: 322 | Contract: 122184 | District: 07 FD05 105 0025 002-005 | 6,700.00 | TON |
| Total Quantity | | | 00342 | 6,700.00 |
| Item Code: | 00358 | ASPHALT CURING SEAL | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | 548.00 | TON |
| Total Quantity | | | 00358 | 548.00 |
| Item Code: | 00386 | CL3 ASPH SURF 0.38B PG64-22(SLAG) | Quantity | Unit |
| Call: 420 | Contract: 122110 | District: 09 068GR12P055-FD05 | 1,178.00 | TON |
| Call: 401 | Contract: 122113 | District: 09 045GR12P056-FD05 | 5,570.00 | TON |
| Total Quantity | | | 00386 | 6,748.00 |
| Item Code: | 00388 | CL3 ASPH SURF 0.38B PG64-22 | Quantity | Unit |
| Call: 339 | Contract: 121307 | District: 08 FD39 100 0461 001-002 | 1,178.00 | TON |
| Call: 324 | Contract: 122100 | District: 05 FD05 015 0245 000-007 | 7,800.00 | TON |
| Call: 420 | Contract: 122110 | District: 09 068GR12P055-FD05 | 1,270.00 | TON |
| Call: 401 | Contract: 122113 | District: 09 045GR12P056-FD05 | 6,010.00 | TON |
| Call: 327 | Contract: 122128 | District: 10 FD05 033 0052 000-004 | 6,770.00 | TON |
| Call: 359 | Contract: 122133 | District: 06 FD05 041 0025 019-024 | 4,695.00 | TON |
| Call: 202 | Contract: 122136 | District: 04 078GR12P061-FD05 AND HSIP | 5,510.00 | TON |
| Call: 304 | Contract: 122140 | District: 10 FD05 099 0011 019-021 | 1,630.00 | TON |
| Call: 360 | Contract: 122153 | District: 12 FD05 058 1428 000-004 | 3,440.00 | TON |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|------------------|
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 1,330.00 | TON |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 4,225.00 | TON |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 4,395.00 | TON |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 1,010.00 | TON |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 860.00 | TON |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 9,235.00 | TON |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 8,265.00 | TON |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1,555.00 | TON |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2,956.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 1,140.00 | TON |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 1,100.00 | TON |
| Total Quantity | | | | 00388 | 74,374.00 |

| | | | | | | |
|-------------------------|------------------|-----------------------------------|-----------------------|--------------|------------------|-------------|
| Item Code: 00397 | | CL3 SMA SURF 0.38A PG76-22 | | | Quantity | Unit |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 7,064.00 | TON | |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 4,005.00 | TON | |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 7,923.00 | TON | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 9,949.00 | TON | |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 7,235.00 | TON | |
| Total Quantity | | | | 00397 | 36,176.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------|--------------------------|--------------|-----------------|-------------|
| Item Code: 00440 | | ENTRANCE PIPE-15 IN | | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 58.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 261.00 | LF | |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 80.00 | LF | |
| Total Quantity | | | | 00440 | 399.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------|--------------------|--------------|-----------------|-------------|
| Item Code: 00441 | | ENTRANCE PIPE-18 IN | | | Quantity | Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 110.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 117.00 | LF | |
| Total Quantity | | | | 00441 | 227.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------|--------------------|--------------|-----------------|-------------|
| Item Code: 00443 | | ENTRANCE PIPE-24 IN | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 156.00 | LF | |
| Total Quantity | | | | 00443 | 156.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 00452 | | ENTRANCE PIPE-24 IN EQUIV | | | Quantity | Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 120.00 | LF | |
| Total Quantity | | | | 00452 | 120.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------------|-----------------------|--------|-----------------|-------------|
| Item Code: 00454 | | ENTRANCE PIPE-30 IN EQUIV | | | Quantity | Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 120.00 | LF | |

| | | | | Total Quantity | 00454 | 120.00 |
|--|------------------|--------------|---------------------------|-----------------------|--------------|----------------------|
| Item Code: 00461 CULVERT PIPE-15 IN | | | | | | Quantity Unit |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | | 50.00 LF |
| | | | | Total Quantity | 00461 | 50.00 |
| Item Code: 00462 CULVERT PIPE-18 IN | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 1,667.00 LF |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | | | 155.00 LF |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | | | 150.00 LF |
| | | | | Total Quantity | 00462 | 1,972.00 |
| Item Code: 00466 CULVERT PIPE-30 IN | | | | | | Quantity Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | | 45.00 LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 325.00 LF |
| | | | | Total Quantity | 00466 | 370.00 |
| Item Code: 00469 CULVERT PIPE-42 IN | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 213.00 LF |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | | | 230.00 LF |
| | | | | Total Quantity | 00469 | 443.00 |
| Item Code: 00494 CULVERT PIPE-30 IN EQUIV | | | | | | Quantity Unit |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | | 52.00 LF |
| | | | | Total Quantity | 00494 | 52.00 |
| Item Code: 00500 CULVERT PIPE-54 IN EQUIV | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 162.00 LF |
| | | | | Total Quantity | 00500 | 162.00 |
| Item Code: 00520 STORM SEWER PIPE-12 IN | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 35.00 LF |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | | | 15.00 LF |
| | | | | Total Quantity | 00520 | 50.00 |
| Item Code: 00521 STORM SEWER PIPE-15 IN | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 2,021.00 LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 489.00 LF |
| | | | | Total Quantity | 00521 | 2,510.00 |
| Item Code: 00522 STORM SEWER PIPE-18 IN | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 1,985.00 LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 199.00 LF |

| | | | | Total Quantity | 00522 | 2,184.00 |
|-------------------------|------------------|--------------|--------------------------|-------------------------------------|--------------|------------------|
| Item Code: 00524 | | | | STORM SEWER PIPE-24 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 107.00 | | LF |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 60.00 | | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 393.00 | | LF |
| | | | | Total Quantity | 00524 | 560.00 |
| Item Code: 00526 | | | | STORM SEWER PIPE-30 IN | | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 495.00 | | LF |
| | | | | Total Quantity | 00526 | 495.00 |
| Item Code: 00528 | | | | STORM SEWER PIPE-36 IN | | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 42.00 | | LF |
| | | | | Total Quantity | 00528 | 42.00 |
| Item Code: 00980 | | | | SLOTTED DRAIN PIPE-12 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 120.00 | | LF |
| | | | | Total Quantity | 00980 | 120.00 |
| Item Code: 01000 | | | | PERFORATED PIPE-4 IN | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 148.00 | | LF |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 160.00 | | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 24,936.00 | | LF |
| | | | | Total Quantity | 01000 | 25,244.00 |
| Item Code: 01010 | | | | NON-PERFORATED PIPE-4 IN | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 56.00 | | LF |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 70.00 | | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 790.00 | | LF |
| | | | | Total Quantity | 01010 | 916.00 |
| Item Code: 01020 | | | | PERF PIPE HEADWALL TY 1-4 IN | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 6.00 | | EACH |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 6.00 | | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 5.00 | | EACH |
| | | | | Total Quantity | 01020 | 17.00 |
| Item Code: 01028 | | | | PERF PIPE HEADWALL TY 3-4 IN | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | | EACH |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 2.00 | | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 27.00 | | EACH |

| | | | | Total Quantity | 01028 | 30.00 |
|-------------------------|------------------|--------------|--------------------------|-------------------------------------|--------------|-----------------|
| Item Code: 01032 | | | | PERF PIPE HEADWALL TY 4-4 IN | | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | 2.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 17.00 | EACH |
| | | | | Total Quantity | 01032 | 19.00 |
| Item Code: 01050 | | | | SEWER PIPE-4 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 200.00 | LF |
| | | | | Total Quantity | 01050 | 200.00 |
| Item Code: 01051 | | | | SEWER PIPE-6 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 630.00 | LF |
| | | | | Total Quantity | 01051 | 630.00 |
| Item Code: 01052 | | | | SEWER PIPE-8 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 1,542.00 | LF |
| | | | | Total Quantity | 01052 | 1,542.00 |
| Item Code: 01065 | | | | STEEL ENCASEMENT PIPE-8 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 40.00 | LF |
| | | | | Total Quantity | 01065 | 40.00 |
| Item Code: 01071 | | | | STEEL ENCASEMENT PIPE-14 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 93.00 | LF |
| | | | | Total Quantity | 01071 | 93.00 |
| Item Code: 01073 | | | | STEEL ENCASEMENT PIPE-16 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 160.00 | LF |
| | | | | Total Quantity | 01073 | 160.00 |
| Item Code: 01075 | | | | STEEL ENCASEMENT PIPE-18 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 100.00 | LF |
| | | | | Total Quantity | 01075 | 100.00 |
| Item Code: 01310 | | | | REMOVE PIPE | | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 51.00 | LF |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | 44.00 | LF |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | 80.00 | LF |
| | | | | Total Quantity | 01310 | 175.00 |
| Item Code: 01315 | | | | BLOW-OFF ASSEMBLY | | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | 1.00 | EACH |

| | | Total Quantity | 01315 | 1.00 |
|-------------------|------------------|---|--------------------------|----------------------|
| Item Code: | 01391 | METAL END SECTION TY 3-18 IN | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 26.00 EACH |
| | | Total Quantity | 01391 | 26.00 |
| Item Code: | 01393 | METAL END SECTION TY 3-24 IN | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 7.00 EACH |
| | | Total Quantity | 01393 | 7.00 |
| Item Code: | 01394 | METAL END SECTION TY 3-30 IN | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 11.00 EACH |
| | | Total Quantity | 01394 | 11.00 |
| Item Code: | 01396 | METAL END SECTION TY 3-42 IN | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 EACH |
| | | Total Quantity | 01396 | 1.00 |
| Item Code: | 01432 | SLOPED BOX OUTLET TYPE 1-15 IN | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 EACH |
| | | Total Quantity | 01432 | 2.00 |
| Item Code: | 01433 | SLOPED BOX OUTLET TYPE 1-18 IN | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 3.00 EACH |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 1.00 EACH |
| | | Total Quantity | 01433 | 4.00 |
| Item Code: | 01434 | SLOPED BOX OUTLET TYPE 1-24 IN | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 EACH |
| | | Total Quantity | 01434 | 1.00 |
| Item Code: | 01451 | S & F BOX INLET-OUTLET-24 IN | | Quantity Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 2.00 EACH |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 2.00 EACH |
| | | Total Quantity | 01451 | 4.00 |
| Item Code: | 01452 | S & F BOX INLET-OUTLET-30 IN | | Quantity Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 2.00 EACH |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 EACH |
| | | Total Quantity | 01452 | 4.00 |
| Item Code: | 01490 | DROP BOX INLET TYPE 1 | | Quantity Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2.00 EACH |

| | | | | | | |
|-------------------------|------------------|-----------------------------------|---------------------------|--------------|-----------------|-------------|
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 1.00 | EACH | |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1.00 | EACH | |
| | | | Total Quantity | 01490 | 4.00 | |
| <hr/> | | | | | | |
| Item Code: 01517 | | DROP BOX INLET TYPE 5F | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 28.00 | EACH | |
| | | | Total Quantity | 01517 | 28.00 | |
| <hr/> | | | | | | |
| Item Code: 01518 | | DROP BOX INLET TYPE 5F MOD | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 6.00 | EACH | |
| | | | Total Quantity | 01518 | 6.00 | |
| <hr/> | | | | | | |
| Item Code: 01544 | | DROP BOX INLET TYPE 11 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 5.00 | EACH | |
| | | | Total Quantity | 01544 | 5.00 | |
| <hr/> | | | | | | |
| Item Code: 01547 | | DROP BOX INLET TYPE 12 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 30.00 | LF | |
| | | | Total Quantity | 01547 | 30.00 | |
| <hr/> | | | | | | |
| Item Code: 01559 | | DROP BOX INLET TYPE 13G | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 24.00 | EACH | |
| | | | Total Quantity | 01559 | 24.00 | |
| <hr/> | | | | | | |
| Item Code: 01568 | | DROP BOX INLET TYPE 13S | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 4.00 | EACH | |
| | | | Total Quantity | 01568 | 4.00 | |
| <hr/> | | | | | | |
| Item Code: 01577 | | DROP BOX INLET TYPE 14 | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 5.00 | EACH | |
| | | | Total Quantity | 01577 | 5.00 | |
| <hr/> | | | | | | |
| Item Code: 01581 | | DROP BOX INLET TYPE 16G | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | EACH | |
| | | | Total Quantity | 01581 | 1.00 | |
| <hr/> | | | | | | |
| Item Code: 01584 | | CAP DROP BOX INLET | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | EACH | |
| | | | Total Quantity | 01584 | 1.00 | |
| <hr/> | | | | | | |
| Item Code: 01587 | | DROP BOX INLET TYPE 16S | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | EACH | |

| | | Total Quantity | 01587 | 2.00 |
|----------------------------|---|-----------------------|--------------|----------------------|
| Item Code: 01641 | JUNCTION BOX-15 IN | | | Quantity Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | | | 1.00 EACH |
| | | Total Quantity | 01641 | 1.00 |
| Item Code: 01642 | JUNCTION BOX-18 IN | | | Quantity Unit |
| Call: 354 Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | | | 1.00 EACH |
| | | Total Quantity | 01642 | 1.00 |
| Item Code: 01651 | JUNCTION BOX-MOD | | | Quantity Unit |
| Call: 354 Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | | | 8.00 EACH |
| | | Total Quantity | 01651 | 8.00 |
| Item Code: 01711 | FILL AND CAP WELL | | | Quantity Unit |
| Call: 354 Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | | | 1.00 EACH |
| | | Total Quantity | 01711 | 1.00 |
| Item Code: 01726 | SAFETY BOX INLET-18 IN SDB-1 | | | Quantity Unit |
| Call: 406 Contract: 122176 | District: 06 008GR12P073-FD05 AND FE01 | | | 1.00 EACH |
| | | Total Quantity | 01726 | 1.00 |
| Item Code: 01740 | CORED HOLE DRAINAGE BOX CON-4 IN | | | Quantity Unit |
| Call: 354 Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | | | 17.00 EACH |
| | | Total Quantity | 01740 | 17.00 |
| Item Code: 01756 | MANHOLE TYPE A | | | Quantity Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | | | 5.00 EACH |
| Call: 340 Contract: 122410 | District: 12 FD39 067 0119 019-020 | | | 2.00 EACH |
| | | Total Quantity | 01756 | 7.00 |
| Item Code: 01792 | ADJUST MANHOLE | | | Quantity Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | | | 2.00 EACH |
| Call: 422 Contract: 122194 | District: 07 003GR12P076-FD05 | | | 6.00 EACH |
| | | Total Quantity | 01792 | 8.00 |
| Item Code: 01810 | STANDARD CURB AND GUTTER | | | Quantity Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | | | 4,460.00 LF |
| Call: 381 Contract: 121011 | District: 09 FD39 010 ASH-TECH | | | 900.00 LF |
| | | Total Quantity | 01810 | 5,360.00 |
| Item Code: 01811 | STANDARD CURB AND GUTTER MOD | | | Quantity Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | | | 35.00 LF |

| | | | | Total Quantity | 01811 | 35.00 |
|--|------------------|--------------|--------------------------|-----------------------|--------------|----------------------|
| Item Code: 01812 REMOVE CURB AND GUTTER | | | | | | Quantity Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | | | 100.00 LF |
| | | | | Total Quantity | 01812 | 100.00 |
| Item Code: 01840 LIP INTEGRAL CURB | | | | | | Quantity Unit |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | | | 692.00 LF |
| | | | | Total Quantity | 01840 | 692.00 |
| Item Code: 01875 STANDARD HEADER CURB | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 204.00 LF |
| | | | | Total Quantity | 01875 | 204.00 |
| Item Code: 01923 STANDARD BARRIER MEDIAN TYPE 5 | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 556.00 SQYD |
| | | | | Total Quantity | 01923 | 556.00 |
| Item Code: 01946 MOUNTABLE MEDIAN TYPE 2A | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 4.00 SQYD |
| | | | | Total Quantity | 01946 | 4.00 |
| Item Code: 01982 DELINEATOR FOR GUARDRAIL-WHITE | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 79.00 EACH |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | | | 7.00 EACH |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | | | 5.00 EACH |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | | 10.00 EACH |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | | 35.00 EACH |
| | | | | Total Quantity | 01982 | 136.00 |
| Item Code: 02003 RELOCATE TEMP CONC BARRIER | | | | | | Quantity Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | | 2,400.00 LF |
| | | | | Total Quantity | 02003 | 2,400.00 |
| Item Code: 02014 BARRICADE-TYPE III | | | | | | Quantity Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | | | 2.00 EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 10.00 EACH |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | | 4.00 EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 29.00 EACH |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | | | 2.00 EACH |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | | | 4.00 EACH |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | | | 4.00 EACH |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 2.00 | EACH |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 2.00 | EACH |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 2.00 | EACH |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 2.00 | EACH |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 8.00 | EACH |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 1.00 | EACH |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 2.00 | EACH |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 8.00 | EACH |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 2.00 | EACH |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 6.00 | EACH |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 12.00 | EACH |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 6.00 | EACH |
| Total Quantity | | | | 02014 | 108.00 |

| | | | | | | |
|-------------------------|------------------|-----------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 02023 | | JPC PAVEMENT-9 IN/24 | | | Quantity | Unit |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 3,205.00 | SQYD | |
| Total Quantity | | | | 02023 | 3,205.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 02058 | | REMOVE PCC PAVEMENT | | | Quantity | Unit |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 3,205.00 | SQYD | |
| Total Quantity | | | | 02058 | 3,205.00 | |

| | | | | | | |
|-------------------------|------------------|--------------------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 02060 | | PCC PAVEMENT DIAMOND GRINDING | | | Quantity | Unit |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 7,000.00 | SQYD | |
| Total Quantity | | | | 02060 | 7,000.00 | |

| | | | | | | |
|-------------------------|------------------|--------------------------|--------------------|--------------|-------------------|-------------|
| Item Code: 02073 | | JPC PAVEMENT-9 IN | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 145,618.00 | SQYD | |
| Total Quantity | | | | 02073 | 145,618.00 | |

| | | | | | | |
|-------------------------|------------------|-------------------------------|--------------------|--------------|------------------|-------------|
| Item Code: 02078 | | JPC PAVEMENT-6 IN SHLD | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 27,132.00 | SQYD | |
| Total Quantity | | | | 02078 | 27,132.00 | |

| | | | | | | |
|-------------------------|------------------|------------------------|--------------------------|--------------|-----------------|-------------|
| Item Code: 02091 | | REMOVE PAVEMENT | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 59.00 | SQYD | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 589.00 | SQYD | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 800.00 | SQYD | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1,117.00 | SQYD | |
| Total Quantity | | | | 02091 | 2,565.00 | |

| | | | | | | |
|-------------------------|--|-----------------------------------|--|--|-----------------|-------------|
| Item Code: 02099 | | CEM CONC ENT PAVEMENT-6 IN | | | Quantity | Unit |
|-------------------------|--|-----------------------------------|--|--|-----------------|-------------|

| | | | | | | |
|-------------------------|------------------|-----------------------------------|-----------------------|--------------|------------------|-------------|
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 1,000.00 | SQYD | |
| Total Quantity | | | | 02099 | 1,000.00 | |
| <hr/> | | | | | | |
| Item Code: 02101 | | CEM CONC ENT PAVEMENT-8 IN | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 676.00 | SQYD | |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2,200.00 | SQYD | |
| Total Quantity | | | | 02101 | 2,876.00 | |
| <hr/> | | | | | | |
| Item Code: 02157 | | PAVED DITCH TYPE 1 | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 440.00 | SQYD | |
| Total Quantity | | | | 02157 | 440.00 | |
| <hr/> | | | | | | |
| Item Code: 02159 | | TEMP DITCH | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 3,418.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 23,254.00 | LF | |
| Total Quantity | | | | 02159 | 26,672.00 | |
| <hr/> | | | | | | |
| Item Code: 02160 | | CLEAN TEMP DITCH | | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 23,254.00 | LF | |
| Total Quantity | | | | 02160 | 23,254.00 | |
| <hr/> | | | | | | |
| Item Code: 02167 | | RIGHT-OF-WAY MOWING | | | Quantity | Unit |
| Call: 347 | Contract: 122789 | District: 01 | FE01 042 CW12 0000039 | 776.00 | ACRE | |
| Call: 348 | Contract: 122790 | District: 01 | FE01 121 DW12 0000040 | 1,073.00 | ACRE | |
| Call: 349 | Contract: 122791 | District: 01 | FE01 121 DW12 0000041 | 850.00 | ACRE | |
| Call: 350 | Contract: 122792 | District: 01 | FE01 121 DW12 0000042 | 1,349.00 | ACRE | |
| Call: 351 | Contract: 122793 | District: 01 | FE01 121 DW12 0000043 | 1,676.00 | ACRE | |
| Call: 352 | Contract: 122794 | District: 04 | FE01 043 CW12 0000047 | 1,875.00 | ACRE | |
| Call: 353 | Contract: 122795 | District: 07 | FE01 025 CW12 0000075 | 1,593.00 | ACRE | |
| Call: 418 | Contract: 122796 | District: 01 | EGR12015-FE01 | 8,088.00 | ACRE | |
| Call: 370 | Contract: 122797 | District: 08 | FE01 100 CW12 0000084 | 1,491.00 | ACRE | |
| Call: 371 | Contract: 122798 | District: 03 | FE01 002 CW12 0000087 | 2,412.00 | ACRE | |
| Call: 372 | Contract: 122799 | District: 03 | FE01 016 CW12 0000089 | 1,827.00 | ACRE | |
| Call: 373 | Contract: 122800 | District: 03 | FE01 071 CW12 0000091 | 3,948.00 | ACRE | |
| Call: 374 | Contract: 122801 | District: 03 | FE01 107 CW12 0000093 | 2,013.00 | ACRE | |
| Call: 375 | Contract: 122802 | District: 03 | FE01 110 CW12 0000094 | 2,712.00 | ACRE | |
| Call: 376 | Contract: 122803 | District: 10 | FE01 083 CW12 0000001 | 684.00 | ACRE | |
| Call: 377 | Contract: 122804 | District: 10 | FE01 077 CW12 0000001 | 837.00 | ACRE | |
| Call: 378 | Contract: 122805 | District: 10 | FE01 095 CW12 0000001 | 576.00 | ACRE | |
| Call: 379 | Contract: 122806 | District: 10 | FE01 097 CW12 0000001 | 873.00 | ACRE | |
| Total Quantity | | | | 02167 | 34,653.00 | |

| | | | | | |
|-------------------------|------------------|-------------------------------------|--------------------------|-----------------|---------------------|
| Item Code: 02200 | | ROADWAY EXCAVATION | | Quantity | Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1,491.00 | CUYD |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 6,779.00 | CUYD |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 30,943.00 | CUYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1,378,904.00 | CUYD |
| Total Quantity | | | | 02200 | 1,418,117.00 |
| Item Code: 02203 | | STRUCTURE EXCAV-UNCLASSIFIED | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 173.00 | CUYD |
| Total Quantity | | | | 02203 | 173.00 |
| Item Code: 02204 | | SPECIAL EXCAVATION | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1,664.00 | CUYD |
| Total Quantity | | | | 02204 | 1,664.00 |
| Item Code: 02220 | | FLOWABLE FILL | | Quantity | Unit |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 60.00 | CUYD |
| Total Quantity | | | | 02220 | 60.00 |
| Item Code: 02230 | | EMBANKMENT IN PLACE | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 123.00 | CUYD |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 6,552.00 | CUYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 3,030.00 | CUYD |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 55.00 | CUYD |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 50.00 | CUYD |
| Total Quantity | | | | 02230 | 9,810.00 |
| Item Code: 02231 | | STRUCTURE GRANULAR BACKFILL | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 119.80 | CUYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 136.00 | CUYD |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1,520.00 | CUYD |
| Total Quantity | | | | 02231 | 1,775.80 |
| Item Code: 02242 | | WATER | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 0.26 | MGAL |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 6.00 | MGAL |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 100.00 | MGAL |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 9.40 | MGAL |
| Total Quantity | | | | 02242 | 115.66 |
| Item Code: 02262 | | FENCE-WOVEN WIRE TYPE 1 | | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 24,546.00 | LF |

| | | | | Total Quantity | 02262 | 24,546.00 |
|-------------------------|------------------|--------------|--------------------------|---|--------------|------------------|
| Item Code: 02351 | | | | GUARDRAIL-STEEL W BEAM-S FACE | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | 387.50 | LF |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | 350.00 | LF |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | 1,483.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 5,136.00 | LF |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | | 12.50 | LF |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | | 237.50 | LF |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | 525.00 | LF |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | 2,175.00 | LF |
| | | | | Total Quantity | 02351 | 10,306.50 |
| Item Code: 02355 | | | | GUARDRAIL-STEEL W BEAM-S FACE A | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | 100.00 | LF |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | | 100.00 | LF |
| | | | | Total Quantity | 02355 | 200.00 |
| Item Code: 02360 | | | | GUARDRAIL TERMINAL SECTION NO 1 | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | 2.00 | EACH |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | 2.00 | EACH |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | 1.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 3.00 | EACH |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | | 1.00 | EACH |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | 1.00 | EACH |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | 7.00 | EACH |
| | | | | Total Quantity | 02360 | 17.00 |
| Item Code: 02363 | | | | GUARDRAIL CONNECTOR TO BRIDGE END TY A | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | 4.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 2.00 | EACH |
| | | | | Total Quantity | 02363 | 6.00 |
| Item Code: 02367 | | | | GUARDRAIL END TREATMENT TYPE 1 | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | 2.00 | EACH |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | | 3.00 | EACH |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | 2.00 | EACH |
| | | | | Total Quantity | 02367 | 7.00 |
| Item Code: 02369 | | | | GUARDRAIL END TREATMENT TYPE 2A | | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 6.00 | EACH |
| | | | | Total Quantity | 02369 | 6.00 |

| | | | | | |
|-------------------------|------------------|--|--------------------------|-----------------|-----------------|
| Item Code: 02371 | | GUARDRAIL END TREATMENT TYPE 7 | | Quantity | Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 4.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | EACH |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 3.00 | EACH |
| | | | Total Quantity | 02371 | 8.00 |
| Item Code: 02373 | | GUARDRAIL END TREATMENT TYPE 3 | | Quantity | Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 2.00 | EACH |
| | | | Total Quantity | 02373 | 2.00 |
| Item Code: 02381 | | REMOVE GUARDRAIL | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 88.00 | LF |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 990.00 | LF |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 183.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2,290.00 | LF |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 237.50 | LF |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 2,225.00 | LF |
| | | | Total Quantity | 02381 | 6,013.50 |
| Item Code: 02391 | | GUARDRAIL END TREATMENT TYPE 4A | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 4.00 | EACH |
| | | | Total Quantity | 02391 | 5.00 |
| Item Code: 02395 | | REMOVE GUARDRAIL TERMINAL SECT | | Quantity | Unit |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1.00 | EACH |
| | | | Total Quantity | 02395 | 1.00 |
| Item Code: 02403 | | REMOVE CONCRETE MASONRY | | Quantity | Unit |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 0.80 | CUYD |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 64.00 | CUYD |
| | | | Total Quantity | 02403 | 64.80 |
| Item Code: 02429 | | RIGHT-OF-WAY MONUMENT TYPE 1 | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 49.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 9.00 | EACH |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 14.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 133.00 | EACH |
| | | | Total Quantity | 02429 | 205.00 |
| Item Code: 02430 | | RIGHT-OF-WAY MONUMENT TYPE 1A | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 18.00 | EACH |

| | | | | Total Quantity | 02430 | 18.00 |
|-------------------------|------------------|--------------|---------------------------|-----------------------------------|--------------|-----------------|
| Item Code: 02432 | | | | WITNESS POST | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 6.00 | EACH | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 9.00 | EACH | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 5.00 | EACH | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 33.00 | EACH | |
| | | | | Total Quantity | 02432 | 53.00 |
| Item Code: 02471 | | | | FILL AND CAP SINKHOLE | | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 6.00 | EACH | |
| | | | | Total Quantity | 02471 | 6.00 |
| Item Code: 02483 | | | | CHANNEL LINING CLASS II | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 29.00 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 192.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2,168.00 | TON | |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 50.00 | TON | |
| | | | | Total Quantity | 02483 | 2,439.00 |
| Item Code: 02484 | | | | CHANNEL LINING CLASS III | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 584.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 3,356.00 | TON | |
| | | | | Total Quantity | 02484 | 3,940.00 |
| Item Code: 02488 | | | | CHANNEL LINING CLASS IV | | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 225.00 | CUYD | |
| | | | | Total Quantity | 02488 | 225.00 |
| Item Code: 02545 | | | | CLEARING AND GRUBBING | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1.00 | LS | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | LS | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | LS | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | LS | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 | LS | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS | |
| | | | | Total Quantity | 02545 | 8.00 |
| Item Code: 02551 | | | | CONCRETE-CLASS A FOR STEPS | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.72 | CUYD | |
| | | | | Total Quantity | 02551 | 2.72 |

| Item Code: 02555 | | CONCRETE-CLASS B | | Quantity | Unit |
|-----------------------|------------------|------------------|------------------|--------------|---------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 155.00 | CUYD |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 20.00 | CUYD |
| Total Quantity | | | | 02555 | 175.00 |

| Item Code: 02562 | | SIGNS | | Quantity | Unit |
|------------------|------------------|--------------|---------------------------|----------|------|
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 500.00 | SQFT |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 500.00 | SQFT |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 424.00 | SQFT |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 81.00 | SQFT |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 233.00 | SQFT |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 375.00 | SQFT |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 500.00 | SQFT |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 667.00 | SQFT |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 278.00 | SQFT |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 370.00 | SQFT |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 620.00 | SQFT |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 400.00 | SQFT |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 530.00 | SQFT |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 190.00 | SQFT |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 580.00 | SQFT |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 580.00 | SQFT |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 270.00 | SQFT |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 190.00 | SQFT |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 430.00 | SQFT |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 275.00 | SQFT |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 430.00 | SQFT |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 370.00 | SQFT |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 510.00 | SQFT |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 690.00 | SQFT |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 450.00 | SQFT |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 950.00 | SQFT |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 400.00 | SQFT |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 200.00 | SQFT |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 250.00 | SQFT |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 290.00 | SQFT |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 1,390.00 | SQFT |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 210.00 | SQFT |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 250.00 | SQFT |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 360.00 | SQFT |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 190.00 | SQFT |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 210.00 | SQFT |

| | | | | | |
|-----------|------------------|--------------|---------------------------|----------|------|
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 350.00 | SQFT |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 640.00 | SQFT |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 310.00 | SQFT |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 230.00 | SQFT |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 590.00 | SQFT |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 230.00 | SQFT |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 350.00 | SQFT |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 500.00 | SQFT |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 190.00 | SQFT |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 430.00 | SQFT |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 250.00 | SQFT |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 330.00 | SQFT |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 310.00 | SQFT |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 150.00 | SQFT |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 860.00 | SQFT |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 230.00 | SQFT |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 290.00 | SQFT |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 400.00 | SQFT |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 350.00 | SQFT |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 230.00 | SQFT |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 290.00 | SQFT |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 190.00 | SQFT |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 1,000.00 | SQFT |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 630.00 | SQFT |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 950.00 | SQFT |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 370.00 | SQFT |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 430.00 | SQFT |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 330.00 | SQFT |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 270.00 | SQFT |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 290.00 | SQFT |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 230.00 | SQFT |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 1,120.00 | SQFT |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 340.00 | SQFT |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 580.00 | SQFT |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 1,100.00 | SQFT |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 760.00 | SQFT |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 780.00 | SQFT |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 390.00 | SQFT |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 330.00 | SQFT |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 230.00 | SQFT |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 250.00 | SQFT |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 190.00 | SQFT |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|------------------|
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 600.00 | SQFT |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 150.00 | SQFT |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 1,395.00 | SQFT |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 560.00 | SQFT |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 2,370.00 | SQFT |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 790.00 | SQFT |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 850.00 | SQFT |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 650.00 | SQFT |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 570.00 | SQFT |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 460.00 | SQFT |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 1,130.00 | SQFT |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 420.00 | SQFT |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 580.00 | SQFT |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 250.00 | SQFT |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 1,370.00 | SQFT |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 870.00 | SQFT |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 480.00 | SQFT |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 170.00 | SQFT |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 450.00 | SQFT |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 170.00 | SQFT |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 144.00 | SQFT |
| Total Quantity | | | | 02562 | 47,842.00 |

| Item Code: 02568 | | MOBILIZATION | | | Quantity | Unit |
|-------------------------|------------------|---------------------|--------------------|--------------|-----------------|-------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS | |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 1.00 | LS | |
| Total Quantity | | | | 02568 | 2.00 | |

| Item Code: 02569 | | DEMOBILIZATION | | | Quantity | Unit |
|-------------------------|------------------|-----------------------|--------------------------|------|-----------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1.00 | LS | |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 1.00 | LS | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 1.00 | LS | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | LS | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 1.00 | LS | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | LS | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | LS | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1.00 | LS | |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 1.00 | LS | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1.00 | LS | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1.00 | LS | |

| | | | | | |
|-----------|------------------|--------------|---------------------------|------|----|
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 1.00 | LS |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 1.00 | LS |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 1.00 | LS |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1.00 | LS |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 1.00 | LS |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 1.00 | LS |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 1.00 | LS |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 1.00 | LS |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 1.00 | LS |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 1.00 | LS |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 1.00 | LS |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 1.00 | LS |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 1.00 | LS |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 1.00 | LS |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 1.00 | LS |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 1.00 | LS |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 1.00 | LS |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 1.00 | LS |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 1.00 | LS |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 1.00 | LS |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 1.00 | LS |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 1.00 | LS |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 1.00 | LS |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 1.00 | LS |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 1.00 | LS |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 1.00 | LS |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 1.00 | LS |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 1.00 | LS |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 1.00 | LS |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 1.00 | LS |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 1.00 | LS |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 1.00 | LS |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 1.00 | LS |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 1.00 | LS |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 1.00 | LS |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 1.00 | LS |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 1.00 | LS |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 1.00 | LS |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1.00 | LS |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 1.00 | LS |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 1.00 | LS |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 1.00 | LS |

| | | | | | |
|-----------|------------------|--------------|-----------------------|------|----|
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 1.00 | LS |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1.00 | LS |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 1.00 | LS |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 1.00 | LS |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 1.00 | LS |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 1.00 | LS |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 1.00 | LS |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 1.00 | LS |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 1.00 | LS |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 1.00 | LS |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 1.00 | LS |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 1.00 | LS |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1.00 | LS |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 1.00 | LS |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 1.00 | LS |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 1.00 | LS |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 1.00 | LS |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 1.00 | LS |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 1.00 | LS |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 1.00 | LS |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 1.00 | LS |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 1.00 | LS |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 1.00 | LS |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 1.00 | LS |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 1.00 | LS |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 1.00 | LS |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 1.00 | LS |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 1.00 | LS |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 1.00 | LS |
| Call: 347 | Contract: 122789 | District: 01 | FE01 042 CW12 0000039 | 1.00 | LS |
| Call: 348 | Contract: 122790 | District: 01 | FE01 121 DW12 0000040 | 1.00 | LS |
| Call: 349 | Contract: 122791 | District: 01 | FE01 121 DW12 0000041 | 1.00 | LS |
| Call: 350 | Contract: 122792 | District: 01 | FE01 121 DW12 0000042 | 1.00 | LS |
| Call: 351 | Contract: 122793 | District: 01 | FE01 121 DW12 0000043 | 1.00 | LS |
| Call: 352 | Contract: 122794 | District: 04 | FE01 043 CW12 0000047 | 1.00 | LS |
| Call: 353 | Contract: 122795 | District: 07 | FE01 025 CW12 0000075 | 1.00 | LS |
| Call: 418 | Contract: 122796 | District: 01 | EGR12015-FE01 | 1.00 | LS |
| Call: 370 | Contract: 122797 | District: 08 | FE01 100 CW12 0000084 | 1.00 | LS |
| Call: 371 | Contract: 122798 | District: 03 | FE01 002 CW12 0000087 | 1.00 | LS |
| Call: 372 | Contract: 122799 | District: 03 | FE01 016 CW12 0000089 | 1.00 | LS |
| Call: 373 | Contract: 122800 | District: 03 | FE01 071 CW12 0000091 | 1.00 | LS |
| Call: 374 | Contract: 122801 | District: 03 | FE01 107 CW12 0000093 | 1.00 | LS |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 375 | Contract: 122802 | District: 03 | FE01 110 CW12 0000094 | 1.00 | LS |
| Call: 376 | Contract: 122803 | District: 10 | FE01 083 CW12 0000001 | 1.00 | LS |
| Call: 377 | Contract: 122804 | District: 10 | FE01 077 CW12 0000001 | 1.00 | LS |
| Call: 378 | Contract: 122805 | District: 10 | FE01 095 CW12 0000001 | 1.00 | LS |
| Call: 379 | Contract: 122806 | District: 10 | FE01 097 CW12 0000001 | 1.00 | LS |
| Call: 380 | Contract: 122807 | District: 04 | FE01 121 DW12 0000016 | 1.00 | LS |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 1.00 | LS |
| Call: 411 | Contract: 122990 | District: 01 | 121GR12M075-FE02 | 1.00 | LS |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 1.00 | LS |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 1.00 | LS |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 1.00 | LS |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 1.00 | LS |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 1.00 | LS |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 1.00 | LS |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 1.00 | LS |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 1.00 | LS |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 1.00 | LS |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 1.00 | LS |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 1.00 | LS |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 1.00 | LS |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 1.00 | LS |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 1.00 | LS |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 1.00 | LS |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 1.00 | LS |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1.00 | LS |
| Total Quantity | | | | 02569 | 123.00 |

| Item Code: 02575 | | DITCHING AND SHOULDERING | | Quantity | Unit |
|-------------------------|------------------|---------------------------------|-----------------|-----------------|------------------|
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 22,651.00 | LF |
| Total Quantity | | | | 02575 | 22,651.00 |

| Item Code: 02585 | | EDGE KEY | | Quantity | Unit |
|-------------------------|------------------|-----------------|--------------------------|-----------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 65.00 | LF |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 178.00 | LF |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 50.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 236.00 | LF |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 40.00 | LF |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 100.00 | LF |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 100.00 | LF |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 50.00 | LF |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 110.00 | LF |

| | | Total Quantity | 02585 | 929.00 |
|-------------------------|------------------|---|--------------------------|----------------------|
| Item Code: 02596 | | FABRIC-GEOTEXTILE TYPE I | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 6,836.00 SQYD |
| | | Total Quantity | 02596 | 6,836.00 |
| Item Code: 02599 | | FABRIC-GEOTEXTILE TYPE IV | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 9,814.00 SQYD |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 3,080.00 SQYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 750.00 SQYD |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 22,000.00 SQYD |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1,700.00 SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 77,804.00 SQYD |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 775.00 SQYD |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 500.00 SQYD |
| | | Total Quantity | 02599 | 116,423.00 |
| Item Code: 02600 | | FABRIC GEOTEXTILE TY IV FOR PIPE | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 14,303.00 SQYD |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 70.00 SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 7,572.30 SQYD |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 50.00 SQYD |
| | | Total Quantity | 02600 | 21,995.30 |
| Item Code: 02611 | | HANDRAIL-TYPE A-1 | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 209.00 LF |
| | | Total Quantity | 02611 | 209.00 |
| Item Code: 02619 | | HANDRAIL-TYPE A | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 30.00 LF |
| | | Total Quantity | 02619 | 30.00 |
| Item Code: 02625 | | REMOVE HEADWALL | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 10.00 EACH |
| | | Total Quantity | 02625 | 10.00 |
| Item Code: 02650 | | MAINTAIN & CONTROL TRAFFIC | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1.00 LS |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 1.00 LS |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 3.00 LS |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 LS |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 LS |

| | | | | | |
|-----------|------------------|--------------|---------------------------|------|----|
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | LS |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 | LS |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 2.00 | LS |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1.00 | LS |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1.00 | LS |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 2.00 | LS |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 1.00 | LS |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 1.00 | LS |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1.00 | LS |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 2.00 | LS |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 2.00 | LS |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 1.00 | LS |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 1.00 | LS |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 1.00 | LS |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 1.00 | LS |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 1.00 | LS |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 1.00 | LS |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 1.00 | LS |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 3.00 | LS |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 1.00 | LS |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 3.00 | LS |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 2.00 | LS |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 1.00 | LS |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 1.00 | LS |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 1.00 | LS |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 1.00 | LS |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 1.00 | LS |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 1.00 | LS |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 2.00 | LS |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 1.00 | LS |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 1.00 | LS |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 1.00 | LS |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 2.00 | LS |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 1.00 | LS |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 1.00 | LS |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 3.00 | LS |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 1.00 | LS |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 1.00 | LS |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 1.00 | LS |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 1.00 | LS |

| | | | | | |
|-----------|------------------|--------------|---------------------------|-------|----|
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 1.00 | LS |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 1.00 | LS |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 1.00 | LS |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1.00 | LS |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 1.00 | LS |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 2.00 | LS |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 1.00 | LS |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 1.00 | LS |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1.00 | LS |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 1.00 | LS |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 1.00 | LS |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 1.00 | LS |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 1.00 | LS |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 1.00 | LS |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 3.00 | LS |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2.00 | LS |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 1.00 | LS |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 1.00 | LS |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 1.00 | LS |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1.00 | LS |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 1.00 | LS |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 1.00 | LS |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | LS |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 2.00 | LS |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 2.00 | LS |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 3.00 | LS |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 2.00 | LS |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 2.00 | LS |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 1.00 | LS |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 1.00 | LS |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 1.00 | LS |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 1.00 | LS |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 1.00 | LS |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 7.00 | LS |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 3.00 | LS |
| Call: 411 | Contract: 122990 | District: 01 | 121GR12M075-FE02 | 13.00 | LS |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 2.00 | LS |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 9.00 | LS |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 3.00 | LS |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 3.00 | LS |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 3.00 | LS |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 3.00 | LS |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 2.00 | LS |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 5.00 | LS |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 2.00 | LS |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 2.00 | LS |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 1.00 | LS |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 4.00 | LS |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 3.00 | LS |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 2.00 | LS |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 1.00 | LS |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 2.00 | LS |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1.00 | LS |
| Total Quantity | | | | 02650 | 180.00 |

| | | | | | | |
|-------------------------|------------------|---------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 02653 | | LANE CLOSURE | | | Quantity | Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | EACH | |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2.00 | EACH | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 10.00 | EACH | |
| Total Quantity | | | | 02653 | 13.00 | |

| | | | | | | |
|-------------------------|------------------|---|-----------------------|------|-----------------|-------------|
| Item Code: 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | | | Quantity | Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 2.00 | EACH | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 2.00 | EACH | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | EACH | |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 2.00 | EACH | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2.00 | EACH | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 3.00 | EACH | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 2.00 | EACH | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 2.00 | EACH | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 2.00 | EACH | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 2.00 | EACH | |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 1.00 | EACH | |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 2.00 | EACH | |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 2.00 | EACH | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2.00 | EACH | |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1.00 | EACH | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 2.00 | EACH | |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 2.00 | EACH | |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 2.00 | EACH | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2.00 | EACH | |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 2.00 | EACH | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 2.00 | EACH | |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|--------------|
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | EACH |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 2.00 | EACH |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 1.00 | EACH |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 2.00 | EACH |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2.00 | EACH |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 6.00 | EACH |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 4.00 | EACH |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 2.00 | EACH |
| Total Quantity | | | | 02671 | 61.00 |

| Item Code: | 02676 | MOBILIZATION FOR MILL & TEXT | | | Quantity | Unit |
|------------|------------------|------------------------------|---------------------------|------|----------|------|
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | LS | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1.00 | LS | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1.00 | LS | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 2.00 | LS | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 1.00 | LS | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 1.00 | LS | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1.00 | LS | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 2.00 | LS | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 2.00 | LS | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 1.00 | LS | |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 1.00 | LS | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 1.00 | LS | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 1.00 | LS | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 1.00 | LS | |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 1.00 | LS | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 1.00 | LS | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 2.00 | LS | |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 1.00 | LS | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 3.00 | LS | |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 2.00 | LS | |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 1.00 | LS | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 1.00 | LS | |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 1.00 | LS | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 1.00 | LS | |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 2.00 | LS | |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 1.00 | LS | |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 1.00 | LS | |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 1.00 | LS | |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 2.00 | LS | |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 1.00 | LS | |

| | | | | | |
|-----------|------------------|--------------|---------------------------|------|----|
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 1.00 | LS |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 3.00 | LS |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 1.00 | LS |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 1.00 | LS |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 1.00 | LS |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 1.00 | LS |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 1.00 | LS |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 1.00 | LS |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 1.00 | LS |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1.00 | LS |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 1.00 | LS |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 1.00 | LS |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 1.00 | LS |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1.00 | LS |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 1.00 | LS |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 1.00 | LS |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 1.00 | LS |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 1.00 | LS |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 3.00 | LS |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2.00 | LS |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 1.00 | LS |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 1.00 | LS |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 1.00 | LS |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1.00 | LS |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 1.00 | LS |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | LS |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 1.00 | LS |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 2.00 | LS |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 3.00 | LS |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 2.00 | LS |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 2.00 | LS |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 1.00 | LS |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 1.00 | LS |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 1.00 | LS |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 5.00 | LS |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 3.00 | LS |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 3.00 | LS |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 1.00 | LS |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 1.00 | LS |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 1.00 | LS |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 1.00 | LS |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 1.00 | LS |

| Item Code: | 02677 | ASPHALT PAVE MILLING & TEXTURING | | | Quantity | Unit |
|-----------------------|------------------|----------------------------------|---------------------------|--------------|---------------|------|
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 4.00 | LS | |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 1.00 | LS | |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 2.00 | LS | |
| Total Quantity | | | | 02676 | 108.00 | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 238.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 750.00 | TON | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 8.00 | TON | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1,000.00 | TON | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 80.00 | TON | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 20.00 | TON | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 75.00 | TON | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 170.00 | TON | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 520.00 | TON | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 6,625.00 | TON | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 101.00 | TON | |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 14.00 | TON | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 60.00 | TON | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 35.00 | TON | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 6,770.00 | TON | |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 45.00 | TON | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 4,695.00 | TON | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 665.00 | TON | |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 65.00 | TON | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 3,828.00 | TON | |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 56.00 | TON | |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 1,391.00 | TON | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 4,560.00 | TON | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 6,664.00 | TON | |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 30.00 | TON | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 975.00 | TON | |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 106.00 | TON | |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 4,005.00 | TON | |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 52.00 | TON | |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 33.00 | TON | |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 1,400.00 | TON | |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 1,357.00 | TON | |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 210.00 | TON | |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 120.00 | TON | |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 100.00 | TON | |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 65.00 | TON | |

| | | | | | |
|-----------|------------------|--------------|---------------------------|----------|-----|
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 5,470.00 | TON |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 4,225.00 | TON |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 203.00 | TON |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2,114.00 | TON |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 15.00 | TON |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 6,835.00 | TON |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 75.00 | TON |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 475.00 | TON |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 2,950.00 | TON |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 2,376.00 | TON |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 14.00 | TON |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 1,495.00 | TON |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 4,395.00 | TON |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 6,700.00 | TON |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 928.00 | TON |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 9,600.00 | TON |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 3,690.00 | TON |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 280.00 | TON |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 119.00 | TON |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1,555.00 | TON |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 580.00 | TON |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 3,356.00 | TON |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 40.00 | TON |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 856.00 | TON |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 510.00 | TON |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 75.00 | TON |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 40.00 | TON |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 120.00 | TON |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 406.00 | TON |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 10.00 | TON |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 120.00 | TON |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 36.00 | TON |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 90.00 | TON |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 30.00 | TON |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 25.00 | TON |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 15.00 | TON |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 25.00 | TON |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 15.00 | TON |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 99.00 | TON |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 290.00 | TON |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 2,748.00 | TON |

| | | | | Total Quantity | 02677 | 109,888.00 |
|---|------------------|--------------|---------------------------|-----------------------|--------------|----------------------|
| Item Code: 02690 SAFELOADING | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 5.00 CUYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 10.60 CUYD |
| | | | | Total Quantity | 02690 | 15.60 |
| Item Code: 02696 SHOULDER RUMBLE STRIPS-SAWED | | | | | | Quantity Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | | 5,690.00 LF |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | | | 47,520.00 LF |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | | | 25,700.00 LF |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | | | 15,566.00 LF |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | | | 14,000.00 LF |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | | | 36,600.00 LF |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | | | 25,090.00 LF |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | | | 53,400.00 LF |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | | | 15,195.00 LF |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | | | 3,930.00 LF |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | | | 36,700.00 LF |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | | | 32,741.00 LF |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | | | 4,480.00 LF |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | | | 52,980.00 LF |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | | | 23,212.00 LF |
| | | | | Total Quantity | 02696 | 392,804.00 |
| Item Code: 02701 TEMP SILT FENCE | | | | | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | | 360.00 LF |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 3,232.00 LF |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | | | 300.00 LF |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 186.00 LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 23,254.00 LF |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | | | 235.00 LF |
| | | | | Total Quantity | 02701 | 27,567.00 |
| Item Code: 02702 SAND FOR BLOTTER | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 795.00 TON |
| | | | | Total Quantity | 02702 | 795.00 |
| Item Code: 02703 SILT TRAP TYPE A | | | | | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | | 4.00 EACH |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 8.00 EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 1.00 EACH |

| | | | | | |
|-------------------------|------------------|-------------------------------|-----------------------|----------------------|------------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 122.00 | EACH |
| | | | Total Quantity | 02703 | 135.00 |
| <hr/> | | | | | |
| Item Code: 02704 | | SILT TRAP TYPE B | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 8.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 122.00 | EACH |
| | | | Total Quantity | 02704 | 131.00 |
| <hr/> | | | | | |
| Item Code: 02705 | | SILT TRAP TYPE C | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 8.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 122.00 | EACH |
| | | | Total Quantity | 02705 | 131.00 |
| <hr/> | | | | | |
| Item Code: 02706 | | CLEAN SILT TRAP TYPE A | | Quantity Unit | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 12.00 | EACH |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 24.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 3.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 366.00 | EACH |
| | | | Total Quantity | 02706 | 405.00 |
| <hr/> | | | | | |
| Item Code: 02707 | | CLEAN SILT TRAP TYPE B | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 24.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 3.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 366.00 | EACH |
| | | | Total Quantity | 02707 | 393.00 |
| <hr/> | | | | | |
| Item Code: 02708 | | CLEAN SILT TRAP TYPE C | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 24.00 | EACH |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 3.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 366.00 | EACH |
| | | | Total Quantity | 02708 | 393.00 |
| <hr/> | | | | | |
| Item Code: 02709 | | CLEAN TEMP SILT FENCE | | Quantity Unit | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 900.00 | LF |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 3,232.00 | LF |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 300.00 | LF |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 558.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 69,762.00 | LF |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 235.00 | LF |
| | | | Total Quantity | 02709 | 74,987.00 |

| Item Code: 02720 | | SIDEWALK-4 IN CONCRETE | | Quantity | Unit |
|-----------------------|------------------|------------------------|---------------------------|--------------|-----------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1,793.00 | SQYD |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 162.00 | SQYD |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 85.00 | SQYD |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 105.00 | SQYD |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 46.00 | SQYD |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 7.50 | SQYD |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 450.00 | SQYD |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 35.00 | SQYD |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 27.00 | SQYD |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 30.00 | SQYD |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 109.00 | SQYD |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 25.00 | SQYD |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 135.00 | SQYD |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 17.00 | SQYD |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 23.00 | SQYD |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 30.00 | SQYD |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 49.00 | SQYD |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 209.00 | SQYD |
| Total Quantity | | | | 02720 | 3,337.50 |

| Item Code: 02723 | | SIDEWALK-6 IN CONCRETE | | Quantity | Unit |
|-----------------------|------------------|------------------------|-----------------------|--------------|--------------|
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 24.00 | SQYD |
| Total Quantity | | | | 02723 | 24.00 |

| Item Code: 02726 | | STAKING | | Quantity | Unit |
|-----------------------|------------------|--------------|--------------------------|--------------|--------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1.00 | LS |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 1.00 | LS |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 3.00 | LS |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | LS |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | LS |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | LS |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 | LS |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 2.00 | LS |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1.00 | LS |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 1.00 | LS |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS |
| Total Quantity | | | | 02726 | 18.00 |

| Item Code: 02731 | | REMOVE STRUCTURE | | Quantity | Unit |
|------------------|--|------------------|--|----------|------|
|------------------|--|------------------|--|----------|------|

| | | | | | |
|-----------------------|------------------|--------------|-----------------|--------------|-------------|
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1.00 | LS |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS |
| Total Quantity | | | | 02731 | 2.00 |

| Item Code: 02775 | | ARROW PANEL | | | Quantity | Unit |
|-------------------------|------------------|--------------------|---------------------------|--------------|-----------------|-------------|
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 2.00 | EACH | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 2.00 | EACH | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | EACH | |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 2.00 | EACH | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1.00 | EACH | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 2.00 | EACH | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 1.00 | EACH | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 2.00 | EACH | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 1.00 | EACH | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 2.00 | EACH | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 1.00 | EACH | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 2.00 | EACH | |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 1.00 | EACH | |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 1.00 | EACH | |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 4.00 | EACH | |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 1.00 | EACH | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2.00 | EACH | |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1.00 | EACH | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1.00 | EACH | |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 1.00 | EACH | |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 2.00 | EACH | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2.00 | EACH | |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 1.00 | EACH | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 2.00 | EACH | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | EACH | |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 1.00 | EACH | |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 1.00 | EACH | |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 2.00 | EACH | |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 1.00 | EACH | |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2.00 | EACH | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 5.00 | EACH | |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 4.00 | EACH | |
| Total Quantity | | | | 02775 | 56.00 | |

| Item Code: 02898 | | RELOCATE CRASH CUSHION | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------|------------------|------|-----------------|-------------|
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 4.00 | EACH | |

| | | | | Total Quantity | 02898 | 4.00 |
|-------------------------|------------------|--------------|-----------------------|--|--------------|-------------------|
| Item Code: 02998 | | | | MASONRY COATING | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | 382.00 | SQYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | 60.00 | SQYD |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | 80.00 | SQYD |
| | | | | Total Quantity | 02998 | 522.00 |
| Item Code: 03171 | | | | CONCRETE BARRIER WALL TYPE 9T | | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | 2,400.00 | LF |
| | | | | Total Quantity | 03171 | 2,400.00 |
| Item Code: 03240 | | | | BASE FAILURE REPAIR | | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | | 80.00 | SQYD |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | | 254.00 | SQYD |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | | 125.00 | SQYD |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | | 187.00 | SQYD |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | | 224.00 | SQYD |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | | 125.00 | SQYD |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | | 70.00 | SQYD |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | | 400.00 | SQYD |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | | 200.00 | SQYD |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | | 1,696.00 | SQYD |
| | | | | Total Quantity | 03240 | 3,361.00 |
| Item Code: 03250 | | | | ONE STEP MEMBRANE | | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | | 285.00 | SQYD |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | | 433.00 | SQYD |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | | 160.00 | SQYD |
| | | | | Total Quantity | 03250 | 878.00 |
| Item Code: 03269 | | | | TRIM & REMOVE TREES & BRUSH | | |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | | 25,830.00 | LF |
| | | | | Total Quantity | 03269 | 25,830.00 |
| Item Code: 03270 | | | | TREE AND BRUSH REMOVAL | | |
| Call: 380 | Contract: 122807 | District: 04 | FE01 121 DW12 0000016 | | 133,030.00 | LF |
| | | | | Total Quantity | 03270 | 133,030.00 |
| Item Code: 03280 | | | | LITTER REMOVAL | | |
| Call: 418 | Contract: 122796 | District: 01 | EGR12015-FE01 | | 601.00 | MILE |
| | | | | Total Quantity | 03280 | 601.00 |

| | | | | | |
|-----------------------|------------------|---|--------------------------|-----------------|-----------------|
| Item Code: | 03294 | EXPAN JOINT REPLACE 1 1/2 IN | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 264.50 | LF |
| Total Quantity | | | | 03294 | 264.50 |
| Item Code: | 03298 | EXPAN JOINT REPLACE 4 IN | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 342.10 | LF |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 136.00 | LF |
| Total Quantity | | | | 03298 | 478.10 |
| Item Code: | 03299 | ARMORED EDGE FOR CONCRETE | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 48.00 | LF |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 36.00 | LF |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 478.60 | LF |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 136.00 | LF |
| Total Quantity | | | | 03299 | 698.60 |
| Item Code: | 03300 | ELIMINATE TRANSVERSE JOINT | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 29.00 | LF |
| Total Quantity | | | | 03300 | 29.00 |
| Item Code: | 03304 | BRIDGE OVERLAY APPROACH PAVEMENT | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 5,320.00 | SQYD |
| Total Quantity | | | | 03304 | 5,320.00 |
| Item Code: | 03381 | PVC PIPE-2 IN | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 70.00 | LF |
| Total Quantity | | | | 03381 | 70.00 |
| Item Code: | 03383 | PVC PIPE-4 IN | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 60.00 | LF |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 620.00 | LF |
| Total Quantity | | | | 03383 | 680.00 |
| Item Code: | 03385 | PVC PIPE-6 IN | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 580.00 | LF |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 230.00 | LF |
| Total Quantity | | | | 03385 | 810.00 |
| Item Code: | 03389 | PVC PIPE-10 IN | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2,900.00 | LF |
| Total Quantity | | | | 03389 | 2,900.00 |

| | | | |
|----------------------------|---------------------------------------|-----------------|--------------|
| Item Code: 03466 | TIE-IN 6 IN | Quantity | Unit |
| Call: 204 Contract: 121308 | District: 03 002GR12D008-BRO AND JL03 | 2.00 | EACH |
| Total Quantity | | 03466 | 2.00 |
| Item Code: 03479 | TIE-IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 3.00 | EACH |
| Total Quantity | | 03479 | 3.00 |
| Item Code: 03495 | AIR RELEASE VALVE | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | 03495 | 2.00 |
| Item Code: 03526 | GATE VALVE-6 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 13.00 | EACH |
| Total Quantity | | 03526 | 13.00 |
| Item Code: 03530 | GATE VALVE-10 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 10.00 | EACH |
| Total Quantity | | 03530 | 10.00 |
| Item Code: 03547 | BEND 22.50 DEG 10 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 3.00 | EACH |
| Total Quantity | | 03547 | 3.00 |
| Item Code: 03551 | TAPPING SLEEVE & VALVE | Quantity | Unit |
| Call: 102 Contract: 121304 | District: 07 BRZ 0703 (306) | 2.00 | EACH |
| Total Quantity | | 03551 | 2.00 |
| Item Code: 03555 | BEND 45 DEG 10 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | 03555 | 2.00 |
| Item Code: 03559 | BEND 90 DEG 4 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 2.00 | EACH |
| Call: 102 Contract: 121304 | District: 07 BRZ 0703 (306) | 2.00 | EACH |
| Total Quantity | | 03559 | 4.00 |
| Item Code: 03560 | BEND 90 DEG 6 IN | Quantity | Unit |
| Call: 419 Contract: 121010 | District: 02 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | 03560 | 2.00 |
| Item Code: 03561 | BEND 90 DEG 10 IN | Quantity | Unit |

| | | | | | |
|-------------------------|------------------|--------------------------|-----------------------|----------------------|-----------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | EACH |
| Total Quantity | | | | 03561 | 1.00 |
| <hr/> | | | | | |
| Item Code: 04700 | | POLE 30 FT MTG HT | | Quantity Unit | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2.00 | EACH |
| Total Quantity | | | | 04700 | 2.00 |
| <hr/> | | | | | |
| Item Code: 04740 | | POLE BASE | | Quantity Unit | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2.00 | EACH |
| Total Quantity | | | | 04740 | 2.00 |
| <hr/> | | | | | |
| Item Code: 04750 | | TRANSFORMER BASE | | Quantity Unit | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2.00 | EACH |
| Total Quantity | | | | 04750 | 2.00 |
| <hr/> | | | | | |
| Item Code: 04770 | | HPS LUMINAIRE | | Quantity Unit | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 2.00 | EACH |
| Total Quantity | | | | 04770 | 2.00 |
| <hr/> | | | | | |
| Item Code: 04792 | | CONDUIT-1 IN | | Quantity Unit | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 100.00 | LF |
| Total Quantity | | | | 04792 | 100.00 |
| <hr/> | | | | | |
| Item Code: 04793 | | CONDUIT-1 1/4 IN | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 50.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 980.00 | LF |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 43.00 | LF |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 45.00 | LF |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 130.00 | LF |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 56.00 | LF |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2,300.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 5.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 15.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 50.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 515.00 | LF |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 50.00 | LF |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 25.00 | LF |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 100.00 | LF |
| Total Quantity | | | | 04793 | 4,364.00 |
| <hr/> | | | | | |
| Item Code: 04795 | | CONDUIT-2 IN | | Quantity Unit | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 286.00 | LF |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|-----------------|
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 230.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1,540.00 | LF |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 40.00 | LF |
| Total Quantity | | | | 04795 | 2,096.00 |

| | | | | | | |
|-------------------------|------------------|--------------------------------|-------------------|--------------|-----------------|-------------|
| Item Code: 04810 | | JUNCTION BOX-ELECTRICAL | | | Quantity | Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 1.00 | EACH | |
| Total Quantity | | | | 04810 | 1.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 04811 | | JUNCTION BOX TYPE B | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 4.00 | EACH | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 16.00 | EACH | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 8.00 | EACH | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 20.00 | EACH | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1.00 | EACH | |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 3.00 | EACH | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 3.00 | EACH | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | EACH | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 2.00 | EACH | |
| Total Quantity | | | | 04811 | 59.00 | |

| | | | | | | |
|-------------------------|------------------|----------------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 04820 | | TRENCHING AND BACKFILLING | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 95.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2,520.00 | LF | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 43.00 | LF | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 70.00 | LF | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 5.00 | LF | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 56.00 | LF | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2,300.00 | LF | |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 150.00 | LF | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 100.00 | LF | |
| Total Quantity | | | | 04820 | 5,339.00 | |

| | | | | | | |
|-------------------------|------------------|-----------------------------|-----------------------|--------------|-----------------|-------------|
| Item Code: 04829 | | PIEZOELECTRIC SENSOR | | | Quantity | Unit |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 6.00 | EACH | |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 2.00 | EACH | |
| Total Quantity | | | | 04829 | 8.00 | |

| | | | | | | |
|-------------------------|------------------|------------------|-----------------------|----------|-----------------|-------------|
| Item Code: 04830 | | LOOP WIRE | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2,115.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 6,716.00 | LF | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1,090.00 | LF | |

| | | | | | | |
|-------------------------|------------------|----------------------------|-----------------------|--------------|------------------|-------------|
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1,360.00 | LF | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 6,100.00 | LF | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 1,088.00 | LF | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 583.00 | LF | |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 1,590.00 | LF | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 5,200.00 | LF | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 10,016.00 | LF | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 1,600.00 | LF | |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 1,500.00 | LF | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 4,550.00 | LF | |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 2,365.00 | LF | |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 9,843.00 | LF | |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 2,100.00 | LF | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 9,593.00 | LF | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 3,976.00 | LF | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2,504.00 | LF | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 600.00 | LF | |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 728.00 | LF | |
| Total Quantity | | | | 04830 | 75,217.00 | |
| <hr/> | | | | | | |
| Item Code: 04842 | | CABLE-NO. 14/3C | | | Quantity | Unit |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 2,600.00 | LF | |
| Total Quantity | | | | 04842 | 2,600.00 | |
| <hr/> | | | | | | |
| Item Code: 04844 | | CABLE-NO. 14/5C | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 966.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 3,714.00 | LF | |
| Total Quantity | | | | 04844 | 4,680.00 | |
| <hr/> | | | | | | |
| Item Code: 04850 | | CABLE-NO. 14/1 PAIR | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1,010.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 13,750.00 | LF | |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 5,200.00 | LF | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1,400.00 | LF | |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 1,040.00 | LF | |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 9,650.00 | LF | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2,015.00 | LF | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 2,610.00 | LF | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 474.00 | LF | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 400.00 | LF | |
| Total Quantity | | | | 04850 | 37,549.00 | |

| | | | | |
|-----------------------|------------------|------------------------------------|-----------------|------------------|
| Item Code: | 04871 | POLE 35 FT WOODEN | Quantity | Unit |
| Call: 326 | Contract: 122107 | District: 10 FD05 083 0460 004-008 | 1.00 | EACH |
| Total Quantity | | | 04871 | 1.00 |
| Item Code: | 04881 | MAST ARM POLE | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | | 04881 | 2.00 |
| Item Code: | 04886 | MESSENGER-15400 LB | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | 1,400.00 | LF |
| Total Quantity | | | 04886 | 1,400.00 |
| Item Code: | 04894 | PREFORMED LOOP/LEAD-IN | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | 184.00 | LF |
| Total Quantity | | | 04894 | 184.00 |
| Item Code: | 04895 | LOOP SAW SLOT AND FILL | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 089GR12D004-JL03 | 796.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 JP02 047 NEW-ROUTE | 2,206.00 | LF |
| Call: 324 | Contract: 122100 | District: 05 FD05 015 0245 000-007 | 484.00 | LF |
| Call: 326 | Contract: 122107 | District: 10 FD05 083 0460 004-008 | 244.00 | LF |
| Call: 401 | Contract: 122113 | District: 09 045GR12P056-FD05 | 2,200.00 | LF |
| Call: 359 | Contract: 122133 | District: 06 FD05 041 0025 019-024 | 496.00 | LF |
| Call: 402 | Contract: 122150 | District: 02 051GR12P067-FD05 | 254.00 | LF |
| Call: 360 | Contract: 122153 | District: 12 FD05 058 1428 000-004 | 575.00 | LF |
| Call: 306 | Contract: 122154 | District: 02 FD05 024 1682 001-005 | 1,950.00 | LF |
| Call: 361 | Contract: 122155 | District: 05 FD05 056 0060 000-004 | 4,142.00 | LF |
| Call: 328 | Contract: 122172 | District: 09 FD05 045 0023 014-018 | 800.00 | LF |
| Call: 317 | Contract: 122174 | District: 08 FD05 100 0080 021-028 | 311.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 FD05 047 031W 016-018 | 1,825.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 FD05 047 3005 008-011 | 870.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 FD05 105 0025 002-005 | 4,015.00 | LF |
| Call: 407 | Contract: 122185 | District: 10 013GR12P029-FD05 | 900.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 009GR12P050-FD05 | 4,005.00 | LF |
| Call: 333 | Contract: 122190 | District: 04 FD05 047 0251 000-002 | 1,580.00 | LF |
| Call: 422 | Contract: 122194 | District: 07 003GR12P076-FD05 | 1,083.00 | LF |
| Call: 424 | Contract: 122201 | District: 07 025GR12P036-FD05 | 368.00 | LF |
| Call: 369 | Contract: 122205 | District: 02 FD05 024 0107 008-016 | 304.00 | LF |
| Total Quantity | | | 04895 | 29,408.00 |
| Item Code: | 04899 | ELECTRICAL SERVICE | Quantity | Unit |
| Call: 326 | Contract: 122107 | District: 10 FD05 083 0460 004-008 | 1.00 | EACH |

| | | | | Total Quantity | 04899 | 1.00 |
|---|------------------|--------------|--------------------------|-----------------------|--------------|----------------------|
| Item Code: 04901 TELEPHONE SERVICE | | | | | | Quantity Unit |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | | | 1.00 EACH |
| | | | | Total Quantity | 04901 | 1.00 |
| Item Code: 04931 INSTALL CONTROLLER TYPE 170 | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 1.00 EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 2.00 EACH |
| | | | | Total Quantity | 04931 | 3.00 |
| Item Code: 04932 INSTALL STEEL STRAIN POLE | | | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 8.00 EACH |
| | | | | Total Quantity | 04932 | 8.00 |
| Item Code: 04933 TEMP SIGNAL 2 PHASE | | | | | | Quantity Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | | 1.00 EACH |
| | | | | Total Quantity | 04933 | 1.00 |
| Item Code: 04960 REMOVE AND REPLACE SIDEWALK | | | | | | Quantity Unit |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | | | 100.00 SQYD |
| | | | | Total Quantity | 04960 | 100.00 |
| Item Code: 05950 EROSION CONTROL BLANKET | | | | | | Quantity Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | | | 13,305.00 SQYD |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | | | 40,971.00 SQYD |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 50.00 SQYD |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | | | 389.00 SQYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 94.00 SQYD |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | | 2,907.00 SQYD |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | | 9,250.00 SQYD |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | | | 45,756.00 SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 22,364.00 SQYD |
| | | | | Total Quantity | 05950 | 135,086.00 |
| Item Code: 05952 TEMP MULCH | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 37,248.00 SQYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 4,695.00 SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 591,545.00 SQYD |
| | | | | Total Quantity | 05952 | 633,488.00 |
| Item Code: 05953 TEMP SEEDING AND PROTECTION | | | | | | Quantity Unit |

| | | | | | |
|-----------------------|------------------|--------------|--------------------|--------------|------------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 37,248.00 | SQYD |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 4,695.00 | SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 41,498.00 | SQYD |
| Total Quantity | | | | 05953 | 83,441.00 |

| Item Code: 05966 | | TOPDRESSING FERTILIZER | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------|--------------------------|--------------|-----------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 0.50 | TON | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 0.45 | TON | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 0.08 | TON | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 0.17 | TON | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 0.50 | TON | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 1.00 | TON | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 21.02 | TON | |
| Total Quantity | | | | 05966 | 23.72 | |

| Item Code: 05985 | | SEEDING AND PROTECTION | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------|--------------------------|--------------|-------------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 272.00 | SQYD | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 6,935.00 | SQYD | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 1,300.00 | SQYD | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1,379.00 | SQYD | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 3,184.00 | SQYD | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 8,200.00 | SQYD | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 9,250.00 | SQYD | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 414,982.00 | SQYD | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 325.00 | SQYD | |
| Total Quantity | | | | 05985 | 445,827.00 | |

| Item Code: 05989 | | SPECIAL SEEDING CROWN VETCH | | | Quantity | Unit |
|-------------------------|------------------|------------------------------------|--------------------|--------------|------------------|-------------|
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 1,336.00 | SQYD | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 13,015.00 | SQYD | |
| Total Quantity | | | | 05989 | 14,351.00 | |

| Item Code: 05990 | | SODDING | | | Quantity | Unit |
|-------------------------|------------------|----------------|------------------|--------------|-----------------|-------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 6,464.00 | SQYD | |
| Total Quantity | | | | 05990 | 6,464.00 | |

| Item Code: 06406 | | SBM ALUM SHEET SIGNS .080 IN | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------------|-------------------|--------------|-----------------|-------------|
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 6.25 | SQFT | |
| Total Quantity | | | | 06406 | 6.25 | |

| Item Code: 06407 | | SBM ALUM SHEET SIGNS .125 IN | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------------|------------------|--------|-----------------|-------------|
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 653.42 | SQFT | |

| | | | | Total Quantity | 06407 | 653.42 |
|-------------------------|------------------|--------------|---------------------------|--------------------------------------|--------------|------------------|
| Item Code: 06410 | | | | STEEL POST TYPE 1 | | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | | 14.00 | LF |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | | 624.00 | LF |
| | | | | Total Quantity | 06410 | 638.00 |
| Item Code: 06427 | | | | TRENCHING | | |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | | 9,979.00 | LF |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | | 30,729.00 | LF |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | | 34,320.00 | LF |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | | 2,310.00 | LF |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | | 8,225.00 | LF |
| | | | | Total Quantity | 06427 | 85,563.00 |
| Item Code: 06510 | | | | PAVE STRIPING-TEMP PAINT-4 IN | | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | 13,154.00 | LF |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | 22,760.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | 53,823.00 | LF |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | | 130,000.00 | LF |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | | 33,000.00 | LF |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | | 44,000.00 | LF |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | | 100,000.00 | LF |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | | 33,114.00 | LF |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | | 26,500.00 | LF |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | | 77,700.00 | LF |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | | 12,000.00 | LF |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | | 15,000.00 | LF |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | | 12,000.00 | LF |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | | 74,438.00 | LF |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | | 100,000.00 | LF |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | | 17,500.00 | LF |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | | 42,850.00 | LF |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | | 55,000.00 | LF |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | | 16,136.00 | LF |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | | 67,920.00 | LF |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | | 27,500.00 | LF |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | | 8,400.00 | LF |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | | 15,000.00 | LF |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | | 46,220.00 | LF |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | | 48,057.00 | LF |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | | 46,600.00 | LF |

| | | | | | |
|-----------|------------------|--------------|---------------------------|------------|----|
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 12,450.00 | LF |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 215,115.00 | LF |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 14,000.00 | LF |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 10,000.00 | LF |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 38,100.00 | LF |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 62,350.00 | LF |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 56,037.00 | LF |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 22,000.00 | LF |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 83,080.00 | LF |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 13,000.00 | LF |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 88,600.00 | LF |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 71,300.00 | LF |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 29,027.00 | LF |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 15,000.00 | LF |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 45,000.00 | LF |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 63,800.00 | LF |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 75,000.00 | LF |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 21,000.00 | LF |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 36,750.00 | LF |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 6,500.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 14,771.00 | LF |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 25,000.00 | LF |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 6,000.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 40,914.00 | LF |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 7,400.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 39,000.00 | LF |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 43,609.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 43,000.00 | LF |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 48,000.00 | LF |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 60,000.00 | LF |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 49,300.00 | LF |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 9,500.00 | LF |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 4,200.00 | LF |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 11,000.00 | LF |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 99,476.00 | LF |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 45,100.00 | LF |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 33,000.00 | LF |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 27,400.00 | LF |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 80,038.00 | LF |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 78,672.00 | LF |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 24,750.00 | LF |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 58,950.00 | LF |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------------|
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 25,000.00 | LF |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 16,000.00 | LF |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 10,000.00 | LF |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 48,000.00 | LF |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 86,900.00 | LF |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 37,750.00 | LF |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 73,181.00 | LF |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 6,000.00 | LF |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 14,000.00 | LF |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 18,000.00 | LF |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 106,500.00 | LF |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 30,500.00 | LF |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 29,250.00 | LF |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 16,082.00 | LF |
| Total Quantity | | | | 06510 | 3,483,024.00 |

| | | | | | | |
|-------------------------|------------------|--------------------------------------|------------------|--------------|------------------|-------------|
| Item Code: 06511 | | PAVE STRIPING-TEMP PAINT-6 IN | | | Quantity | Unit |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 25,721.00 | LF | |
| Total Quantity | | | | 06511 | 25,721.00 | |

| | | | | | | |
|-------------------------|------------------|--------------------------------------|--------------------------|------------|-----------------|-------------|
| Item Code: 06514 | | PAVE STRIPING-PERM PAINT-4 IN | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1,200.00 | LF | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 8,822.00 | LF | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 880.00 | LF | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 11,634.00 | LF | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 5,200.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 99,628.00 | LF | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 215.00 | LF | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 132,000.00 | LF | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 137,000.00 | LF | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 57,700.00 | LF | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 128,500.00 | LF | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 66,228.00 | LF | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 84,500.00 | LF | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 77,700.00 | LF | |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 46,500.00 | LF | |
| Call: 302 | Contract: 122121 | District: 12 | FD05 036 0979 015-019 | 58,000.00 | LF | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 58,900.00 | LF | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 148,876.00 | LF | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 82,393.00 | LF | |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 102,750.00 | LF | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 85,700.00 | LF | |

| | | | | | |
|-----------|------------------|--------------|---------------------------|------------|----|
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 110,000.00 | LF |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 32,272.00 | LF |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 87,260.00 | LF |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 75,600.00 | LF |
| Call: 305 | Contract: 122152 | District: 07 | FD05 120 2331 000-001 | 8,400.00 | LF |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 65,700.00 | LF |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 46,220.00 | LF |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 53,057.00 | LF |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 93,200.00 | LF |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 10,900.00 | LF |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 103,276.00 | LF |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 40,500.00 | LF |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 108,500.00 | LF |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 38,100.00 | LF |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 77,050.00 | LF |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 56,037.00 | LF |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 53,400.00 | LF |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 140,860.00 | LF |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 61,400.00 | LF |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 84,170.00 | LF |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 142,644.00 | LF |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 58,055.00 | LF |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 55,000.00 | LF |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 88,000.00 | LF |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 8,000.00 | LF |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 75,000.00 | LF |
| Call: 318 | Contract: 122175 | District: 09 | FD05 081 0010 007-010 | 41,900.00 | LF |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 73,500.00 | LF |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 13,000.00 | LF |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 44,194.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 14,771.00 | LF |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 34,600.00 | LF |
| Call: 330 | Contract: 122181 | District: 02 | FD05 030 0334 000-002 | 12,000.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 20,457.00 | LF |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 7,900.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 39,000.00 | LF |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 121,268.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 80,000.00 | LF |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 88,074.00 | LF |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 105,600.00 | LF |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 49,300.00 | LF |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 9,500.00 | LF |

| | | | | | | |
|-------------------------|------------------|--------------------------------------|-----------------------|--------------|---------------------|-------------|
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 4,200.00 | LF | |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 22,750.00 | LF | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 99,476.00 | LF | |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 99,000.00 | LF | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 46,000.00 | LF | |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 49,900.00 | LF | |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 123,228.00 | LF | |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 78,672.00 | LF | |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 49,500.00 | LF | |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 6,660.00 | LF | |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 58,950.00 | LF | |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 50,000.00 | LF | |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 12,000.00 | LF | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 600.00 | LF | |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 43,200.00 | LF | |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 18,726.00 | LF | |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 48,000.00 | LF | |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 86,900.00 | LF | |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 76,500.00 | LF | |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 66,528.00 | LF | |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 11,000.00 | LF | |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 27,000.00 | LF | |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 33,000.00 | LF | |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 243,500.00 | LF | |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 60,900.00 | LF | |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 58,600.00 | LF | |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 32,164.00 | LF | |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 750.00 | LF | |
| Total Quantity | | | | 06514 | 5,429,695.00 | |
| <hr/> | | | | | | |
| Item Code: 06515 | | PAVE STRIPING-PERM PAINT-6 IN | | | Quantity | Unit |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 25,721.00 | LF | |
| Total Quantity | | | | 06515 | 25,721.00 | |
| <hr/> | | | | | | |
| Item Code: 06530 | | PAVE STRIPING REMOVAL-4 IN | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 285.00 | LF | |
| Total Quantity | | | | 06530 | 285.00 | |
| <hr/> | | | | | | |
| Item Code: 06542 | | PAVE STRIPING-THERMO-6 IN W | | | Quantity | Unit |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 400.00 | LF | |
| Total Quantity | | | | 06542 | 400.00 | |

| | | | | | |
|-----------------------|------------------|--|---------------------------|-----------------|------------------|
| Item Code: | 06546 | PAVE STRIPING-THERMO-12 IN W | | Quantity | Unit |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 500.00 | LF |
| Total Quantity | | | | 06546 | 500.00 |
| Item Code: | 06549 | PAVE STRIPING-TEMP REM TAPE-B | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 950.00 | LF |
| Total Quantity | | | | 06549 | 950.00 |
| Item Code: | 06550 | PAVE STRIPING-TEMP REM TAPE-W | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 10,350.00 | LF |
| Total Quantity | | | | 06550 | 10,350.00 |
| Item Code: | 06551 | PAVE STRIPING-TEMP REM TAPE-Y | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 7,935.00 | LF |
| Total Quantity | | | | 06551 | 7,935.00 |
| Item Code: | 06562 | PAVE MARKING-THERMO R 6 FT | | Quantity | Unit |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 4.00 | EACH |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 2.00 | EACH |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 2.00 | EACH |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2.00 | EACH |
| Total Quantity | | | | 06562 | 10.00 |
| Item Code: | 06563 | PAVE MARKING-R/R XBUCKS 16 IN | | Quantity | Unit |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 90.00 | LF |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 46.00 | LF |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 44.00 | LF |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 44.00 | LF |
| Total Quantity | | | | 06563 | 224.00 |
| Item Code: | 06565 | PAVE MARKING-THERMO X-WALK-6 IN | | Quantity | Unit |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 2,390.00 | LF |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 133.00 | LF |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 60.00 | LF |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 4,603.00 | LF |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 162.00 | LF |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 50.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 1,482.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 420.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 2,340.00 | LF |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 942.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 2,313.00 | LF |

| | | | | | | |
|-------------------------|------------------|--|-----------------------|--------------|------------------|-------------|
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 55.00 | LF | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1,820.00 | LF | |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 504.00 | LF | |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 175.00 | LF | |
| Total Quantity | | | | 06565 | 17,449.00 | |
| <hr/> | | | | | | |
| Item Code: 06566 | | PAVE MARKING-THERMO X-WALK-12 IN | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 240.00 | LF | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 60.00 | LF | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 90.00 | LF | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 476.00 | LF | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 80.00 | LF | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 1,482.00 | LF | |
| Total Quantity | | | | 06566 | 2,428.00 | |
| <hr/> | | | | | | |
| Item Code: 06567 | | PAVE MARKING-THERMO STOP BAR-12IN | | | Quantity | Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 20.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 100.00 | LF | |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 66.00 | LF | |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 50.00 | LF | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 92.00 | LF | |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 72.00 | LF | |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 28.00 | LF | |
| Total Quantity | | | | 06567 | 428.00 | |
| <hr/> | | | | | | |
| Item Code: 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 76.00 | LF | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 48.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 183.00 | LF | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 62.00 | LF | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 22.00 | LF | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 115.00 | LF | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 349.00 | LF | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 20.00 | LF | |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 56.00 | LF | |
| Call: 304 | Contract: 122140 | District: 10 | FD05 099 0011 019-021 | 12.00 | LF | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 146.00 | LF | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 140.00 | LF | |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 3,036.00 | LF | |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | 12.00 | LF | |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 24.00 | LF | |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 25.00 | LF | |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|-----------------|
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 15.00 | LF |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 24.00 | LF |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 16.00 | LF |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 136.00 | LF |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 180.00 | LF |
| Call: 364 | Contract: 122173 | District: 07 | FD05 011 0034 000-004 | 24.00 | LF |
| Call: 319 | Contract: 122177 | District: 04 | FD05 078 0049 025-028 | 24.00 | LF |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 348.00 | LF |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 40.00 | LF |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 140.00 | LF |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 652.00 | LF |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 138.00 | LF |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 836.00 | LF |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 14.00 | LF |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 120.00 | LF |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 30.00 | LF |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 174.00 | LF |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 74.00 | LF |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 30.00 | LF |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 30.00 | LF |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 30.00 | LF |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 110.00 | LF |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 60.00 | LF |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 12.00 | LF |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 60.00 | LF |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 20.00 | LF |
| Total Quantity | | | | 06568 | 7,663.00 |

| Item Code: 06569 | | PAVE MARKING-THERMO CROSS-HATCH | | | Quantity | Unit |
|-------------------------|------------------|--|-----------------------|--------------|------------------|-------------|
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 13,350.00 | SQFT | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 3,220.00 | SQFT | |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 1,750.00 | SQFT | |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 1,050.00 | SQFT | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 300.00 | SQFT | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 382.00 | SQFT | |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 775.00 | SQFT | |
| Total Quantity | | | | 06569 | 20,827.00 | |

| Item Code: 06570 | | PAVE MARKING-PAINT CROSS-HATCH | | | Quantity | Unit |
|-------------------------|------------------|---------------------------------------|-----------------------|--------------|-----------------|-------------|
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 600.00 | SQFT | |
| Total Quantity | | | | 06570 | 600.00 | |

| Item Code: 06571 | | PAVE MARKING-PAINT PARKING LOT | | Quantity | Unit |
|------------------|------------------|--------------------------------|-----------------------|--------------|-----------------|
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 1,700.00 | LF |
| | | | Total Quantity | 06571 | 1,700.00 |
| Item Code: 06573 | | PAVE MARKING-THERMO STR ARROW | | Quantity | Unit |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 4.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 7.00 | EACH |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 4.00 | EACH |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 1.00 | EACH |
| | | | Total Quantity | 06573 | 16.00 |
| Item Code: 06574 | | PAVE MARKING-THERMO CURV ARROW | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 18.00 | EACH |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 3.00 | EACH |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 20.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 37.00 | EACH |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 13.00 | EACH |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 3.00 | EACH |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 1.00 | EACH |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 2.00 | EACH |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 66.00 | EACH |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 2.00 | EACH |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 11.00 | EACH |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 3.00 | EACH |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 4.00 | EACH |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 8.00 | EACH |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 5.00 | EACH |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 5.00 | EACH |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 6.00 | EACH |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 10.00 | EACH |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 18.00 | EACH |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 16.00 | EACH |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 45.00 | EACH |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 24.00 | EACH |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 21.00 | EACH |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 12.00 | EACH |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 38.00 | EACH |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 9.00 | EACH |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 8.00 | EACH |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 28.00 | EACH |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 3.00 | EACH |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 26.00 | EACH |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 1.00 | EACH |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 2.00 | EACH |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 6.00 | EACH |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 23.00 | EACH |
| Total Quantity | | | | 06574 | 497.00 |

| Item Code: 06575 | | PAVE MARKING-THERMO COMB ARROW | | Quantity | Unit |
|-------------------------|------------------|---------------------------------------|-----------------------|-----------------|--------------|
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 3.00 | EACH |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 1.00 | EACH |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 7.00 | EACH |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 3.00 | EACH |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 1.00 | EACH |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 2.00 | EACH |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 3.00 | EACH |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | EACH |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 1.00 | EACH |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 1.00 | EACH |
| Total Quantity | | | | 06575 | 26.00 |

| Item Code: 06576 | | PAVE MARKING-THERMO ONLY | | Quantity | Unit |
|-------------------------|------------------|---------------------------------|-----------------------|-----------------|--------------|
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 2.00 | EACH |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 1.00 | EACH |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 1.00 | EACH |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 4.00 | EACH |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 9.00 | EACH |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 1.00 | EACH |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | 1.00 | EACH |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 2.00 | EACH |
| Total Quantity | | | | 06576 | 21.00 |

| Item Code: 06577 | | PAVE MARKING-THERMO SCHOOL | | Quantity | Unit |
|-------------------------|------------------|-----------------------------------|------------------|-----------------|-------------|
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 4.00 | EACH |
| Total Quantity | | | | 06577 | 4.00 |

| Item Code: 06578 | | PAVE MARKING-THERMO MERGE ARROW | | Quantity | Unit |
|-------------------------|------------------|--|-----------------------|-----------------|-------------|
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 3.00 | EACH |
| Total Quantity | | | | 06578 | 3.00 |

| Item Code: 06589 | | PAVEMENT MARKER TYPE V-MW | | Quantity | Unit |
|-------------------------|------------------|----------------------------------|------------------|-----------------|-------------|
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 7.00 | EACH |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 216.00 | EACH |

| | | | | | |
|-----------------------|------------------|--------------|-----------------------|--------------|---------------|
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 60.00 | EACH |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 10.00 | EACH |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 10.00 | EACH |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 2.00 | EACH |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 28.00 | EACH |
| Total Quantity | | | | 06589 | 333.00 |

| Item Code: 06591 | | PAVEMENT MARKER TYPE V-BY | | | Quantity | Unit |
|-------------------------|------------------|----------------------------------|-----------------------|--------------|-----------------|-------------|
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 188.00 | EACH | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 44.00 | EACH | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 810.00 | EACH | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 285.00 | EACH | |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 436.00 | EACH | |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 180.00 | EACH | |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 75.00 | EACH | |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 175.00 | EACH | |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 50.00 | EACH | |
| Total Quantity | | | | 06591 | 2,243.00 | |

| Item Code: 06592 | | PAVEMENT MARKER TYPE V-B W/R | | | Quantity | Unit |
|-------------------------|------------------|-------------------------------------|------------------|--------------|-----------------|-------------|
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 148.00 | EACH | |
| Total Quantity | | | | 06592 | 148.00 | |

| Item Code: 06598 | | PAVEMENT MARKING REMOVAL | | | Quantity | Unit |
|-------------------------|------------------|---------------------------------|-----------------------|--------------|-----------------|-------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1,000.00 | SQFT | |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 115.00 | SQFT | |
| Total Quantity | | | | 06598 | 1,115.00 | |

| Item Code: 06600 | | REMOVE PAVEMENT MARKER TYPE V | | | Quantity | Unit |
|-------------------------|------------------|--------------------------------------|---------------------------|----------|-----------------|-------------|
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 71.00 | EACH | |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 1,000.00 | EACH | |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 105.00 | EACH | |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 430.00 | EACH | |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 700.00 | EACH | |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 406.00 | EACH | |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 936.00 | EACH | |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 445.00 | EACH | |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 930.00 | EACH | |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 700.00 | EACH | |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 680.00 | EACH | |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 400.00 | EACH | |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 455.00 | EACH | |

| | | | | | |
|-----------|------------------|--------------|-----------------------|--------|------|
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 246.00 | EACH |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 200.00 | EACH |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 75.00 | EACH |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 240.00 | EACH |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 350.00 | EACH |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 891.00 | EACH |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 450.00 | EACH |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 520.00 | EACH |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 500.00 | EACH |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 252.00 | EACH |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 652.00 | EACH |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 80.00 | EACH |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 400.00 | EACH |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 200.00 | EACH |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 850.00 | EACH |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 77.00 | EACH |
| Call: 368 | Contract: 122193 | District: 04 | FD05 090 0055 005-007 | 145.00 | EACH |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 215.00 | EACH |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 160.00 | EACH |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 540.00 | EACH |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 445.00 | EACH |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 148.00 | EACH |

Total Quantity 06600 14,894.00

| | | | | | |
|---------------------------|------------------|---------------------------------|------------------|-----------------|-------------|
| Item Code: 06601NC | | PAVE MARKING-PAINT WORDS | | Quantity | Unit |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 9.00 | EACH |
| Total Quantity | | | | 06601NC | 9.00 |

| | | | | | |
|-------------------------|------------------|------------------------------------|-----------------------|-----------------|---------------|
| Item Code: 08001 | | STRUCTURE EXCAVATION-COMMON | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 232.00 | CUYD |
| Total Quantity | | | | 08001 | 232.00 |

| | | | | | |
|-------------------------|------------------|-----------------------------------|--------------------------|-----------------|-----------------|
| Item Code: 08002 | | STRUCTURE EXCAV-SOLID ROCK | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 350.00 | CUYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 840.00 | CUYD |
| Total Quantity | | | | 08002 | 1,190.00 |

| | | | | | |
|-------------------------|------------------|-------------------------------|--------------------------|-----------------|-------------|
| Item Code: 08003 | | FOUNDATION PREPARATION | | Quantity | Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 | LS |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 1.00 | LS |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 1.00 | LS |

| | | | | | | |
|-------------------------|------------------|--------------------------------|--------------------------|--------------|-----------------|-------------|
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS | |
| Total Quantity | | | | 08003 | 6.00 | |
| <hr/> | | | | | | |
| Item Code: 08019 | | CYCLOPEAN STONE RIP RAP | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 1,003.00 | TON | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 245.00 | TON | |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 300.00 | TON | |
| Total Quantity | | | | 08019 | 1,548.00 | |
| <hr/> | | | | | | |
| Item Code: 08033 | | TEST PILES | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 223.00 | LF | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 36.00 | LF | |
| Total Quantity | | | | 08033 | 259.00 | |
| <hr/> | | | | | | |
| Item Code: 08039 | | PRE-DRILLING FOR PILES | | | Quantity | Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 114.00 | LF | |
| Total Quantity | | | | 08039 | 114.00 | |
| <hr/> | | | | | | |
| Item Code: 08046 | | PILES-STEEL HP12X53 | | | Quantity | Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 108.00 | LF | |
| Total Quantity | | | | 08046 | 108.00 | |
| <hr/> | | | | | | |
| Item Code: 08100 | | CONCRETE-CLASS A | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 85.90 | CUYD | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.35 | CUYD | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 3.00 | CUYD | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 24.80 | CUYD | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 8.00 | CUYD | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 81.38 | CUYD | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 10.22 | CUYD | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 3.10 | CUYD | |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 78.20 | CUYD | |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 4.00 | CUYD | |
| Total Quantity | | | | 08100 | 299.95 | |
| <hr/> | | | | | | |
| Item Code: 08104 | | CONCRETE-CLASS AA | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 169.20 | CUYD | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 86.00 | CUYD | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 23.70 | CUYD | |
| Total Quantity | | | | 08104 | 278.90 | |
| <hr/> | | | | | | |
| Item Code: 08150 | | STEEL REINFORCEMENT | | | Quantity | Unit |

| | | | | | | |
|-------------------------|------------------|---|--------------------------|--------------|------------------|-------------|
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 10,133.00 | LB | |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 8.00 | LB | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1,165.00 | LB | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 7,467.00 | LB | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 635.00 | LB | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 227.00 | LB | |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | 22,835.00 | LB | |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | 223.00 | LB | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 2,821.60 | LB | |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 810.00 | LB | |
| Total Quantity | | | | 08150 | 46,324.60 | |
| <hr/> | | | | | | |
| Item Code: 08151 | | STEEL REINFORCEMENT-EPOXY COATED | | | Quantity | Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 47,051.00 | LB | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 18,744.00 | LB | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1,978.00 | LB | |
| Total Quantity | | | | 08151 | 67,773.00 | |
| <hr/> | | | | | | |
| Item Code: 08301 | | REMOVE SUPERSTRUCTURE | | | Quantity | Unit |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 1.00 | LS | |
| Total Quantity | | | | 08301 | 1.00 | |
| <hr/> | | | | | | |
| Item Code: 08434 | | CLEAN & PAINT STRUCTURAL STEEL | | | Quantity | Unit |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 3.00 | LS | |
| Total Quantity | | | | 08434 | 3.00 | |
| <hr/> | | | | | | |
| Item Code: 08504 | | EPOXY SAND SLURRY | | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 659.00 | SQYD | |
| Total Quantity | | | | 08504 | 659.00 | |
| <hr/> | | | | | | |
| Item Code: 08526 | | CONC CLASS M FULL DEPTH PATCH | | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 24.00 | CUYD | |
| Total Quantity | | | | 08526 | 24.00 | |
| <hr/> | | | | | | |
| Item Code: 08534 | | CONCRETE OVERLAY-LATEX | | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 165.50 | CUYD | |
| Total Quantity | | | | 08534 | 165.50 | |
| <hr/> | | | | | | |
| Item Code: 08540 | | JOINT SEALING | | | Quantity | Unit |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 12,572.00 | LF | |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 120.00 | LF | |
| Total Quantity | | | | 08540 | 12,692.00 | |

| Item Code: | | | | Quantity | Unit |
|----------------|---|--------------|---------------------------|--------------|-----------------|
| 08549 | BLAST CLEANING | | | | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 4,753.00 | SQYD |
| | | | Total Quantity | 08549 | 4,753.00 |
| 08551 | MACHINE PREP OF SLAB | | | | |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 4,096.00 | SQYD |
| | | | Total Quantity | 08551 | 4,096.00 |
| 08634 | PRECAST PC I BEAM TYPE 4 | | | | |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 304.50 | LF |
| | | | Total Quantity | 08634 | 304.50 |
| 08661 | PRECAST PC BOX BEAM CB12-48 | | | | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 360.00 | LF |
| | | | Total Quantity | 08661 | 360.00 |
| 08672 | PRECAST PC BOX BEAM SB42 | | | | |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 533.00 | LF |
| | | | Total Quantity | 08672 | 533.00 |
| 08801 | GUARDRAIL-STEEL W BEAM-S FACE BR | | | | |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 100.00 | LF |
| | | | Total Quantity | 08801 | 100.00 |
| 10020NS | FUEL ADJUSTMENT | | | | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1,806.00 | DOLL |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 3,230.00 | DOLL |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 16,575.00 | DOLL |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 9,488.00 | DOLL |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 5,330.00 | DOLL |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 9,630.00 | DOLL |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 5,809.00 | DOLL |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 5,618.00 | DOLL |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 10,029.00 | DOLL |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 5,143.00 | DOLL |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 7,130.00 | DOLL |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 11,102.00 | DOLL |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 6,931.00 | DOLL |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 6,675.00 | DOLL |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 6,584.00 | DOLL |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 20,247.00 | DOLL |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 10,804.00 | DOLL |

| | | | | | |
|-----------|------------------|--------------|---------------------------|-----------|------|
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 7,053.00 | DOLL |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 5,173.00 | DOLL |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 6,713.00 | DOLL |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 9,611.00 | DOLL |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 6,259.00 | DOLL |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 6,550.00 | DOLL |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 5,686.00 | DOLL |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 7,188.00 | DOLL |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 5,299.00 | DOLL |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 7,931.00 | DOLL |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 6,469.00 | DOLL |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 10,870.00 | DOLL |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 15,417.00 | DOLL |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 6,376.00 | DOLL |
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 7,973.00 | DOLL |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 5,776.00 | DOLL |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 7,568.00 | DOLL |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 15,414.00 | DOLL |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 10,152.00 | DOLL |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 3,438.00 | DOLL |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 4,159.00 | DOLL |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 5,650.00 | DOLL |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 6,174.00 | DOLL |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 9,789.00 | DOLL |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 9,204.00 | DOLL |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 13,394.00 | DOLL |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 5,350.00 | DOLL |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 12,311.00 | DOLL |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 8,051.00 | DOLL |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 8,542.00 | DOLL |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 6,238.00 | DOLL |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 5,540.00 | DOLL |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 6,680.00 | DOLL |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 7,241.00 | DOLL |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 9,055.00 | DOLL |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 8,695.00 | DOLL |
| Call: 342 | Contract: 122327 | District: 03 | FE01 005 0068 002-004 | 479.00 | DOLL |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 835.00 | DOLL |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 8,429.00 | DOLL |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 9,180.00 | DOLL |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 10,469.00 | DOLL |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 12,392.00 | DOLL |

| | | | | | |
|-----------------------|------------------|--------------|---------------------|----------------|-------------------|
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 9,629.00 | DOLL |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 7,901.00 | DOLL |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 7,825.00 | DOLL |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 11,311.00 | DOLL |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 7,387.00 | DOLL |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 19,281.00 | DOLL |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 5,370.00 | DOLL |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 5,328.00 | DOLL |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 4,131.00 | DOLL |
| Total Quantity | | | | 10020NS | 545,067.00 |

| Item Code: | 10030NS | ASPHALT ADJUSTMENT | | Quantity | Unit |
|------------|------------------|--------------------|---------------------------|-----------|------|
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 2,000.00 | DOLL |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 29,210.00 | DOLL |
| Call: 400 | Contract: 122102 | District: 05 | 106GR12P053-FD05 | 16,719.00 | DOLL |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | 9,400.00 | DOLL |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 16,970.00 | DOLL |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | 10,236.00 | DOLL |
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 9,904.00 | DOLL |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 17,673.00 | DOLL |
| Call: 301 | Contract: 122119 | District: 12 | FD05 058 0825 007-012 | 9,063.00 | DOLL |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | 12,565.00 | DOLL |
| Call: 303 | Contract: 122127 | District: 11 | FD05 066 0421 028-036 | 19,565.00 | DOLL |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | 16,698.00 | DOLL |
| Call: 358 | Contract: 122131 | District: 06 | FD05 101 0062 000-006 | 11,760.00 | DOLL |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | 11,602.00 | DOLL |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 35,680.00 | DOLL |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 19,039.00 | DOLL |
| Call: 403 | Contract: 122151 | District: 07 | 087GR12P068-FD05 | 12,428.00 | DOLL |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | 9,116.00 | DOLL |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 11,829.00 | DOLL |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | 16,936.00 | DOLL |
| Call: 307 | Contract: 122156 | District: 06 | FD05 012 0008 013-019 | 11,029.00 | DOLL |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 11,543.00 | DOLL |
| Call: 309 | Contract: 122159 | District: 12 | FD05 098 0023 015-019 | 10,020.00 | DOLL |
| Call: 310 | Contract: 122160 | District: 12 | FD05 098 1460 000-006 | 12,667.00 | DOLL |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 9,142.00 | DOLL |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 13,975.00 | DOLL |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 11,400.00 | DOLL |
| Call: 405 | Contract: 122165 | District: 06 | 096GR12P072-FD05 | 18,536.00 | DOLL |
| Call: 312 | Contract: 122166 | District: 12 | FD05 064 0023 019-022 | 27,168.00 | DOLL |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 11,235.00 | DOLL |

| | | | | | |
|-----------------------|------------------|--------------|---------------------------|----------------|-------------------|
| Call: 314 | Contract: 122168 | District: 05 | FD05 037 0421 011-018 | 14,050.00 | DOLL |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 10,179.00 | DOLL |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | 13,337.00 | DOLL |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | 27,163.00 | DOLL |
| Call: 317 | Contract: 122174 | District: 08 | FD05 100 0080 021-028 | 17,890.00 | DOLL |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | 6,059.00 | DOLL |
| Call: 320 | Contract: 122178 | District: 04 | FD05 047 0084 000-005 | 7,329.00 | DOLL |
| Call: 365 | Contract: 122180 | District: 04 | FD05 082 0144 018-023 | 9,957.00 | DOLL |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | 10,880.00 | DOLL |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | 17,249.00 | DOLL |
| Call: 407 | Contract: 122185 | District: 10 | 013GR12P029-FD05 | 16,216.00 | DOLL |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | 23,602.00 | DOLL |
| Call: 323 | Contract: 122187 | District: 04 | FD05 043 0062 004-009 | 9,425.00 | DOLL |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 21,694.00 | DOLL |
| Call: 366 | Contract: 122189 | District: 04 | FD05 014 0105 010-017 | 14,187.00 | DOLL |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 15,052.00 | DOLL |
| Call: 423 | Contract: 122200 | District: 12 | 067GR12P058-FD05 | 10,993.00 | DOLL |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | 9,762.00 | DOLL |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 11,776.00 | DOLL |
| Call: 426 | Contract: 122203 | District: 10 | 033GR12P025-FD05 | 12,759.00 | DOLL |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 15,956.00 | DOLL |
| Call: 369 | Contract: 122205 | District: 02 | FD05 024 0107 008-016 | 15,322.00 | DOLL |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 1,471.00 | DOLL |
| Call: 412 | Contract: 123101 | District: 04 | 044GR12R003-CB06 | 14,855.00 | DOLL |
| Call: 428 | Contract: 123102 | District: 11 | 048GR12R007-CB06 | 13,950.00 | DOLL |
| Call: 429 | Contract: 123103 | District: 04 | 082GR12R008-CB06 | 18,450.00 | DOLL |
| Call: 430 | Contract: 123104 | District: 04 | 014GR12R009-CB06 | 21,837.00 | DOLL |
| Call: 431 | Contract: 123105 | District: 04 | 078GR12R010-CB06 | 16,967.00 | DOLL |
| Call: 432 | Contract: 123106 | District: 04 | 062GR12R011-CB06 | 13,922.00 | DOLL |
| Call: 433 | Contract: 123107 | District: 04 | 050GR12R013-CB06 | 13,790.00 | DOLL |
| Call: 413 | Contract: 123201 | District: 09 | 022GR12R002-CB06 | 19,933.00 | DOLL |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 13,016.00 | DOLL |
| Call: 416 | Contract: 123301 | District: 08 | 100GR12R001-CB06 | 33,976.00 | DOLL |
| Call: 417 | Contract: 123302 | District: 08 | 104GR12R006-CB06 | 9,463.00 | DOLL |
| Call: 434 | Contract: 123303 | District: 08 | 029GR12000R012-CB06 | 9,389.00 | DOLL |
| Call: 203 | Contract: 124008 | District: 10 | 121GR12T002-HSIP | 7,281.00 | DOLL |
| Total Quantity | | | | 10030NS | 954,245.00 |

| Item Code: | 10203ND | PAVEMENT ADJUSTMENT | | Quantity | Unit |
|-----------------------|------------------|---------------------|--------------------|----------------|-------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 3.00 | LS |
| Total Quantity | | | | 10203ND | 3.00 |

| | | | |
|---|--------------------------------------|-------------------|------------------|
| Item Code: 20156EC | FIRE HYDRANT ASSEMBLY | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 8.00 | EACH |
| Total Quantity | | 20156EC | 8.00 |
| Item Code: 20188NS8 | INSTALL LED SIGNAL-3 SECTION | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 10.00 | EACH |
| Call: 354 Contract: 121313 District: 04 JP02 047 NEW-ROUTE | | 24.00 | EACH |
| Total Quantity | | 20188NS835 | 34.00 |
| Item Code: 20206EC | PAVE MARK HANDICAP SYMBOL | Quantity | Unit |
| Call: 407 Contract: 122185 District: 10 013GR12P029-FD05 | | 1.00 | EACH |
| Total Quantity | | 20206EC | 1.00 |
| Item Code: 20210EN | COHESIVE PILE CORE | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 29.00 | CUYD |
| Total Quantity | | 20210EN | 29.00 |
| Item Code: 20257NC | SITE PREPARATION | Quantity | Unit |
| Call: 104 Contract: 124009 District: 07 HSIP 3003 (266) | | 1.00 | LS |
| Total Quantity | | 20257NC | 1.00 |
| Item Code: 20266ES8 | INSTALL LED SIGNAL- 4 SECTION | Quantity | Unit |
| Call: 354 Contract: 121313 District: 04 JP02 047 NEW-ROUTE | | 4.00 | EACH |
| Total Quantity | | 20266ES835 | 4.00 |
| Item Code: 20311EC | SERVICE LINE-3/4 IN | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 769.00 | LF |
| Total Quantity | | 20311EC | 769.00 |
| Item Code: 20362ES4 | SHOULDER RUMBLE STRIPS-SAWED | Quantity | Unit |
| Call: 327 Contract: 122128 District: 10 FD05 033 0052 000-004 | | 38,000.00 | LF |
| Call: 329 Contract: 122179 District: 04 FD05 047 031W 016-018 | | 550.00 | LF |
| Total Quantity | | 20362ES403 | 38,550.00 |
| Item Code: 20391NS8 | JUNCTION BOX TYPE A | Quantity | Unit |
| Call: 326 Contract: 122107 District: 10 FD05 083 0460 004-008 | | 2.00 | EACH |
| Total Quantity | | 20391NS835 | 2.00 |
| Item Code: 20425ED | ABANDON MANHOLE | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 4.00 | EACH |
| Total Quantity | | 20425ED | 4.00 |

| Item Code: 20453ES8: PREFORMED QUADRAPOLE LOOPS | | | | Quantity | Unit |
|--|------------------|--------------|---------------------------|-------------------|-------------------|
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 408.00 | LF |
| Total Quantity | | | | 20453ES835 | 408.00 |
| Item Code: 20458ES4: CENTERLINE RUMBLE STRIPS | | | | Quantity | Unit |
| Call: 300 | Contract: 122104 | District: 01 | FD05 028 0060 010-018 | 34,357.00 | LF |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 23,760.00 | LF |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | 8,530.00 | LF |
| Call: 306 | Contract: 122154 | District: 02 | FD05 024 1682 001-005 | 8,575.00 | LF |
| Call: 421 | Contract: 122158 | District: 06 | 094GR12P070-FD05 | 7,762.00 | LF |
| Call: 362 | Contract: 122161 | District: 01 | FD05 028 0060 005-008 | 10,201.00 | LF |
| Call: 404 | Contract: 122162 | District: 06 | 041GR12P071-FD05 | 11,475.00 | LF |
| Call: 311 | Contract: 122163 | District: 02 | FD05 054 2171 001-005 | 18,300.00 | LF |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 12,545.00 | LF |
| Call: 315 | Contract: 122170 | District: 06 | FD05 019 1998 001-004 | 7,575.00 | LF |
| Call: 321 | Contract: 122183 | District: 08 | FD05 102 0421 000-001 | 2,376.00 | LF |
| Call: 332 | Contract: 122188 | District: 04 | FD05 109 0055 000-006 | 26,500.00 | LF |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | 7,250.00 | LF |
| Total Quantity | | | | 20458ES403 | 179,206.00 |
| Item Code: 20481EC: CREEK CROSSING | | | | Quantity | Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 35.00 | LF |
| Total Quantity | | | | 20481EC | 35.00 |
| Item Code: 20509ED: BLOW UP/RELIEF JOINT | | | | Quantity | Unit |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | 180.00 | SQYD |
| Total Quantity | | | | 20509ED | 180.00 |
| Item Code: 20694EN: ALUMINUM STRUCTURAL PLATE BOX CULVERT | | | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 123.00 | LF |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 27.00 | LF |
| Total Quantity | | | | 20694EN | 150.00 |
| Item Code: 20738NS1: TEMP CRASH CUSHION | | | | Quantity | Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | 4.00 | EACH |
| Total Quantity | | | | 20738NS112 | 4.00 |
| Item Code: 20748ED: SHOULDER MILLING/TRENCHING | | | | Quantity | Unit |
| Call: 202 | Contract: 122136 | District: 04 | 078GR12P061-FD05 AND HSIP | 15,840.00 | SQYD |
| Total Quantity | | | | 20748ED | 15,840.00 |
| Item Code: 20761ES4: CL2 ASPH SURF 0.38D PG64-22(SLAG) | | | | Quantity | Unit |

| | | | | | |
|--|------------------|--------------|--------------------------|-------------------|------------------|
| Call: 420 | Contract: 122110 | District: 09 | 068GR12P055-FD05 | 2,063.00 | TON |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | 568.00 | TON |
| Call: 414 | Contract: 123202 | District: 09 | 068GR12R004-CB06 | 1,535.00 | TON |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 1,692.00 | TON |
| Call: 382 | Contract: 123204 | District: 09 | CB06 010 1945 000-004 | 2,040.00 | TON |
| Total Quantity | | | | 20761ES403 | 7,898.00 |
| <hr/> | | | | | |
| Item Code: 20763ES403 CL2 ASPH SURF 0.38B PG 64-22-SLAG | | | | Quantity | Unit |
| Call: 415 | Contract: 123203 | District: 09 | 045GR12R005-CB06 | 2,550.00 | TON |
| Total Quantity | | | | 20763ES403 | 2,550.00 |
| <hr/> | | | | | |
| Item Code: 20814EC MICRO SURFACING-SURFACE COURSE | | | | Quantity | Unit |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 19,231.00 | SQYD |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 50,885.00 | SQYD |
| Total Quantity | | | | 20814EC | 70,116.00 |
| <hr/> | | | | | |
| Item Code: 20904ED RECONSTRUCT CURB BOX INLET | | | | Quantity | Unit |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 11.00 | EACH |
| Total Quantity | | | | 20904ED | 11.00 |
| <hr/> | | | | | |
| Item Code: 20953ND TEE-10 IN X 10 IN | | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | | | 20953ND | 2.00 |
| <hr/> | | | | | |
| Item Code: 20955ND TEE-10 IN X 6 IN | | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 11.00 | EACH |
| Total Quantity | | | | 20955ND | 11.00 |
| <hr/> | | | | | |
| Item Code: 20956ND REDUCER-10 IN X 8 IN | | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | EACH |
| Total Quantity | | | | 20956ND | 1.00 |
| <hr/> | | | | | |
| Item Code: 20957ND REDUCER-10 IN X 6 IN | | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | EACH |
| Total Quantity | | | | 20957ND | 1.00 |
| <hr/> | | | | | |
| Item Code: 21057ND LIVE STAKES | | | | Quantity | Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 65.00 | EACH |
| Total Quantity | | | | 21057ND | 65.00 |
| <hr/> | | | | | |
| Item Code: 21289ED LONGITUDINAL EDGE KEY | | | | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 3,350.00 | LF |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 530.00 | LF |

| | | | | | |
|----------------------------|------------------|---|-----------------------|-------------------|----------------------|
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 4,790.00 | LF |
| Call: 355 | Contract: 121314 | District: 05 | CB01 106 1779 B00071N | 95.00 | LF |
| | | | Total Quantity | 21289ED | 8,765.00 |
| <hr/> | | | | | |
| Item Code: 21370ED | | LONGITUDINAL SAW CUT- 6 IN | | | Quantity Unit |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 530.00 | LF |
| | | | Total Quantity | 21370ED | 530.00 |
| <hr/> | | | | | |
| Item Code: 21415ND | | EROSION CONTROL | | | Quantity Unit |
| Call: 104 | Contract: 124009 | District: 07 | HSIP 3003 (266) | 1.00 | LS |
| Call: 105 | Contract: 124010 | District: 09 | HSIP 5390 (005) | 1.00 | LS |
| | | | Total Quantity | 21415ND | 2.00 |
| <hr/> | | | | | |
| Item Code: 21417ES7 | | PAVE MARK THERMO CONE CAP-SOLID YELLOW | | | Quantity Unit |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | 3,220.00 | SQFT |
| Call: 363 | Contract: 122164 | District: 12 | FD05 036 0680 002-006 | 45.00 | SQFT |
| Call: 425 | Contract: 122202 | District: 07 | 105GR12P037-FD05 | 190.00 | SQFT |
| | | | Total Quantity | 21417ES717 | 3,455.00 |
| <hr/> | | | | | |
| Item Code: 21532ED | | RAIL SYSTEM TYPE III | | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | 360.00 | LF |
| | | | Total Quantity | 21532ED | 360.00 |
| <hr/> | | | | | |
| Item Code: 21543EN | | BORE AND JACK CONDUIT | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 175.00 | LF |
| | | | Total Quantity | 21543EN | 175.00 |
| <hr/> | | | | | |
| Item Code: 21652EN | | MICRO SURFACING-LEVELING COURSE | | | Quantity Unit |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 52,075.00 | SQYD |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 50,885.00 | SQYD |
| | | | Total Quantity | 21652EN | 102,960.00 |
| <hr/> | | | | | |
| Item Code: 21688EN | | REM DRY STONE MASONRY WALL | | | Quantity Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 56.00 | LF |
| | | | Total Quantity | 21688EN | 56.00 |
| <hr/> | | | | | |
| Item Code: 21741NC | | MAINTAIN & CONTROL TRAFFIC | | | Quantity Unit |
| Call: 347 | Contract: 122789 | District: 01 | FE01 042 CW12 0000039 | 3.00 | EACH |
| Call: 348 | Contract: 122790 | District: 01 | FE01 121 DW12 0000040 | 3.00 | EACH |
| Call: 349 | Contract: 122791 | District: 01 | FE01 121 DW12 0000041 | 3.00 | EACH |
| Call: 350 | Contract: 122792 | District: 01 | FE01 121 DW12 0000042 | 3.00 | EACH |
| Call: 351 | Contract: 122793 | District: 01 | FE01 121 DW12 0000043 | 3.00 | EACH |

| | | | | | |
|---------------------------|------------------|--|--------------------------|----------------|----------------------|
| Call: 352 | Contract: 122794 | District: 04 | FE01 043 CW12 0000047 | 3.00 | EACH |
| Call: 353 | Contract: 122795 | District: 07 | FE01 025 CW12 0000075 | 3.00 | EACH |
| Call: 418 | Contract: 122796 | District: 01 | EGR12015-FE01 | 10.00 | EACH |
| Call: 370 | Contract: 122797 | District: 08 | FE01 100 CW12 0000084 | 3.00 | EACH |
| Call: 371 | Contract: 122798 | District: 03 | FE01 002 CW12 0000087 | 3.00 | EACH |
| Call: 372 | Contract: 122799 | District: 03 | FE01 016 CW12 0000089 | 3.00 | EACH |
| Call: 373 | Contract: 122800 | District: 03 | FE01 071 CW12 0000091 | 3.00 | EACH |
| Call: 374 | Contract: 122801 | District: 03 | FE01 107 CW12 0000093 | 3.00 | EACH |
| Call: 375 | Contract: 122802 | District: 03 | FE01 110 CW12 0000094 | 3.00 | EACH |
| Call: 376 | Contract: 122803 | District: 10 | FE01 083 CW12 0000001 | 3.00 | EACH |
| Call: 377 | Contract: 122804 | District: 10 | FE01 077 CW12 0000001 | 3.00 | EACH |
| Call: 378 | Contract: 122805 | District: 10 | FE01 095 CW12 0000001 | 3.00 | EACH |
| Call: 379 | Contract: 122806 | District: 10 | FE01 097 CW12 0000001 | 3.00 | EACH |
| Call: 380 | Contract: 122807 | District: 04 | FE01 121 DW12 0000016 | 4.00 | EACH |
| Total Quantity | | | | 21741NC | 65.00 |
| <hr/> | | | | | |
| Item Code: 21743NN | | INSTALL PEDESTRIAN DETECTOR | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | | | 21743NN | 2.00 |
| <hr/> | | | | | |
| Item Code: 21802EN | | G/R STEEL W BEAM-S FACE (7 FT POST) | | | Quantity Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 975.00 | LF |
| Total Quantity | | | | 21802EN | 975.00 |
| <hr/> | | | | | |
| Item Code: 21804EN | | 3-SIDED CULVERT | | | Quantity Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 72.00 | LF |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 164.00 | LF |
| Total Quantity | | | | 21804EN | 236.00 |
| <hr/> | | | | | |
| Item Code: 21932EN | | REMOVE AND REPLACE CURB AND GUTTER | | | Quantity Unit |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | 2,900.00 | LF |
| Total Quantity | | | | 21932EN | 2,900.00 |
| <hr/> | | | | | |
| Item Code: 22146EN | | CONCRETE PATCHING REPAIR | | | Quantity Unit |
| Call: 410 | Contract: 122953 | District: 01 | 002GR12M052-FE02 | 45.00 | SQFT |
| Total Quantity | | | | 22146EN | 45.00 |
| <hr/> | | | | | |
| Item Code: 22415EN | | CONCRETE CLASS A FOR PAD | | | Quantity Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 4,435.00 | SQYD |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 13,657.00 | SQYD |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 15,252.00 | SQYD |
| Total Quantity | | | | 22415EN | 33,344.00 |

| | | | | | | |
|----------------------------|------------------|--------------|--------------------------|--|------------------|-------------|
| Item Code: 22906ES4 | | | | CL3 ASPH SURF 0.38A PG64-22 | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 13,895.00 | TON | |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | 2,376.00 | TON | |
| Call: 101 | Contract: 124007 | District: 10 | HSIP 5263 (015) | 1,285.00 | TON | |
| Total Quantity | | | | 22906ES403 | 17,556.00 | |
| Item Code: 22950NN | | | | PAVE MARKING-THERMO STOP | Quantity | Unit |
| Call: 313 | Contract: 122167 | District: 03 | FD05 031 0070 000-005 | 1.00 | EACH | |
| Call: 427 | Contract: 122204 | District: 03 | 086GR12P051-FD05 | 3.00 | EACH | |
| Total Quantity | | | | 22950NN | 4.00 | |
| Item Code: 23048NN | | | | METAL END SECTION TY 3-54 IN EQ | Quantity | Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2.00 | EACH | |
| Total Quantity | | | | 23048NN | 2.00 | |
| Item Code: 23064NN | | | | INSTALL SIGNAL-PEDESTRIAN COUNTDOWN | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 4.00 | EACH | |
| Total Quantity | | | | 23064NN | 4.00 | |
| Item Code: 23071EN | | | | OVERBAND CRACK SEALING | Quantity | Unit |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 20,000.00 | LB | |
| Call: 344 | Contract: 122407 | District: 11 | FE01 007 025E 002-007 | 22,000.00 | LB | |
| Total Quantity | | | | 23071EN | 42,000.00 | |
| Item Code: 23131ER7 | | | | PIPELINE VIDEO INSPECTION | Quantity | Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2,135.00 | LF | |
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 35.00 | LF | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 45.00 | LF | |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 2,006.00 | LF | |
| Total Quantity | | | | 23131ER701 | 4,221.00 | |
| Item Code: 23139EN | | | | STRIPING REMOVAL | Quantity | Unit |
| Call: 343 | Contract: 122406 | District: 09 | FE01 006 0011 007-011 | 58,950.00 | LF | |
| Total Quantity | | | | 23139EN | 58,950.00 | |
| Item Code: 23143ED | | | | KPDES PERMIT AND TEMP EROSION CONTROL | Quantity | Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | 1.00 | LS | |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | 3.00 | LS | |
| Call: 106 | Contract: 121013 | District: 02 | STP 1541(014) | 1.00 | LS | |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | 1.00 | LS | |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | 2.00 | LS | |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | 2.00 | LS | |

| | | | | Total Quantity | 23143ED | 10.00 |
|---|------------------|--------------|---------------------------|-----------------------|-------------------|----------------------|
| Item Code: 23147EN HIGH TENSION CABLE-ROPE BARRIER | | | | | | Quantity Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | | | 9,979.00 LF |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | | | 30,729.00 LF |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | | | 34,320.00 LF |
| | | | | Total Quantity | 23147EN | 75,028.00 |
| Item Code: 23148EN END ANCHORS | | | | | | Quantity Unit |
| Call: 100 | Contract: 121007 | District: 06 | HSIP 0713 (053) | | | 4.00 EACH |
| Call: 201 | Contract: 121008 | District: 04 | 121GR12D008-IM | | | 6.00 EACH |
| Call: 200 | Contract: 121311 | District: 05 | 121GR12D011-HSIP | | | 6.00 EACH |
| | | | | Total Quantity | 23148EN | 16.00 |
| Item Code: 23157EN TRAFFIC SIGNAL POLE BASE | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 7.07 CUYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 43.44 CUYD |
| | | | | Total Quantity | 23157EN | 50.51 |
| Item Code: 23158ES5 DETECTABLE WARNINGS | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 336.00 SQFT |
| Call: 401 | Contract: 122113 | District: 09 | 045GR12P056-FD05 | | | 240.00 SQFT |
| Call: 359 | Contract: 122133 | District: 06 | FD05 041 0025 019-024 | | | 30.00 SQFT |
| Call: 402 | Contract: 122150 | District: 02 | 051GR12P067-FD05 | | | 66.00 SQFT |
| Call: 360 | Contract: 122153 | District: 12 | FD05 058 1428 000-004 | | | 18.00 SQFT |
| Call: 361 | Contract: 122155 | District: 05 | FD05 056 0060 000-004 | | | 888.00 SQFT |
| Call: 308 | Contract: 122157 | District: 02 | FD05 117 0132 015-017 | | | 32.00 SQFT |
| Call: 316 | Contract: 122171 | District: 01 | FD05 079 0058 004-011 | | | 96.00 SQFT |
| Call: 406 | Contract: 122176 | District: 06 | 008GR12P073-FD05 AND FE01 | | | 24.00 SQFT |
| Call: 329 | Contract: 122179 | District: 04 | FD05 047 031W 016-018 | | | 357.00 SQFT |
| Call: 331 | Contract: 122182 | District: 04 | FD05 047 3005 008-011 | | | 403.00 SQFT |
| Call: 322 | Contract: 122184 | District: 07 | FD05 105 0025 002-005 | | | 1,486.00 SQFT |
| Call: 408 | Contract: 122186 | District: 07 | 009GR12P050-FD05 | | | 851.00 SQFT |
| Call: 333 | Contract: 122190 | District: 04 | FD05 047 0251 000-002 | | | 423.00 SQFT |
| Call: 367 | Contract: 122191 | District: 03 | FD05 016 0231 010-011 | | | 16.00 SQFT |
| Call: 422 | Contract: 122194 | District: 07 | 003GR12P076-FD05 | | | 620.00 SQFT |
| Call: 424 | Contract: 122201 | District: 07 | 025GR12P036-FD05 | | | 248.00 SQFT |
| Call: 346 | Contract: 122409 | District: 01 | FE01 073 0284 000-001 | | | 96.00 SQFT |
| | | | | Total Quantity | 23158ES505 | 6,230.00 |
| Item Code: 23159EN DURABLE WATERBORNE MARKING-6 IN W | | | | | | Quantity Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | | 3,470.00 LF |

| | | | | Total Quantity | 23159EN | 3,470.00 |
|---|------------------|--------------|--------------------------|-----------------------|-------------------|----------------------|
| Item Code: 23160EN DURABLE WATERBORNE MARKING-6 IN Y | | | | | | Quantity Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | | 2,320.00 LF |
| | | | | Total Quantity | 23160EN | 2,320.00 |
| Item Code: 23185EC BRICK-PAVERS FOR SIDEWALK | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 60.00 SQYD |
| | | | | Total Quantity | 23185EC | 60.00 |
| Item Code: 23206EC INSTALL CONTROLLER CABINET | | | | | | Quantity Unit |
| Call: 326 | Contract: 122107 | District: 10 | FD05 083 0460 004-008 | | | 1.00 EACH |
| | | | | Total Quantity | 23206EC | 1.00 |
| Item Code: 23216EC REMOVE AND REINSTALL JUNCTION BOX | | | | | | Quantity Unit |
| Call: 328 | Contract: 122172 | District: 09 | FD05 045 0023 014-018 | | | 6.00 EACH |
| | | | | Total Quantity | 23216EC | 6.00 |
| Item Code: 23222EC INSTALL SIGNAL PEDESTAL | | | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 2.00 EACH |
| | | | | Total Quantity | 23222EC | 2.00 |
| Item Code: 23233EC DYNAMIC PILE TESTING | | | | | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | | 6.00 EACH |
| | | | | Total Quantity | 23233EC | 6.00 |
| Item Code: 23237EN1 WATERBLAST STRIPE REMOVAL | | | | | | Quantity Unit |
| Call: 339 | Contract: 121307 | District: 08 | FD39 100 0461 001-002 | | | 14,225.00 LF |
| | | | | Total Quantity | 23237EN10W | 14,225.00 |
| Item Code: 23259EC EMBANKMENT REPAIR | | | | | | Quantity Unit |
| Call: 345 | Contract: 122408 | District: 12 | FE01 036 1428 012-013 | | | 1.00 LS |
| | | | | Total Quantity | 23259EC | 1.00 |
| Item Code: 23274EN1 TURF REINFORCEMENT MAT 1 | | | | | | Quantity Unit |
| Call: 204 | Contract: 121308 | District: 03 | 002GR12D008-BRO AND JL03 | | | 1,005.00 SQYD |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 14,176.00 SQYD |
| | | | | Total Quantity | 23274EN11F | 15,181.00 |
| Item Code: 23300ED CRUSHED STONE | | | | | | Quantity Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | | | 89.00 TON |
| | | | | Total Quantity | 23300ED | 89.00 |

| Item Code: | Quantity | Unit |
|---|-------------------|-------------------|
| 23308EC WATER METER WITH BOX | | |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | 28.00 | EACH |
| Total Quantity | 23308EC | 28.00 |
| 23362ES4 CL2 ASPH SURF 0.5B PG64-22 | | |
| Call: 346 Contract: 122409 District: 01 FE01 073 0284 000-001 | 1,171.00 | TON |
| Total Quantity | 23362ES403 | 1,171.00 |
| 23546EC PIPE PILE-18 IN | | |
| Call: 336 Contract: 121006 District: 01 FD51 042 1241 010-011 | 1,248.00 | LF |
| Total Quantity | 23546EC | 1,248.00 |
| 23595EC RUMBLE STRIPE-SAW CUT | | |
| Call: 326 Contract: 122107 District: 10 FD05 083 0460 004-008 | 30,866.00 | LF |
| Call: 302 Contract: 122121 District: 12 FD05 036 0979 015-019 | 29,000.00 | LF |
| Call: 303 Contract: 122127 District: 11 FD05 066 0421 028-036 | 74,438.00 | LF |
| Call: 359 Contract: 122133 District: 06 FD05 041 0025 019-024 | 28,400.00 | LF |
| Call: 360 Contract: 122153 District: 12 FD05 058 1428 000-004 | 21,870.00 | LF |
| Call: 405 Contract: 122165 District: 06 096GR12P072-FD05 | 57,848.00 | LF |
| Call: 328 Contract: 122172 District: 09 FD05 045 0023 014-018 | 36,700.00 | LF |
| Call: 318 Contract: 122175 District: 09 FD05 081 0010 007-010 | 21,120.00 | LF |
| Call: 319 Contract: 122177 District: 04 FD05 078 0049 025-028 | 4,319.00 | LF |
| Call: 368 Contract: 122193 District: 04 FD05 090 0055 005-007 | 11,352.00 | LF |
| Call: 425 Contract: 122202 District: 07 105GR12P037-FD05 | 5,700.00 | LF |
| Total Quantity | 23595EC | 321,613.00 |
| 23625EC PAVE MARK THERMO-6 IN W CAT TRAXX | | |
| Call: 408 Contract: 122186 District: 07 009GR12P050-FD05 | 85.00 | LF |
| Call: 422 Contract: 122194 District: 07 003GR12P076-FD05 | 643.00 | LF |
| Total Quantity | 23625EC | 728.00 |
| 23653EC RAILING SYSTEM TY T101 | | |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | 206.00 | LF |
| Total Quantity | 23653EC | 206.00 |
| 23654EC RAILING TRANSITION-T101 | | |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | 100.00 | LF |
| Total Quantity | 23654EC | 100.00 |
| 23741EC TEE-6 X 6 IN | | |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | 1.00 | EACH |

| | | | | Total Quantity | 23741EC | 1.00 |
|-------------------|------------------|---|-----------------------|-----------------------|----------------|----------------------|
| Item Code: | 23774EC | MANHOLE-6 FT | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 6.00 EACH |
| | | | | Total Quantity | 23774EC | 6.00 |
| Item Code: | 23791EC | PAVE STRIPING-CHEVRON MARKINGS | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 3,281.00 SQFT |
| | | | | Total Quantity | 23791EC | 3,281.00 |
| Item Code: | 23821EC | CENTERLINE RUMBLE STRIPS-12 IN | | | | Quantity Unit |
| Call: 324 | Contract: 122100 | District: 05 | FD05 015 0245 000-007 | | | 35,000.00 LF |
| Call: 325 | Contract: 122103 | District: 01 | FD05 079 0068 022-026 | | | 16,190.00 LF |
| Call: 356 | Contract: 122122 | District: 01 | FD05 079 0068 010-014 | | | 16,900.00 LF |
| Call: 327 | Contract: 122128 | District: 10 | FD05 033 0052 000-004 | | | 19,000.00 LF |
| | | | | Total Quantity | 23821EC | 87,090.00 |
| Item Code: | 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE | | | | Quantity Unit |
| Call: 411 | Contract: 122990 | District: 01 | 121GR12M075-FE02 | | | 13.00 LS |
| | | | | Total Quantity | 23949EC | 13.00 |
| Item Code: | 23952EC | DRAINAGE JUNCTION BOX TY B | | | | Quantity Unit |
| Call: 340 | Contract: 122410 | District: 12 | FD39 067 0119 019-020 | | | 1.00 EACH |
| | | | | Total Quantity | 23952EC | 1.00 |
| Item Code: | 23964EC | PROTECTIVE FENCE | | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 500.00 LF |
| | | | | Total Quantity | 23964EC | 500.00 |
| Item Code: | 23982EC | INSTALL ANTENNA | | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | | | 1.00 EACH |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | | | 2.00 EACH |
| | | | | Total Quantity | 23982EC | 3.00 |
| Item Code: | 24042EC | INSIDE FIT SNUB NOSE CONICAL POINT-18 IN | | | | Quantity Unit |
| Call: 336 | Contract: 121006 | District: 01 | FD51 042 1241 010-011 | | | 20.00 EACH |
| | | | | Total Quantity | 24042EC | 20.00 |
| Item Code: | 24094EC | PARTIAL DEPTH PATCHING | | | | Quantity Unit |
| Call: 409 | Contract: 122656 | District: 02 | 030GR12M069-FE02 | | | 96.50 CUYD |
| | | | | Total Quantity | 24094EC | 96.50 |
| Item Code: | 24095EC | TEMPORARY CONSTRUCTION ENTRANCE | | | | Quantity Unit |

| | | | | | |
|-----------------------|------------------|--|--------------------|----------------|----------------------|
| Call: 381 | Contract: 121011 | District: 09 | FD39 010 ASH-TECH | 1.00 | EACH |
| Total Quantity | | | | 24095EC | 1.00 |
| <hr/> | | | | | |
| Item Code: | 24276EC | SUBGRADE REINFORCEMENT | | | Quantity Unit |
| Call: 354 | Contract: 121313 | District: 04 | JP02 047 NEW-ROUTE | 34,020.00 | SQYD |
| Total Quantity | | | | 24276EC | 34,020.00 |
| <hr/> | | | | | |
| Item Code: | 24416EC | REMOVE AND RESET LANDSCAPE WALL | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | LS |
| Total Quantity | | | | 24416EC | 1.00 |
| <hr/> | | | | | |
| Item Code: | 24442EC | BLOW-OFF ASSEMBLY-4 IN | | | Quantity Unit |
| Call: 102 | Contract: 121304 | District: 07 | BRZ 0703 (306) | 2.00 | EACH |
| Total Quantity | | | | 24442EC | 2.00 |
| <hr/> | | | | | |
| Item Code: | 24444ND | TEE 10 IN X 4 IN | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 2.00 | EACH |
| Total Quantity | | | | 24444ND | 2.00 |
| <hr/> | | | | | |
| Item Code: | 24445EC | STONE FILL NO. 9 | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1,050.00 | TON |
| Total Quantity | | | | 24445EC | 1,050.00 |
| <hr/> | | | | | |
| Item Code: | 24446EC | ASPHALT PAVING | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 300.00 | TON |
| Total Quantity | | | | 24446EC | 300.00 |
| <hr/> | | | | | |
| Item Code: | 24447EC | PVC WYE-8 X 6 | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 20.00 | EACH |
| Total Quantity | | | | 24447EC | 20.00 |
| <hr/> | | | | | |
| Item Code: | 24448EC | CLEANOUT ASSEMBLY | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 20.00 | EACH |
| Total Quantity | | | | 24448EC | 20.00 |
| <hr/> | | | | | |
| Item Code: | 24449EC | MANHOLE-8 FT | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 4.00 | EACH |
| Total Quantity | | | | 24449EC | 4.00 |
| <hr/> | | | | | |
| Item Code: | 24450EC | MANHOLE-12 FT | | | Quantity Unit |
| Call: 419 | Contract: 121010 | District: 02 | 089GR12D004-JL03 | 1.00 | EACH |
| Total Quantity | | | | 24450EC | 1.00 |

| | | | |
|--|--------------------------------------|-----------------|--------------|
| Item Code: 24451EC | CONCRETE | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 6.00 | CUYD |
| Total Quantity | | 24451EC | 6.00 |
| Item Code: 24452EC | SEEDING | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 8.00 | ACRE |
| Total Quantity | | 24452EC | 8.00 |
| Item Code: 24481ED | PVC CASING PIPE | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 10.00 | LF |
| Total Quantity | | 24481ED | 10.00 |
| Item Code: 24482ED | BYPASS METER ASSEMBLY | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 1.00 | EACH |
| Total Quantity | | 24482ED | 1.00 |
| Item Code: 24483ED | METER AND BOX | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 1.00 | EACH |
| Total Quantity | | 24483ED | 1.00 |
| Item Code: 24484ED | PE SERVICE TUBING | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 52.00 | LF |
| Total Quantity | | 24484ED | 52.00 |
| Item Code: 24485ED | CUT AND BLOCK | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 2.00 | EACH |
| Total Quantity | | 24485ED | 2.00 |
| Item Code: 24486ED | TEE | Quantity | Unit |
| Call: 102 Contract: 121304 District: 07 BRZ 0703 (306) | | 2.00 | EACH |
| Total Quantity | | 24486ED | 2.00 |
| Item Code: 24488ED | INSTALL MAST ARM MOUNTED SIGN | Quantity | Unit |
| Call: 419 Contract: 121010 District: 02 089GR12D004-JL03 | | 1.00 | EACH |
| Total Quantity | | 24488ED | 1.00 |