

BID ITEM QUANTITY INDEX

The projects and approximate item quantities reported herein are updated as information on the bid letting comes available and may be revised several times as the letting date approaches. The prospective bidder or materials provider must refer to official bidding documents for exact bid criteria and quantities.

**KENTUCKY TRANSPORTATION
CABINET
Department of Highways
Frankfort, KY 40622**

Part2

| Item Code: 00001 | DGA BASE | | | Quantity | Unit |
|----------------------|-----------------|-------------|---------------------------|-----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 252.00 | TON |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 160.00 | TON |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 3,000.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 3,533.00 | TON |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 110.00 | TON |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 80.00 | TON |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 1,800.00 | TON |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 270.00 | TON |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 700.00 | TON |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 440.00 | TON |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 215.00 | TON |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 700.00 | TON |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 700.00 | TON |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 301.00 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 1,400.00 | TON |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 600.00 | TON |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 482.00 | TON |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 400.00 | TON |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 1,500.00 | TON |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 25.00 | TON |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 785.00 | TON |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 453.00 | TON |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 600.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 60.00 | TON |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 525.00 | TON |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 300.00 | TON |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 1,000.00 | TON |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 950.00 | TON |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 140.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 1,040.00 | TON |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 1,100.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 540.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 1,815.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 300.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 555.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 590.00 | TON |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 910.00 | TON |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 2,170.00 | TON |
| Total Quantity 00001 | | | | 30,501.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---------------------------------------|-----------------------|-----------|------|
| 00003 | | CRUSHED STONE BASE | | | |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 44,373.00 | TON |
| | | | Total Quantity 00003 | 44,373.00 | |
| 00014 | | LIME | | | |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | TON |
| | | | Total Quantity 00014 | 1.00 | |
| 00020 | | TRAFFIC BOUND BASE | | | |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 549.00 | TON |
| | | | Total Quantity 00020 | 549.00 | |
| 00071 | | CRUSHED AGGREGATE SIZE NO 57 | | | |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 494.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 915.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 450.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 285.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 2,050.00 | TON |
| | | | Total Quantity 00071 | 4,194.00 | |
| 00077 | | AGGREGATE FOR MAILBOX TURNOUTS | | | |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 300.00 | TON |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 400.00 | TON |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 300.00 | TON |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 100.00 | TON |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 1,000.00 | TON |
| | | | Total Quantity 00077 | 2,100.00 | |
| 00078 | | CRUSHED AGGREGATE SIZE NO 2 | | | |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1,012.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 200.00 | TON |
| | | | Total Quantity 00078 | 1,212.00 | |
| 00100 | | ASPHALT SEAL AGGREGATE | | | |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 519.00 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 304.00 | TON |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 10.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 225.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 316.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 156.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 97.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 365.00 | TON |
| | | | Total Quantity 00100 | 1,992.00 | |

| Item Code: 00103 | | ASPHALT SEAL COAT | | Quantity | Unit |
|----------------------|-----------------|-------------------|-----------------------|----------|------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 62.30 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 37.00 | TON |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 1.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 27.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 38.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 19.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 12.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 65.00 | TON |
| Total Quantity 00103 | | | | 261.30 | |

| Item Code: 00190 | | LEVELING & WEDGING PG64-22 | | Quantity | Unit |
|------------------|-----------------|----------------------------|-----------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1,832.00 | TON |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 102.00 | TON |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 320.00 | TON |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 2,295.00 | TON |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 459.00 | TON |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 592.00 | TON |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 407.00 | TON |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 1,515.00 | TON |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 91.00 | TON |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 818.00 | TON |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 2,164.00 | TON |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 557.00 | TON |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 220.00 | TON |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 738.00 | TON |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 839.00 | TON |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 1,125.00 | TON |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 658.00 | TON |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 24.00 | TON |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 1,495.00 | TON |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 442.00 | TON |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 184.00 | TON |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 459.00 | TON |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 260.00 | TON |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 570.00 | TON |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 211.00 | TON |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 373.00 | TON |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 104.00 | TON |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 168.00 | TON |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 611.00 | TON |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 493.00 | TON |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 460.00 | TON |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 135.00 | TON |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 1,070.00 | TON |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 174.00 | TON |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 1,600.00 | TON |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 160.00 | TON |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 735.00 | TON |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 238.00 | TON |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 332.00 | TON |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 515.00 | TON |

| | | | | | |
|----------------------|-----------------|-------------|---------------------------|-----------|-----|
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 423.00 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 554.00 | TON |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 350.00 | TON |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 333.00 | TON |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 250.00 | TON |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 274.00 | TON |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 265.00 | TON |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 1,257.00 | TON |
| Call:349 | Contract:172216 | District:04 | FD05 115 3165 000-002 | 124.00 | TON |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 175.00 | TON |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 609.00 | TON |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 60.00 | TON |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 727.00 | TON |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 485.00 | TON |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 1,178.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 20.00 | TON |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 671.00 | TON |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 330.00 | TON |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 588.00 | TON |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 280.00 | TON |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 1,829.00 | TON |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 1,095.00 | TON |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 379.00 | TON |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 94.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 460.00 | TON |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 443.00 | TON |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 150.00 | TON |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 1,639.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1,692.00 | TON |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 961.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 1,384.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 866.00 | TON |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 1,265.00 | TON |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 672.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 636.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 879.00 | TON |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 1,530.00 | TON |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 1,161.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 327.00 | TON |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 1,660.00 | TON |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 490.00 | TON |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 1,160.00 | TON |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 453.00 | TON |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 1,001.00 | TON |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 4,380.00 | TON |
| Total Quantity 00190 | | | | 61,104.00 | |

Item Code: 00191

ASPHALT SCRATCH COURSE PG64-22

Quantity Unit

| | | | | | |
|----------------------|-----------------|-------------|-----------------------|----------|-----|
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 1,530.00 | TON |
| Total Quantity 00191 | | | | 1,530.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---------------------------------------|-----------------------|-----------|------|
| 00212 | | CL2 ASPH BASE 1.00D PG64-22 | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 271.00 | TON |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 78.00 | TON |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 2,850.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 685.00 | TON |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 7,050.00 | TON |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 2,578.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 10.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 6.00 | TON |
| | | Total Quantity | 00212 | 13,528.00 | |
| 00214 | | CL3 ASPH BASE 1.00D PG64-22 | | | |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 10,648.00 | TON |
| | | Total Quantity | 00214 | 10,648.00 | |
| 00219 | | CL4 ASPH BASE 1.00D PG76-22 | | | |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 898.00 | TON |
| | | Total Quantity | 00219 | 898.00 | |
| 00221 | | CL2 ASPH BASE 0.75D PG64-22 | | | |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 446.00 | TON |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 132.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 40.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 45.00 | TON |
| | | Total Quantity | 00221 | 663.00 | |
| 00263 | | ASPHALT MIX FOR PAVEMENT WEDGE | | | |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 810.00 | TON |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 340.00 | TON |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 140.00 | TON |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 535.00 | TON |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 335.00 | TON |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 265.00 | TON |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 1,460.00 | TON |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 315.00 | TON |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 1,630.00 | TON |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 295.00 | TON |
| | | Total Quantity | 00263 | 6,125.00 | |
| 00272 | | CL2 ASPH BIND 0.50D PG64-22 | | | |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 195.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 7,191.00 | TON |
| | | Total Quantity | 00272 | 7,386.00 | |
| 00301 | | CL2 ASPH SURF 0.38D PG64-22 | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 50.00 | TON |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 4,744.00 | TON |

| | | | | | |
|----------|-----------------|-------------|-----------------------|-----------|-----|
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 1,560.00 | TON |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 3,285.00 | TON |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 1,910.00 | TON |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 170.00 | TON |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 3,375.00 | TON |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 8,758.00 | TON |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 1,440.00 | TON |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 2,728.00 | TON |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 5,026.00 | TON |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 940.00 | TON |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 1,115.00 | TON |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 3,625.00 | TON |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 3,960.00 | TON |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 2,800.00 | TON |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 2,090.00 | TON |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 3,475.00 | TON |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 5,450.00 | TON |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 3,370.00 | TON |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 895.00 | TON |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 2,335.00 | TON |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 2,020.00 | TON |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 3,070.00 | TON |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 5,888.00 | TON |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 190.00 | TON |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 610.00 | TON |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 1,145.00 | TON |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 4,530.00 | TON |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 2,055.00 | TON |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 3,970.00 | TON |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 4,065.00 | TON |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 10,035.00 | TON |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 665.00 | TON |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 3,475.00 | TON |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 275.00 | TON |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 1,645.00 | TON |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 2,534.00 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 2,695.00 | TON |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 3,655.00 | TON |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 2,430.00 | TON |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 6,925.00 | TON |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 2,785.00 | TON |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 1,550.00 | TON |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 5,725.00 | TON |
| Call:349 | Contract:172216 | District:04 | FD05 115 3165 000-002 | 730.00 | TON |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 1,390.00 | TON |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 6,190.00 | TON |
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 290.00 | TON |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 240.00 | TON |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 2,650.00 | TON |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 4,590.00 | TON |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 4,890.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 185.00 | TON |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 3,720.00 | TON |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-----------|-----|
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 2,680.00 | TON |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 2,065.00 | TON |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 1,053.00 | TON |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 6,275.00 | TON |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 5,785.00 | TON |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 750.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 6,325.00 | TON |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 3,355.00 | TON |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 3,810.00 | TON |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 6,440.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 8,555.00 | TON |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 4,915.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 12,330.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 4,450.00 | TON |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 3,015.00 | TON |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 3,270.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 6,195.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 4,565.00 | TON |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 4,175.00 | TON |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 11,805.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 2,185.00 | TON |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 3,760.00 | TON |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 2,385.00 | TON |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 5,395.00 | TON |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 2,130.00 | TON |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 5,335.00 | TON |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 11,749.00 | TON |

Total Quantity 00301 294,665.00

Item Code: 00307

CL2 ASPH SURF 0.38B PG64-22

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|-----------|-----|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 74.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 5,386.00 | TON |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 11,155.00 | TON |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 4,780.00 | TON |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1,295.00 | TON |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 2,420.00 | TON |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 2,210.00 | TON |

Total Quantity 00307 27,320.00

Item Code: 00309

CL2 ASPH SURF 0.50D PG64-22

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|--------|-----|
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 150.00 | TON |
|----------|-----------------|-------------|-----------------------|--------|-----|

Total Quantity 00309 150.00

Item Code: 00339

CL3 ASPH SURF 0.38D PG64-22

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|----------|-----|
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 5,380.00 | TON |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 2,740.00 | TON |

Total Quantity 00339 8,120.00

| Item Code: | 00387 | CL3 ASPH SURF 0.38B PG76-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------------|----------|------|
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 5,585.00 | TON |
| Total Quantity 00387 | | | | 5,585.00 | |

| Item Code: | 00388 | CL3 ASPH SURF 0.38B PG64-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------------|-----------|------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 4,771.00 | TON |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 5,395.00 | TON |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 3,000.00 | TON |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 14,400.00 | TON |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 4,750.00 | TON |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 6,500.00 | TON |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 7,050.00 | TON |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 4,335.00 | TON |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 8,124.00 | TON |
| Total Quantity 00388 | | | | 58,325.00 | |

| Item Code: | 00389 | CL3 ASPH SURF 0.38D PG76-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------------|-----------|------|
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 11,140.00 | TON |
| Total Quantity 00389 | | | | 11,140.00 | |

| Item Code: | 00450 | ENTRANCE PIPE-15 IN EQUIV | | Quantity | Unit |
|----------------------|-----------------|---------------------------|---------------------|----------|------|
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 714.00 | LF |
| Total Quantity 00450 | | | | 714.00 | |

| Item Code: | 00461 | CULVERT PIPE-15 IN | | Quantity | Unit |
|----------------------|-----------------|--------------------|-----------------------|----------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 55.00 | LF |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 25.00 | LF |
| Total Quantity 00461 | | | | 80.00 | |

| Item Code: | 00462 | CULVERT PIPE-18 IN | | Quantity | Unit |
|----------------------|-----------------|--------------------|---------------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 48.00 | LF |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 80.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 288.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 174.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 597.00 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 183.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 114.00 | LF |
| Total Quantity 00462 | | | | 1,484.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|------------------------------------|----------|--------|
| 00464 | | | CULVERT PIPE-24 IN | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 20.00 | LF |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 80.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 38.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 38.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 156.00 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 46.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 4.00 | LF |
| | | | Total Quantity | 00464 | 382.00 |
| 00466 | | | CULVERT PIPE-30 IN | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 10.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 120.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 40.00 | LF |
| | | | Total Quantity | 00466 | 170.00 |
| 00468 | | | CULVERT PIPE-36 IN | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 10.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 40.00 | LF |
| | | | Total Quantity | 00468 | 50.00 |
| 00470 | | | CULVERT PIPE-48 IN | | |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 372.00 | LF |
| | | | Total Quantity | 00470 | 372.00 |
| 00471 | | | CULVERT PIPE-54 IN | | |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 42.00 | LF |
| | | | Total Quantity | 00471 | 42.00 |
| 00472 | | | CULVERT PIPE-60 IN | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 48.00 | LF |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 40.00 | LF |
| | | | Total Quantity | 00472 | 88.00 |
| 00498 | | | CULVERT PIPE-42 IN EQUIV | | |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 172.00 | LF |
| | | | Total Quantity | 00498 | 172.00 |
| 01202 | | | PIPE CULVERT HEADWALL-15 IN | | |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 2.00 | EACH |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 1.00 | EACH |
| | | | Total Quantity | 01202 | 3.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|--------------------------------------------------|-----------------------|----------|------|
| 01310 | | REMOVE PIPE | | | |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 1,100.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 118.00 | LF |
| | | Total Quantity | 01310 | 1,218.00 | |
| 01381 | | METAL END SECTION TY 2-18 IN | | | |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1.00 | EACH |
| | | Total Quantity | 01381 | 1.00 | |
| 01496 | | DROP BOX INLET TYPE 3 | | | |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 2.00 | EACH |
| | | Total Quantity | 01496 | 2.00 | |
| 01890 | | ISLAND HEADER CURB TYPE 1 | | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 50.00 | LF |
| | | Total Quantity | 01890 | 50.00 | |
| 01891 | | ISLAND HEADER CURB TYPE 2 | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 100.00 | LF |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 275.00 | LF |
| | | Total Quantity | 01891 | 375.00 | |
| 01987 | | DELINEATOR FOR GUARDRAIL BI DIRECTIONAL W | | | |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 100.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 94.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 505.00 | EACH |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 120.00 | EACH |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 38.00 | EACH |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 56.00 | EACH |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 22.00 | EACH |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 8.00 | EACH |
| | | Total Quantity | 01987 | 943.00 | |
| 02003 | | RELOCATE TEMP CONC BARRIER | | | |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1,270.00 | LF |
| | | Total Quantity | 02003 | 1,270.00 | |
| 02014 | | BARRICADE-TYPE III | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 4.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 10.00 | EACH |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 6.00 | EACH |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 4.00 | EACH |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 4.00 | EACH |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 5.00 | EACH |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 10.00 | EACH |
| | | Total Quantity | 02014 | 43.00 | |

| | | | | |
|-------------------------|-----------------|------------------------------------|-----------------|-------------|
| Item Code: 02091 | | REMOVE PAVEMENT | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 244.00 | SQYD |
| | | Total Quantity 02091 | 244.00 | |
| Item Code: 02159 | | TEMP DITCH | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 135.00 | LF |
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 400.00 | LF |
| | | Total Quantity 02159 | 535.00 | |
| Item Code: 02160 | | CLEAN TEMP DITCH | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 400.00 | LF |
| | | Total Quantity 02160 | 400.00 | |
| Item Code: 02187 | | SITE PREPARATION | Quantity | Unit |
| Call:355 | Contract:172239 | District:03 FE01 114 0185 007-008 | 1.00 | EACH |
| | | Total Quantity 02187 | 1.00 | |
| Item Code: 02200 | | ROADWAY EXCAVATION | Quantity | Unit |
| Call:101 | Contract:171219 | District:09 STP BRZ 0903 (212) | 1,565.00 | CUYD |
| Call:359 | Contract:173300 | District:01 CB06 073 1322 000-001 | 4,781.00 | CUYD |
| | | Total Quantity 02200 | 6,346.00 | |
| Item Code: 02230 | | EMBANKMENT IN PLACE | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 346.00 | CUYD |
| Call:101 | Contract:171219 | District:09 STP BRZ 0903 (212) | 91.00 | CUYD |
| Call:104 | Contract:174008 | District:01 HSIP 5014 (001) | 100.00 | CUYD |
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 5,614.00 | CUYD |
| Call:416 | Contract:173160 | District:03 071GR17000R052-CB06 | 4,579.00 | CUYD |
| | | Total Quantity 02230 | 10,730.00 | |
| Item Code: 02231 | | STRUCTURE GRANULAR BACKFILL | Quantity | Unit |
| Call:354 | Contract:172247 | District:06 FE01 008 0075 176-177 | 300.00 | CUYD |
| | | Total Quantity 02231 | 300.00 | |
| Item Code: 02237 | | DITCHING | Quantity | Unit |
| Call:416 | Contract:173160 | District:03 071GR17000R052-CB06 | 2,085.00 | LF |
| | | Total Quantity 02237 | 2,085.00 | |
| Item Code: 02241 | | RESHAPING AND COMPACTING | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 8,457.00 | LF |
| | | Total Quantity 02241 | 8,457.00 | |

| Item Code: | 02242 | WATER | | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------|----------|--------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 2.55 | MGAL |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 500.00 | MGAL |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 300.00 | MGAL |
| Total Quantity | | | | 02242 | 802.55 |

| Item Code: | 02262 | FENCE-WOVEN WIRE TYPE 1 | | Quantity | Unit |
|----------------|-----------------|-------------------------|-----------------------|----------|--------|
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 550.00 | LF |
| Total Quantity | | | | 02262 | 550.00 |

| Item Code: | 02268 | REMOVE & REPLACE FENCE | | Quantity | Unit |
|----------------|-----------------|------------------------|---------------------|----------|----------|
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 2,184.00 | LF |
| Total Quantity | | | | 02268 | 2,184.00 |

| Item Code: | 02351 | GUARDRAIL-STEEL W BEAM-S FACE | | Quantity | Unit |
|----------------|-----------------|-------------------------------|---------------------|-----------|-----------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 119.50 | LF |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 50.00 | LF |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 5,075.00 | LF |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 6,925.00 | LF |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 25,625.00 | LF |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 5,300.00 | LF |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 1,837.50 | LF |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 4,700.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1,087.50 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 275.00 | LF |
| Total Quantity | | | | 02351 | 50,994.50 |

| Item Code: | 02355 | GUARDRAIL-STEEL W BEAM-S FACE A | | Quantity | Unit |
|----------------|-----------------|---------------------------------|---------------|----------|--------|
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 100.00 | LF |
| Total Quantity | | | | 02355 | 100.00 |

| Item Code: | 02360 | GUARDRAIL TERMINAL SECTION NO 1 | | Quantity | Unit |
|----------------|-----------------|---------------------------------|---------------------|----------|-------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | EACH |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 4.00 | EACH |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 19.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 13.00 | EACH |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 13.00 | EACH |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 6.00 | EACH |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 4.00 | EACH |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 2.00 | EACH |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 1.00 | EACH |
| Total Quantity | | | | 02360 | 64.00 |

| Item Code: | 02363 | GUARDRAIL CONNECTOR TO BRIDGE END TY A | | Quantity | Unit |
|----------------|-----------------|----------------------------------------|--------------------|----------|-------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 4.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 2.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 26.00 | EACH |
| Total Quantity | | | | 02363 | 32.00 |

| Item Code: | 02367 | GUARDRAIL END TREATMENT TYPE 1 | | Quantity | Unit |
|----------------|-----------------|--------------------------------|---------------------|----------|-------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 3.00 | EACH |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 9.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 13.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 12.00 | EACH |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 7.00 | EACH |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 1.00 | EACH |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 6.00 | EACH |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1.00 | EACH |
| Total Quantity | | | | 02367 | 52.00 |

| Item Code: | 02369 | GUARDRAIL END TREATMENT TYPE 2A | | Quantity | Unit |
|----------------|-----------------|---------------------------------|-----------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | EACH |
| Total Quantity | | | | 02369 | 1.00 |

| Item Code: | 02371 | GUARDRAIL END TREATMENT TYPE 7 | | Quantity | Unit |
|----------------|-----------------|--------------------------------|---------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 3.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 3.00 | EACH |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 2.00 | EACH |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 1.00 | EACH |
| Total Quantity | | | | 02371 | 9.00 |

| Item Code: | 02373 | GUARDRAIL END TREATMENT TYPE 3 | | Quantity | Unit |
|----------------|-----------------|--------------------------------|---------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | EACH |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 1.00 | EACH |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1.00 | EACH |
| Total Quantity | | | | 02373 | 3.00 |

| Item Code: | 02378 | GUARDRAIL CONNECTOR TO BRIDGE END TY D | | Quantity | Unit |
|----------------|-----------------|----------------------------------------|------------------|----------|------|
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 4.00 | EACH |
| Total Quantity | | | | 02378 | 4.00 |

| Item Code: | 02381 | REMOVE GUARDRAIL | | Quantity | Unit |
|----------------|-----------------|------------------|-----------------------|----------|----------|
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 325.00 | LF |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 6,925.00 | LF |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 150.00 | LF |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 475.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 475.00 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 200.00 | LF |
| Total Quantity | | | | 02381 | 8,550.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|----------------------------------------|---------------------------|----------|------|
| 02391 | | GUARDRAIL END TREATMENT TYPE 4A | | | |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 16.00 | EACH |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 4.00 | EACH |
| | | Total Quantity | 02391 | 20.00 | |
| 02396 | | REMOVE GUARDRAIL END TREATMENT | | | |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 2.00 | EACH |
| | | Total Quantity | 02396 | 2.00 | |
| 02399 | | EXTRA LENGTH GUARDRAIL POST | | | |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 151.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 553.00 | EACH |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 120.00 | EACH |
| | | Total Quantity | 02399 | 824.00 | |
| 02429 | | RIGHT-OF-WAY MONUMENT TYPE 1 | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 10.00 | EACH |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 19.00 | EACH |
| | | Total Quantity | 02429 | 29.00 | |
| 02432 | | WITNESS POST | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 10.00 | EACH |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 19.00 | EACH |
| | | Total Quantity | 02432 | 29.00 | |
| 02469 | | CLEAN SINKHOLE | | | |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | EACH |
| | | Total Quantity | 02469 | 1.00 | |
| 02483 | | CHANNEL LINING CLASS II | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 25.00 | TON |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 367.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 200.00 | TON |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 50.00 | TON |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 300.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 215.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 100.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 150.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 475.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 40.00 | TON |
| | | Total Quantity | 02483 | 1,922.00 | |

| Item Code: | 02484 CHANNEL LINING CLASS III | | | Quantity | Unit |
|----------------------|--------------------------------|-------------|-----------------------|----------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 2,117.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 310.00 | TON |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 200.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 40.00 | TON |
| Total Quantity 02484 | | | | 2,667.00 | |

| Item Code: | 02545 CLEARING AND GRUBBING | | | Quantity | Unit |
|----------------------|-----------------------------|-------------|-----------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | LS |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | LS |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1.00 | LS |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 2.00 | LS |
| Total Quantity 02545 | | | | 6.00 | |

| Item Code: | 02562 TEMPORARY SIGNS | | | Quantity | Unit |
|------------|-----------------------|-------------|-----------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 268.00 | SQFT |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 150.00 | SQFT |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 510.00 | SQFT |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 260.00 | SQFT |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 1,850.00 | SQFT |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 386.00 | SQFT |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 300.00 | SQFT |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 450.00 | SQFT |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 330.00 | SQFT |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 1,200.00 | SQFT |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 230.00 | SQFT |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 570.00 | SQFT |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 550.00 | SQFT |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 300.00 | SQFT |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 250.00 | SQFT |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 550.00 | SQFT |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 690.00 | SQFT |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 230.00 | SQFT |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 450.00 | SQFT |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 430.00 | SQFT |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 675.00 | SQFT |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 190.00 | SQFT |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 450.00 | SQFT |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 310.00 | SQFT |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 190.00 | SQFT |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 470.00 | SQFT |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 350.00 | SQFT |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 390.00 | SQFT |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 250.00 | SQFT |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 190.00 | SQFT |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 230.00 | SQFT |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 390.00 | SQFT |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 200.00 | SQFT |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 250.00 | SQFT |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 270.00 | SQFT |

| | | | | | |
|----------|-----------------|-------------|---------------------------|----------|------|
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 230.00 | SQFT |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 410.00 | SQFT |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 290.00 | SQFT |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 250.00 | SQFT |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 250.00 | SQFT |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 275.00 | SQFT |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 350.00 | SQFT |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 470.00 | SQFT |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 450.00 | SQFT |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 410.00 | SQFT |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 490.00 | SQFT |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 210.00 | SQFT |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 310.00 | SQFT |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 750.00 | SQFT |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 150.00 | SQFT |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 270.00 | SQFT |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 450.00 | SQFT |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 350.00 | SQFT |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 350.00 | SQFT |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 190.00 | SQFT |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 210.00 | SQFT |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 310.00 | SQFT |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 250.00 | SQFT |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 290.00 | SQFT |
| Call:349 | Contract:172216 | District:04 | FD05 115 3165 000-002 | 150.00 | SQFT |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 230.00 | SQFT |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 330.00 | SQFT |
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 75.00 | SQFT |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 170.00 | SQFT |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 150.00 | SQFT |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 150.00 | SQFT |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 149.00 | SQFT |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 230.00 | SQFT |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 330.00 | SQFT |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 188.00 | SQFT |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 370.00 | SQFT |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 150.00 | SQFT |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 275.00 | SQFT |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 470.00 | SQFT |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 230.00 | SQFT |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 550.00 | SQFT |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 580.00 | SQFT |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 490.00 | SQFT |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 560.00 | SQFT |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 540.00 | SQFT |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 500.00 | SQFT |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 740.00 | SQFT |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 420.00 | SQFT |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 460.00 | SQFT |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1,022.00 | SQFT |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 680.00 | SQFT |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 1,140.00 | SQFT |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 476.00 | SQFT |

| | | | | | |
|----------------|-----------------|-------------|---------------------|----------|-----------|
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 2,170.00 | SQFT |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 420.00 | SQFT |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 820.00 | SQFT |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 596.00 | SQFT |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 450.00 | SQFT |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 870.00 | SQFT |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 1,080.00 | SQFT |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 1,340.00 | SQFT |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 480.00 | SQFT |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 1,010.00 | SQFT |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 380.00 | SQFT |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 860.00 | SQFT |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 1,080.00 | SQFT |
| Total Quantity | | | | 02562 | 46,085.00 |

Item Code: 02568

MOBILIZATION

Quantity Unit

| | | | | | |
|----------------|-----------------|-------------|--------------------|-------|------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Call:408 | Contract:172958 | District:08 | 121GR16M046 - FE02 | 1.00 | LS |
| Total Quantity | | | | 02568 | 2.00 |

Item Code: 02569

DEMOBILIZATION

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | LS |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | LS |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 1.00 | LS |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 1.00 | LS |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 1.00 | LS |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 1.00 | LS |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 1.00 | LS |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 1.00 | LS |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 1.00 | LS |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 1.00 | LS |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 1.00 | LS |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 1.00 | LS |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 1.00 | LS |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 1.00 | LS |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 1.00 | LS |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 1.00 | LS |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 1.00 | LS |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 1.00 | LS |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 1.00 | LS |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 1.00 | LS |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 1.00 | LS |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 1.00 | LS |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 1.00 | LS |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 1.00 | LS |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1.00 | LS |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 1.00 | LS |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 1.00 | LS |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 1.00 | LS |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------------|------|----|
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 1.00 | LS |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 1.00 | LS |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 1.00 | LS |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 1.00 | LS |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 1.00 | LS |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1.00 | LS |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1.00 | LS |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 1.00 | LS |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 1.00 | LS |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 1.00 | LS |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 1.00 | LS |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 1.00 | LS |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 1.00 | LS |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 1.00 | LS |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 1.00 | LS |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 1.00 | LS |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 1.00 | LS |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 1.00 | LS |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 1.00 | LS |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 1.00 | LS |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 1.00 | LS |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 1.00 | LS |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 1.00 | LS |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 1.00 | LS |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 1.00 | LS |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 1.00 | LS |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 1.00 | LS |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 1.00 | LS |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 1.00 | LS |
| Call:349 | Contract:172216 | District:04 | FD05 115 3165 000-002 | 1.00 | LS |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 1.00 | LS |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 1.00 | LS |
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 1.00 | LS |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 1.00 | LS |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 1.00 | LS |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 1.00 | LS |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1.00 | LS |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 1.00 | LS |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 1.00 | LS |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1.00 | LS |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 1.00 | LS |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | LS |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 1.00 | LS |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 1.00 | LS |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 1.00 | LS |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 1.00 | LS |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 1.00 | LS |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 1.00 | LS |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 1.00 | LS |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 1.00 | LS |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 1.00 | LS |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 1.00 | LS |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------|------|----|
| Call:408 | Contract:172958 | District:08 | 121GR16M046 - FE02 | 1.00 | LS |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 1.00 | LS |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 1.00 | LS |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 1.00 | LS |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 1.00 | LS |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 1.00 | LS |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 1.00 | LS |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 1.00 | LS |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 1.00 | LS |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 1.00 | LS |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 1.00 | LS |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 1.00 | LS |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 1.00 | LS |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 1.00 | LS |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 1.00 | LS |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 1.00 | LS |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 1.00 | LS |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 1.00 | LS |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 1.00 | LS |

Total Quantity 02569 103.00

| Item Code: 02575 | DITCHING AND SHOULDERING | | | Quantity | Unit |
|------------------|--------------------------|-------------|---------------------|-----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 20,000.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 6,706.00 | LF |

Total Quantity 02575 26,706.00

| Item Code: 02585 | EDGE KEY | | | Quantity | Unit |
|------------------|-----------------|-------------|-----------------------|----------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 48.00 | LF |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 44.00 | LF |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 87.00 | LF |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 25.00 | LF |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 45.00 | LF |
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 52.00 | LF |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 40.00 | LF |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 76.00 | LF |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 124.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 45.00 | LF |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 185.00 | LF |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 146.00 | LF |

Total Quantity 02585 917.00

| Item Code: 02596 | FABRIC-GEOTEXTILE TYPE I | | | Quantity | Unit |
|------------------|--------------------------|-------------|-----------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 250.00 | SQYD |

Total Quantity 02596 250.00

| Item Code: 02598 | FABRIC-GEOTEXTILE TYPE III | | | Quantity | Unit |
|------------------|----------------------------|-------------|--------------------|----------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1,570.00 | SQYD |

Total Quantity 02598 1,570.00

| Item Code: | 02599 | | FABRIC-GEOTEXTILE TYPE IV | Quantity | Unit |
|----------------|-----------------|-------------|---------------------------|----------|----------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 500.00 | SQYD |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 2,250.00 | SQYD |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 150.00 | SQYD |
| Total Quantity | | | | 02599 | 2,900.00 |

| Item Code: | 02625 | | REMOVE HEADWALL | Quantity | Unit |
|----------------|-----------------|-------------|---------------------|----------|-------|
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 41.00 | EACH |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 3.00 | EACH |
| Total Quantity | | | | 02625 | 44.00 |

| Item Code: | 02650 | | MAINTAIN & CONTROL TRAFFIC | Quantity | Unit |
|------------|-----------------|-------------|----------------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | LS |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | LS |
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 1.00 | LS |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 1.00 | LS |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 8.00 | LS |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Call:200 | Contract:172240 | District:12 | 080GR17P045-FD52 | 2.00 | LS |
| Call:201 | Contract:172125 | District:07 | 121GR17P028-FD52 | 3.00 | LS |
| Call:202 | Contract:172241 | District:09 | 121GR17P051-FD52 | 2.00 | LS |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 8.00 | LS |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 1.00 | LS |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 1.00 | LS |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 1.00 | LS |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 1.00 | LS |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 1.00 | LS |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 1.00 | LS |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 1.00 | LS |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 1.00 | LS |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 1.00 | LS |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 1.00 | LS |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 1.00 | LS |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 1.00 | LS |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 1.00 | LS |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 1.00 | LS |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 1.00 | LS |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1.00 | LS |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 1.00 | LS |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 1.00 | LS |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 1.00 | LS |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 1.00 | LS |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 1.00 | LS |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 1.00 | LS |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 1.00 | LS |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 1.00 | LS |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 1.00 | LS |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1.00 | LS |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1.00 | LS |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-------|----|
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 1.00 | LS |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 1.00 | LS |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 1.00 | LS |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 1.00 | LS |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 1.00 | LS |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 1.00 | LS |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 1.00 | LS |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 1.00 | LS |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 1.00 | LS |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 1.00 | LS |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 1.00 | LS |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 1.00 | LS |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 1.00 | LS |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 1.00 | LS |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 1.00 | LS |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 1.00 | LS |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 1.00 | LS |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 1.00 | LS |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 1.00 | LS |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 1.00 | LS |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 1.00 | LS |
| Call:349 | Contract:172216 | District:04 | FD05 115 3165 000-002 | 1.00 | LS |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 1.00 | LS |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 1.00 | LS |
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 1.00 | LS |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 1.00 | LS |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 1.00 | LS |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 1.00 | LS |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1.00 | LS |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 1.00 | LS |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 1.00 | LS |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1.00 | LS |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 1.00 | LS |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | LS |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 1.00 | LS |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 1.00 | LS |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 1.00 | LS |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 3.00 | LS |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 2.00 | LS |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 2.00 | LS |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 2.00 | LS |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 2.00 | LS |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 2.00 | LS |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 4.00 | LS |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 2.00 | LS |
| Call:408 | Contract:172958 | District:08 | 121GR16M046 - FE02 | 24.00 | LS |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 2.00 | LS |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 4.00 | LS |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 4.00 | LS |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 4.00 | LS |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 3.00 | LS |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 4.00 | LS |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 2.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------|------|----|
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 2.00 | LS |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 3.00 | LS |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 2.00 | LS |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 3.00 | LS |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 4.00 | LS |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 6.00 | LS |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 2.00 | LS |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 5.00 | LS |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 2.00 | LS |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 4.00 | LS |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 3.00 | LS |

Total Quantity 02650 196.00

Item Code: 02651

DIVERSIONS (BY-PASS DETOURS)

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1.00 | LS |
|----------|-----------------|-------------|-----------------------|------|----|

Total Quantity 02651 1.00

Item Code: 02653

LANE CLOSURE

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|------|
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 4.00 | EACH |
|----------|-----------------|-------------|-----------------------|------|------|

Total Quantity 02653 4.00

Item Code: 02671

PORTABLE CHANGEABLE MESSAGE SIGN

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 2.00 | EACH |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 2.00 | EACH |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 2.00 | EACH |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 2.00 | EACH |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 4.00 | EACH |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 2.00 | EACH |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 2.00 | EACH |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 2.00 | EACH |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 2.00 | EACH |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 2.00 | EACH |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 2.00 | EACH |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 2.00 | EACH |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 2.00 | EACH |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1.00 | EACH |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 4.00 | EACH |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 2.00 | EACH |

Total Quantity 02671 35.00

Item Code: 02676

MOBILIZATION FOR MILL & TEXT

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 1.00 | LS |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 1.00 | LS |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 1.00 | LS |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 1.00 | LS |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 1.00 | LS |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 1.00 | LS |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 1.00 | LS |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------------|------|----|
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 1.00 | LS |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 1.00 | LS |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 1.00 | LS |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 1.00 | LS |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 1.00 | LS |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 1.00 | LS |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1.00 | LS |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 1.00 | LS |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 1.00 | LS |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 1.00 | LS |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 1.00 | LS |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 1.00 | LS |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 1.00 | LS |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 1.00 | LS |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 1.00 | LS |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1.00 | LS |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1.00 | LS |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 1.00 | LS |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 1.00 | LS |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 1.00 | LS |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 1.00 | LS |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 1.00 | LS |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 1.00 | LS |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 1.00 | LS |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 1.00 | LS |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 1.00 | LS |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 1.00 | LS |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 1.00 | LS |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 1.00 | LS |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 1.00 | LS |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 1.00 | LS |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 1.00 | LS |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 1.00 | LS |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 1.00 | LS |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 1.00 | LS |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 1.00 | LS |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 1.00 | LS |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 1.00 | LS |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 1.00 | LS |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 1.00 | LS |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 1.00 | LS |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 1.00 | LS |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 1.00 | LS |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 1.00 | LS |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | LS |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 1.00 | LS |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 1.00 | LS |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 1.00 | LS |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 3.00 | LS |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 2.00 | LS |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 1.00 | LS |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 2.00 | LS |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------|------|----|
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 2.00 | LS |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 2.00 | LS |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 2.00 | LS |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 3.00 | LS |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 1.00 | LS |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 4.00 | LS |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 2.00 | LS |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 1.00 | LS |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 1.00 | LS |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 2.00 | LS |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 2.00 | LS |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 2.00 | LS |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 3.00 | LS |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 3.00 | LS |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 3.00 | LS |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 2.00 | LS |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 1.00 | LS |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 1.00 | LS |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 3.00 | LS |

Total Quantity 02676 106.00

Item Code: 02677

ASPHALT PAVE MILLING & TEXTURING

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|-----------|-----|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 25.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1,725.00 | TON |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 290.00 | TON |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 15.00 | TON |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 2,385.00 | TON |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 705.00 | TON |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 15.00 | TON |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 380.00 | TON |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 25.00 | TON |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 50.00 | TON |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 245.00 | TON |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 870.00 | TON |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 15.00 | TON |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 105.00 | TON |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 60.00 | TON |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 240.00 | TON |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 16,490.00 | TON |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 55.00 | TON |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 70.00 | TON |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 35.00 | TON |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 15.00 | TON |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 6,770.00 | TON |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 35.00 | TON |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 35.00 | TON |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 30.00 | TON |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1,330.00 | TON |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1,005.00 | TON |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 45.00 | TON |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 25.00 | TON |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 15,670.00 | TON |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-----------|-----|
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 52.00 | TON |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 10,800.00 | TON |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 265.00 | TON |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 35.00 | TON |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 2,395.00 | TON |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 100.00 | TON |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 10.00 | TON |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 430.00 | TON |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 3,750.00 | TON |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 15.00 | TON |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 40.00 | TON |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 1,010.00 | TON |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 315.00 | TON |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 45.00 | TON |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 15.00 | TON |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 40.00 | TON |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 45.00 | TON |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 142.00 | TON |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 10.00 | TON |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 15.00 | TON |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 105.00 | TON |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 22.00 | TON |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 65.00 | TON |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 40.00 | TON |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 55.00 | TON |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 28.00 | TON |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 47.00 | TON |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 10.00 | TON |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 40.00 | TON |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 9,177.00 | TON |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 45.00 | TON |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 170.00 | TON |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 20.00 | TON |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 55.00 | TON |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 3,810.00 | TON |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 110.00 | TON |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 60.00 | TON |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 30.00 | TON |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 165.00 | TON |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 55.00 | TON |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 10.00 | TON |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 45.00 | TON |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 75.00 | TON |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 30.00 | TON |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 120.00 | TON |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 170.00 | TON |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 106.00 | TON |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 50.00 | TON |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 105.00 | TON |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 40.00 | TON |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 25.00 | TON |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 255.00 | TON |

Total Quantity 02677 83,429.00

| Item Code: 02693 | | RUMBLE STRIPS TYPE 1 | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|-----------------------|-----------------|-------------|
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 39.00 | LF |
| | | | Total Quantity | 02693 | 39.00 |

| Item Code: 02696 | | SHOULDER RUMBLE STRIPS | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------------|-----------------|-------------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 51,703.00 | LF |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 5,544.00 | LF |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 44,000.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 11,130.00 | LF |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 60,000.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 100,800.00 | LF |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 25,280.00 | LF |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 54,000.00 | LF |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 48,000.00 | LF |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 53,074.00 | LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 29,900.00 | LF |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 22,598.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 7,700.00 | LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 13,200.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 2,200.00 | LF |
| | | | Total Quantity | 02696 | 529,129.00 |

| Item Code: 02697 | | EDGE LINE RUMBLE STRIPS | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------|---------------------------|-----------------|-------------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 50,197.00 | LF |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 23,800.00 | LF |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 44,200.00 | LF |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 100,152.00 | LF |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 59,590.00 | LF |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 49,494.00 | LF |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 41,000.00 | LF |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 30,788.00 | LF |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 13,844.00 | LF |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 60,000.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 18,400.00 | LF |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 97,000.00 | LF |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 31,438.00 | LF |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 22,260.00 | LF |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 27,570.00 | LF |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 37,700.00 | LF |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 23,020.00 | LF |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 63,500.00 | LF |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 64,828.00 | LF |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 30,792.00 | LF |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 8,500.00 | LF |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 28,966.00 | LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 69,200.00 | LF |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 83,298.00 | LF |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 68,200.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 73,800.00 | LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 37,450.00 | LF |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 89,968.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 30,720.00 | LF |
| Total Quantity 02697 | | | | 1,379,675.00 | |

| Item Code: 02701 | | TEMP SILT FENCE | | Quantity | Unit |
|-------------------------|-----------------|------------------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 177.00 | LF |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 400.00 | LF |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 225.00 | LF |
| Total Quantity 02701 | | | | 802.00 | |

| Item Code: 02703 | | SILT TRAP TYPE A | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 4.00 | EACH |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 3.00 | EACH |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 7.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 2.00 | EACH |
| Total Quantity 02703 | | | | 16.00 | |

| Item Code: 02704 | | SILT TRAP TYPE B | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 4.00 | EACH |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 3.00 | EACH |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 6.00 | EACH |
| Total Quantity 02704 | | | | 13.00 | |

| Item Code: 02706 | | CLEAN SILT TRAP TYPE A | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 8.00 | EACH |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 3.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 2.00 | EACH |
| Total Quantity 02706 | | | | 13.00 | |

| Item Code: 02707 | | CLEAN SILT TRAP TYPE B | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 8.00 | EACH |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 3.00 | EACH |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 6.00 | EACH |
| Total Quantity 02707 | | | | 17.00 | |

| Item Code: 02720 | | SIDEWALK-4 IN CONCRETE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------------|-----------------|-------------|
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 15.00 | SQYD |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 100.00 | SQYD |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 25.00 | SQYD |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 30.00 | SQYD |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 318.00 | SQYD |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 38.00 | SQYD |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 50.00 | SQYD |
| Total Quantity 02720 | | | | 576.00 | |

| Item Code: 02726 | | STAKING | | Quantity | Unit |
|-------------------------|-----------------|----------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | LS |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | LS |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 8.00 | LS |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 8.00 | LS |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1.00 | LS |
| Total Quantity 02726 | | | | 21.00 | |

| Item Code: 02731 | | REMOVE STRUCTURE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1.00 | LS |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | LS |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | LS |
| Total Quantity 02731 | | | | 4.00 | |

| Item Code: | 02775 | ARROW PANEL | Quantity | Unit |
|-------------------|-----------------|-----------------------------------|-----------------|-------------|
| Call:304 | Contract:172205 | District:07 FD05 011 0150 016-019 | 2.00 | EACH |
| Call:310 | Contract:172221 | District:11 FD05 026 0421 016-018 | 2.00 | EACH |
| Call:312 | Contract:172234 | District:08 FD05 027 0090 002-008 | 1.00 | EACH |
| Call:315 | Contract:172143 | District:05 FD05 037 0676 000-006 | 2.00 | EACH |
| Call:321 | Contract:172190 | District:11 FD05 048 0119 013-016 | 2.00 | EACH |
| Call:325 | Contract:172218 | District:05 FD05 056 0864 006-007 | 1.00 | EACH |
| Call:326 | Contract:172245 | District:06 FD05 059 1072 001-003 | 2.00 | EACH |
| Call:329 | Contract:172187 | District:12 FD05 064 0645 000-006 | 2.00 | EACH |
| Call:333 | Contract:172237 | District:10 FD05 077 0114 000-006 | 2.00 | EACH |
| Call:334 | Contract:172206 | District:04 FD05 078 0055 000-005 | 2.00 | EACH |
| Call:337 | Contract:172238 | District:10 FD05 083 0460 013-016 | 2.00 | EACH |
| Call:338 | Contract:172199 | District:07 FD05 084 0127 004-006 | 2.00 | EACH |
| Call:354 | Contract:172247 | District:06 FE01 008 0075 176-177 | 1.00 | EACH |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 1.00 | EACH |
| Call:401 | Contract:172191 | District:04 082GR17P041-FD05 | 3.00 | EACH |
| Call:407 | Contract:172225 | District:06 121GR17P048-FD05 | 1.00 | EACH |

Total Quantity 02775 28.00

| Item Code: | 02898 | RELOCATE CRASH CUSHION | Quantity | Unit |
|----------------------|-----------------|-----------------------------------|-----------------|-------------|
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 2.00 | EACH |
| Total Quantity 02898 | | | 2.00 | |

| Item Code: | 02900 | INSTALL TEMP CRASH CUSHION | Quantity | Unit |
|----------------------|-----------------|-----------------------------------|-----------------|-------------|
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 2.00 | EACH |
| Total Quantity 02900 | | | 2.00 | |

| Item Code: | 02998 | MASONRY COATING | Quantity | Unit |
|----------------------|-----------------|--------------------------------|-----------------|-------------|
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 366.00 | SQYD |
| Total Quantity 02998 | | | 366.00 | |

| Item Code: | 03017 | PRECAST CONC BOX SECT 8 X 5 | Quantity | Unit |
|----------------------|-----------------|------------------------------------|-----------------|-------------|
| Call:105 | Contract:174123 | District:11 HSIP 4211 (048) | 40.00 | LF |
| Total Quantity 03017 | | | 40.00 | |

| Item Code: | 03171 | CONCRETE BARRIER WALL TYPE 9T | Quantity | Unit |
|----------------------|-----------------|--------------------------------------|-----------------|-------------|
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 635.00 | LF |
| Total Quantity 03171 | | | 635.00 | |

| Item Code: | 03234 | RAILROAD RAILS-DRILLED | Quantity | Unit |
|----------------------|-----------------|-------------------------------|-----------------|-------------|
| Call:105 | Contract:174123 | District:11 HSIP 4211 (048) | 3,520.00 | LF |
| Total Quantity 03234 | | | 3,520.00 | |

| Item Code: | 03235 | EXCAVATION AND BACKFILL | Quantity | Unit |
|----------------------|-----------------|--------------------------------|-----------------|-------------|
| Call:105 | Contract:174123 | District:11 HSIP 4211 (048) | 940.00 | CUYD |
| Total Quantity 03235 | | | 940.00 | |

| Item Code: | 03236 | CRIBBING | | Quantity | Unit |
|----------------|-----------------|-------------|---------------------|----------|----------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 3,200.00 | SQFT |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 300.00 | SQFT |
| Total Quantity | | | | 03236 | 3,500.00 |

| Item Code: | 03240 | BASE FAILURE REPAIR | | Quantity | Unit |
|----------------|-----------------|---------------------|-----------------------|----------|-----------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 65.00 | SQYD |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 2,495.00 | SQYD |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 550.00 | SQYD |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 140.00 | SQYD |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 310.00 | SQYD |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 675.00 | SQYD |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 235.00 | SQYD |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 275.00 | SQYD |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 745.00 | SQYD |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 725.00 | SQYD |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 95.00 | SQYD |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 1,535.00 | SQYD |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 2,423.00 | SQYD |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 395.00 | SQYD |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 350.00 | SQYD |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 285.00 | SQYD |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 900.00 | SQYD |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 360.00 | SQYD |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 240.00 | SQYD |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 30.00 | SQYD |
| Total Quantity | | | | 03240 | 12,828.00 |

| Item Code: | 03250 | WATERPROOFING MEMBRANE | | Quantity | Unit |
|----------------|-----------------|------------------------|-----------------------|----------|--------|
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 134.00 | SQYD |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 105.00 | SQYD |
| Total Quantity | | | | 03250 | 239.00 |

| Item Code: | 03291 | EXPAN JOINT ASSEMBLY | | Quantity | Unit |
|----------------|-----------------|----------------------|-----------------------|----------|--------|
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 124.00 | LF |
| Total Quantity | | | | 03291 | 124.00 |

| Item Code: | 03295 | EXPAN JOINT REPLACE 2 IN | | Quantity | Unit |
|----------------|-----------------|--------------------------|-----------------------|----------|--------|
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 206.00 | LF |
| Total Quantity | | | | 03295 | 206.00 |

| Item Code: | 03299 | ARMORED EDGE FOR CONCRETE | | Quantity | Unit |
|----------------|-----------------|---------------------------|-----------------------|----------|--------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 112.00 | LF |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 206.00 | LF |
| Total Quantity | | | | 03299 | 318.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|-----------------------------------------|----------|------|
| 03304 | | | BRIDGE OVERLAY APPROACH PAVEMENT | | |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1,600.00 | SQYD |
| | | | Total Quantity 03304 | 1,600.00 | |
| 04792 | | | CONDUIT-1 IN | | |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 85.00 | LF |
| | | | Total Quantity 04792 | 85.00 | |
| 04793 | | | CONDUIT-1 1/4 IN | | |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 72.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 115.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 40.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 20.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 160.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 3.00 | LF |
| | | | Total Quantity 04793 | 410.00 | |
| 04795 | | | CONDUIT-2 IN | | |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 300.00 | LF |
| | | | Total Quantity 04795 | 300.00 | |
| 04811 | | | ELECTRICAL JUNCTION BOX TYPE B | | |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 10.00 | EACH |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 1.00 | EACH |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 4.00 | EACH |
| | | | Total Quantity 04811 | 15.00 | |
| 04820 | | | TRENCHING AND BACKFILLING | | |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 300.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 72.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 115.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 40.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 20.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 175.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 2.00 | LF |
| | | | Total Quantity 04820 | 724.00 | |

| Item Code: | 04830 | | LOOP WIRE | Quantity | Unit |
|----------------------|-----------------|-------------|-----------------------|-----------|------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 9,172.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 3,600.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 2,375.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 3,728.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1,014.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 1,008.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 7,240.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 320.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 660.00 | LF |
| Total Quantity 04830 | | | | 29,117.00 | |

| Item Code: | 04850 | | CABLE-NO. 14/1 PAIR | Quantity | Unit |
|----------------------|-----------------|-------------|-----------------------|----------|------|
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 300.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 2,505.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 5,000.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 890.00 | LF |
| Total Quantity 04850 | | | | 8,695.00 | |

| Item Code: | 04851 | | CABLE-NO. 14/2 PAIR | Quantity | Unit |
|----------------------|-----------------|-------------|-----------------------|----------|------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 500.00 | LF |
| Total Quantity 04851 | | | | 500.00 | |

| Item Code: | 04895 | | LOOP SAW SLOT AND FILL | Quantity | Unit |
|----------------------|-----------------|-------------|------------------------|-----------|------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 3,525.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 900.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1,432.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 1,664.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 424.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 400.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 3,750.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 115.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 270.00 | LF |
| Total Quantity 04895 | | | | 12,480.00 | |

| Item Code: | 04904 | | BARRIER MOUNTING BRACKET | Quantity | Unit |
|----------------------|-----------------|-------------|--------------------------|----------|------|
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 2.00 | EACH |
| Total Quantity 04904 | | | | 2.00 | |

| Item Code: | 04933 | | TEMP SIGNAL 2 PHASE | Quantity | Unit |
|----------------------|-----------------|-------------|---------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 2.00 | EACH |
| Total Quantity 04933 | | | | 2.00 | |

| Item Code: | 05226 | | SUGAR MAPLE | Quantity | Unit |
|----------------------|-----------------|-------------|--------------------|----------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 | EACH |
| Total Quantity 05226 | | | | 1.00 | |

| Item Code: | 05950 | EROSION CONTROL BLANKET | | Quantity | Unit |
|----------------------|-----------------|-------------------------|-----------------------|-----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 188.00 | SQYD |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 500.00 | SQYD |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 10,400.00 | SQYD |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 452.00 | SQYD |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 7,000.00 | SQYD |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 11,600.00 | SQYD |
| Total Quantity 05950 | | | | 30,140.00 | |

| Item Code: | 05952 | TEMP MULCH | | Quantity | Unit |
|----------------------|-----------------|-------------|--------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1,495.00 | SQYD |
| Total Quantity 05952 | | | | 1,495.00 | |

| Item Code: | 05953 | TEMP SEEDING AND PROTECTION | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------------|-----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1,121.00 | SQYD |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 15,000.00 | SQYD |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 288.00 | SQYD |
| Total Quantity 05953 | | | | 16,409.00 | |

| Item Code: | 05961 | FERTILIZER 10-10-10 | | Quantity | Unit |
|----------------------|-----------------|---------------------|-----------------------|----------|------|
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 | TON |
| Total Quantity 05961 | | | | 1.00 | |

| Item Code: | 05963 | INITIAL FERTILIZER | | Quantity | Unit |
|----------------------|-----------------|--------------------|--------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | .04 | TON |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | .08 | TON |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | .50 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | .25 | TON |
| Total Quantity 05963 | | | | .87 | |

| Item Code: | 05964 | 20-10-10 FERTILIZER | | Quantity | Unit |
|----------------------|-----------------|---------------------|-----------------------|----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | .07 | TON |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | .13 | TON |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | .80 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | .25 | TON |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | .03 | TON |
| Total Quantity 05964 | | | | 1.28 | |

| Item Code: | 05985 | SEEDING AND PROTECTION | | Quantity | Unit |
|----------------------|-----------------|------------------------|-----------------------|-----------|------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1,308.00 | SQYD |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 580.00 | SQYD |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 15,000.00 | SQYD |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 500.00 | SQYD |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 576.00 | SQYD |
| Total Quantity 05985 | | | | 17,964.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|--------------------------------------|------------|-----------|
| 05989 | | | SPECIAL SEEDING CROWN VETCH | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 525.00 | SQYD |
| | | | Total Quantity | 05989 | 525.00 |
| 05992 | | | AGRICULTURAL LIMESTONE | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | .81 | TON |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.60 | TON |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 9.00 | TON |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | .30 | TON |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | .40 | TON |
| | | | Total Quantity | 05992 | 12.11 |
| 06401 | | | FLEXIBLE DELINEATOR POST-M/W | | |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 64.00 | EACH |
| | | | Total Quantity | 06401 | 64.00 |
| 06403 | | | FLEXIBLE DELINEATOR POST-B/W | | |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 258.00 | EACH |
| | | | Total Quantity | 06403 | 258.00 |
| 06406 | | | SBM ALUM SHEET SIGNS .080 IN | | |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 10,874.65 | SQFT |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 11,735.10 | SQFT |
| | | | Total Quantity | 06406 | 22,609.75 |
| 06407 | | | SBM ALUM SHEET SIGNS .125 IN | | |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 1,088.00 | SQFT |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 288.00 | SQFT |
| | | | Total Quantity | 06407 | 1,376.00 |
| 06410 | | | STEEL POST TYPE 1 | | |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 30,019.50 | LF |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 34,076.00 | LF |
| | | | Total Quantity | 06410 | 64,095.50 |
| 06427 | | | TRENCHING | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 13,200.00 | LF |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 42,185.00 | LF |
| | | | Total Quantity | 06427 | 55,385.00 |
| 06510 | | | PAVE STRIPING-TEMP PAINT-4 IN | | |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 52,612.00 | LF |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 7,295.00 | LF |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 167,223.00 | LF |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 5,000.00 | LF |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 20,000.00 | LF |

| | | | | | |
|----------|-----------------|-------------|-----------------------|------------|----|
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 15,000.00 | LF |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 17,000.00 | LF |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 100,151.00 | LF |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 12,500.00 | LF |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 18,747.00 | LF |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 33,007.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 17,195.00 | LF |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 10,000.00 | LF |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 75,000.00 | LF |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 20,000.00 | LF |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 30,000.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 64,400.00 | LF |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 46,125.00 | LF |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 30,000.00 | LF |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 22,500.00 | LF |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 16,227.00 | LF |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 18,430.00 | LF |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 67,675.00 | LF |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 20,000.00 | LF |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 5,000.00 | LF |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 65,500.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 6,800.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 14,000.00 | LF |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 7,540.00 | LF |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 6,922.00 | LF |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 124,000.00 | LF |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 6,000.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 24,320.00 | LF |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 42,875.00 | LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 28,000.00 | LF |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 17,500.00 | LF |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 4,047.00 | LF |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 18,870.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 25,000.00 | LF |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 21,172.00 | LF |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 22,007.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 15,000.00 | LF |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 22,260.00 | LF |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 14,044.00 | LF |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 9,029.00 | LF |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 4,000.00 | LF |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 3,000.00 | LF |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 10,000.00 | LF |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 25,000.00 | LF |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 2,300.00 | LF |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 60,000.00 | LF |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 1,500.00 | LF |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 24,103.00 | LF |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 34,800.00 | LF |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 64,828.00 | LF |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 3,000.00 | LF |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 30,792.00 | LF |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 57,010.00 | LF |

| | | | | | |
|----------------------|-----------------|-------------|---------------------------|--------------|----|
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 5,500.00 | LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 110,500.00 | LF |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 83,298.00 | LF |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 48,976.00 | LF |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 3,500.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 56,000.00 | LF |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 15,000.00 | LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 77,170.00 | LF |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 89,968.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 41,606.00 | LF |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 69,347.00 | LF |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 86,500.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 30,720.00 | LF |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 59,429.00 | LF |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 54,395.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 36,362.00 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 35,070.00 | LF |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 39,000.00 | LF |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 120,706.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 37,000.00 | LF |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 46,000.00 | LF |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 34,000.00 | LF |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 20,501.00 | LF |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 15,000.00 | LF |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 26,000.00 | LF |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 67,302.00 | LF |
| Total Quantity 06510 | | | | 3,015,156.00 | |

Item Code: 06511

PAVE STRIPING-TEMP PAINT-6 IN

Quantity Unit

| | | | | | |
|----------------------|-----------------|-------------|-----------------------|------------|----|
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 135,000.00 | LF |
| Total Quantity 06511 | | | | 135,000.00 | |

Item Code: 06514

PAVE STRIPING-PERM PAINT-4 IN

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------------|----|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 864.00 | LF |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 70,000.00 | LF |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 105,223.00 | LF |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 120,618.00 | LF |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 24,310.00 | LF |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 250,834.00 | LF |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 40,000.00 | LF |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 43,000.00 | LF |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 55,000.00 | LF |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 83,500.00 | LF |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 200,302.00 | LF |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 25,000.00 | LF |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 37,495.00 | LF |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 66,014.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 34,390.00 | LF |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 20,500.00 | LF |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 92,000.00 | LF |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 98,990.00 | LF |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 61,000.00 | LF |

| | | | | | |
|----------|-----------------|-------------|---------------------------|------------|----|
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 128,801.00 | LF |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 46,125.00 | LF |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 74,000.00 | LF |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 45,000.00 | LF |
| Call:319 | Contract:172215 | District:04 | FD05 047 1921 001-003 | 16,227.00 | LF |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 36,860.00 | LF |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 67,675.00 | LF |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 71,250.00 | LF |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 41,000.00 | LF |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 131,000.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 13,600.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 14,000.00 | LF |
| Call:327 | Contract:172232 | District:11 | FD05 061 0830 003-005 | 15,080.00 | LF |
| Call:328 | Contract:172231 | District:11 | FD05 063 1561 000-002 | 13,844.00 | LF |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 124,000.00 | LF |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 58,184.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 48,640.00 | LF |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 85,725.00 | LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 100,000.00 | LF |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 207,500.00 | LF |
| Call:336 | Contract:172156 | District:10 | FD05 083 3338 000-002 | 11,564.00 | LF |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 53,915.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 47,000.00 | LF |
| Call:339 | Contract:172230 | District:03 | FD05 086 0216 005-008 | 19,055.00 | LF |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 62,876.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 38,150.00 | LF |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 58,671.00 | LF |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 56,179.00 | LF |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 36,116.00 | LF |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 154,000.00 | LF |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 75,400.00 | LF |
| Call:347 | Contract:172223 | District:04 | FD05 109 0289 003-007 | 43,339.00 | LF |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 62,000.00 | LF |
| Call:350 | Contract:172166 | District:02 | FD05 117 1063 000-003 | 24,000.00 | LF |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 125,000.00 | LF |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 3,100.00 | LF |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 3,057.00 | LF |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 40,172.00 | LF |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 69,600.00 | LF |
| Call:359 | Contract:173300 | District:01 | CB06 073 1322 000-001 | 1,452.00 | LF |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 123,173.00 | LF |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 3,000.00 | LF |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 61,584.00 | LF |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 115,315.00 | LF |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 28,950.00 | LF |
| Call:400 | Contract:172222 | District:04 | 014GR17P047 - FD05 | 36,042.00 | LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 110,500.00 | LF |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 166,596.00 | LF |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 120,372.00 | LF |
| Call:404 | Contract:172226 | District:02 | 113GR17P049 - FD05 | 9,300.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 174,600.00 | LF |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 55,152.00 | LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 77,170.00 | LF |

| | | | | | |
|----------------------|-----------------|-------------|---------------------|--------------|----|
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 179,936.00 | LF |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 139,656.00 | LF |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 69,347.00 | LF |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 173,000.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 98,928.00 | LF |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 118,858.00 | LF |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 54,395.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 87,620.00 | LF |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 72,664.00 | LF |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 89,942.00 | LF |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 120,706.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 102,600.00 | LF |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 105,473.00 | LF |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 34,000.00 | LF |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 80,135.00 | LF |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 35,140.00 | LF |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 86,700.00 | LF |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 134,605.00 | LF |
| Total Quantity 06514 | | | | 6,617,656.00 | |

| | | | | | |
|-------------------------|-----------------|--------------------------------------|-----------------------|-----------------|-------------|
| Item Code: 06515 | | PAVE STRIPING-PERM PAINT-6 IN | | Quantity | Unit |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 87,000.00 | LF |
| Total Quantity 06515 | | | | 87,000.00 | |

| | | | | | |
|-------------------------|-----------------|-----------------------------------|-----------------|-----------------|-------------|
| Item Code: 06530 | | PAVE STRIPING REMOVAL-4 IN | | Quantity | Unit |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 2,500.00 | LF |
| Total Quantity 06530 | | | | 2,500.00 | |

| | | | | | |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Item Code: 06540 | | PAVE STRIPING-THERMO-4 IN W | | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 42.00 | LF |
| Total Quantity 06540 | | | | 42.00 | |

| | | | | | |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Item Code: 06541 | | PAVE STRIPING-THERMO-4 IN Y | | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 42.00 | LF |
| Total Quantity 06541 | | | | 42.00 | |

| | | | | | |
|-------------------------|-----------------|-------------------------------------|-----------------------|-----------------|-------------|
| Item Code: 06546 | | PAVE STRIPING-THERMO-12 IN W | | Quantity | Unit |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 100.00 | LF |
| Total Quantity 06546 | | | | 100.00 | |

| | | | | | |
|-------------------------|-----------------|-------------------------------------|-----------------------|-----------------|-------------|
| Item Code: 06547 | | PAVE STRIPING-THERMO-12 IN Y | | Quantity | Unit |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 100.00 | LF |
| Total Quantity 06547 | | | | 100.00 | |

| | | | | |
|-------------------------|------------------------------------------|-------------|-----------------------|----------------|
| Item Code: 06549 | PAVE STRIPING-TEMP REM TAPE-B | | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1,000.00 LF |
| | | | Total Quantity | 06549 1,000.00 |
| Item Code: 06550 | PAVE STRIPING-TEMP REM TAPE-W | | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 2,000.00 LF |
| | | | Total Quantity | 06550 2,000.00 |
| Item Code: 06551 | PAVE STRIPING-TEMP REM TAPE-Y | | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 2,000.00 LF |
| | | | Total Quantity | 06551 2,000.00 |
| Item Code: 06562 | PAVE MARKING-THERMO R 6 FT | | Quantity | Unit |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 4.00 EACH |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 4.00 EACH |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 4.00 EACH |
| | | | Total Quantity | 06562 12.00 |
| Item Code: 06563 | PAVE MARKING-R/R XBUCKS 16 IN | | Quantity | Unit |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 88.00 LF |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 88.00 LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 72.00 LF |
| | | | Total Quantity | 06563 248.00 |
| Item Code: 06565 | PAVE MARKING-THERMO X-WALK-6 IN | | Quantity | Unit |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 220.00 LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 533.00 LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 264.00 LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 110.00 LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 121.00 LF |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 44.00 LF |
| | | | Total Quantity | 06565 1,292.00 |
| Item Code: 06566 | PAVE MARKING-THERMO X-WALK-12 IN | | Quantity | Unit |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 100.00 LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 362.00 LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 270.00 LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 1,568.00 LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 1,840.00 LF |
| | | | Total Quantity | 06566 4,140.00 |
| Item Code: 06567 | PAVE MARKING-THERMO STOP BAR-12IN | | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 74.00 LF |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 72.00 LF |
| | | | Total Quantity | 06567 146.00 |

| Item Code: 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | | Quantity | Unit |
|----------------------|-----------------|-----------------------------------|-----------------------|----------|------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 62.00 | LF |
| Call:300 | Contract:172197 | District:08 | FD05 001 0532 000-003 | 12.00 | LF |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 202.00 | LF |
| Call:303 | Contract:172173 | District:06 | FD05 008 0536 008-011 | 90.00 | LF |
| Call:307 | Contract:172184 | District:01 | FD05 020 1741 000-003 | 30.00 | LF |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 70.00 | LF |
| Call:311 | Contract:172213 | District:08 | FD05 027 2546 000-002 | 24.00 | LF |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 153.00 | LF |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 389.00 | LF |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 10.00 | LF |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 166.00 | LF |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 107.00 | LF |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 197.00 | LF |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 50.00 | LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 100.00 | LF |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 60.00 | LF |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 868.00 | LF |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 83.00 | LF |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 25.00 | LF |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 68.00 | LF |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 16.00 | LF |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 246.00 | LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 165.00 | LF |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 185.00 | LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 219.00 | LF |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 128.00 | LF |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 10.00 | LF |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 20.00 | LF |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 32.00 | LF |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 44.00 | LF |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 87.00 | LF |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 72.00 | LF |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 65.00 | LF |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 11.00 | LF |
| Total Quantity 06568 | | | | 4,066.00 | |

| Item Code: 06569 | | PAVE MARKING-THERMO CROSS-HATCH | | Quantity | Unit |
|----------------------|-----------------|---------------------------------|-----------------------|----------|------|
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 4,150.00 | SQFT |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 650.00 | SQFT |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 842.00 | SQFT |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 200.00 | SQFT |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 650.00 | SQFT |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 1,638.00 | SQFT |
| Total Quantity 06569 | | | | 8,130.00 | |

| Item Code: | 06570 | PAVE MARKING-PAINT CROSS-HATCH | | Quantity | Unit |
|----------------|-----------------|--------------------------------|-----------------------|-----------|-----------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 100.00 | SQFT |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 10,500.00 | SQFT |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 350.00 | SQFT |
| Total Quantity | | | | 06570 | 10,950.00 |

| Item Code: | 06571 | PAVE MARKING-PAINT PARKING LOT | | Quantity | Unit |
|----------------|-----------------|--------------------------------|-----------------------|----------|----------|
| Call:352 | Contract:172210 | District:03 | CPTL 031 8001 000-001 | 1,800.00 | LF |
| Total Quantity | | | | 06571 | 1,800.00 |

| Item Code: | 06573 | PAVE MARKING-THERMO STR ARROW | | Quantity | Unit |
|----------------|-----------------|-------------------------------|-----------------------|----------|------|
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 2.00 | EACH |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 2.00 | EACH |
| Total Quantity | | | | 06573 | 4.00 |

| Item Code: | 06574 | PAVE MARKING-THERMO CURV ARROW | | Quantity | Unit |
|----------------|-----------------|--------------------------------|-----------------------|----------|--------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 4.00 | EACH |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 45.00 | EACH |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 39.00 | EACH |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 11.00 | EACH |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 35.00 | EACH |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 9.00 | EACH |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 11.00 | EACH |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 20.00 | EACH |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 26.00 | EACH |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 16.00 | EACH |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 2.00 | EACH |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 8.00 | EACH |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 64.00 | EACH |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 16.00 | EACH |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 8.00 | EACH |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 10.00 | EACH |
| Total Quantity | | | | 06574 | 324.00 |

| Item Code: | 06575 | PAVE MARKING-THERMO COMB ARROW | | Quantity | Unit |
|----------------|-----------------|--------------------------------|-----------------------|----------|-------|
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 5.00 | EACH |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 5.00 | EACH |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 4.00 | EACH |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 2.00 | EACH |
| Total Quantity | | | | 06575 | 16.00 |

| Item Code: | 06576 | PAVE MARKING-THERMO ONLY | | Quantity | Unit |
|----------------|-----------------|--------------------------|-----------------------|----------|-------|
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1.00 | EACH |
| Call:325 | Contract:172218 | District:05 | FD05 056 0864 006-007 | 8.00 | EACH |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 6.00 | EACH |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 6.00 | EACH |
| Total Quantity | | | | 06576 | 21.00 |

| Item Code: | 06578 | | PAVE MARKING-THERMO MERGE ARROW | Quantity | Unit |
|----------------|-----------------|-------------|---------------------------------|----------|------|
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 3.00 | EACH |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 2.00 | EACH |
| Total Quantity | | | | 06578 | 5.00 |

| Item Code: | 06600 | | REMOVE PAVEMENT MARKER TYPE V | Quantity | Unit |
|----------------|-----------------|-------------|-------------------------------|----------|-----------|
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 1,500.00 | EACH |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 260.00 | EACH |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 305.00 | EACH |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 800.00 | EACH |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 1,539.00 | EACH |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 695.00 | EACH |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 830.00 | EACH |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 412.00 | EACH |
| Call:332 | Contract:172194 | District:07 | FD05 076 0052 008-011 | 152.00 | EACH |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 1,013.00 | EACH |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 1,300.00 | EACH |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 160.00 | EACH |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 455.00 | EACH |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 197.00 | EACH |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 800.00 | EACH |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 1,067.00 | EACH |
| Total Quantity | | | | 06600 | 11,485.00 |

| Item Code: | 06601NC | | PAVE MARKING-PAINT WORDS | Quantity | Unit |
|----------------|-----------------|-------------|--------------------------|----------|------|
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 2.00 | EACH |
| Total Quantity | | | | 06601NC | 2.00 |

| Item Code: | 08001 | | STRUCTURE EXCAVATION-COMMON | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------------|----------|----------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 1,078.00 | CUYD |
| Call:354 | Contract:172247 | District:06 | FE01 008 0075 176-177 | 450.00 | CUYD |
| Total Quantity | | | | 08001 | 1,528.00 |

| Item Code: | 08002 | | STRUCTURE EXCAV-SOLID ROCK | Quantity | Unit |
|----------------|-----------------|-------------|----------------------------|----------|--------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 206.00 | CUYD |
| Total Quantity | | | | 08002 | 206.00 |

| Item Code: | 08003 | | FOUNDATION PREPARATION | Quantity | Unit |
|----------------|-----------------|-------------|------------------------|----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 1.00 | LS |
| Total Quantity | | | | 08003 | 1.00 |

| Item Code: | 08100 | | CONCRETE-CLASS A | Quantity | Unit |
|----------------|-----------------|-------------|---------------------|----------|--------|
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 314.00 | CUYD |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 5.00 | CUYD |
| Total Quantity | | | | 08100 | 319.00 |

| | | | | |
|-------------------------|-----------------|-----------------------------------------|-----------------|-------------|
| Item Code: 08104 | | CONCRETE-CLASS AA | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 66.20 | CUYD |
| | | Total Quantity 08104 | 66.20 | |
| Item Code: 08150 | | STEEL REINFORCEMENT | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 38,941.00 | LB |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 400.80 | LB |
| | | Total Quantity 08150 | 39,341.80 | |
| Item Code: 08151 | | STEEL REINFORCEMENT-EPOXY COATED | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 12,930.00 | LB |
| | | Total Quantity 08151 | 12,930.00 | |
| Item Code: 08504 | | EPOXY SAND SLURRY | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 211.00 | SQYD |
| | | Total Quantity 08504 | 211.00 | |
| Item Code: 08534 | | CONCRETE OVERLAY-LATEX | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 151.70 | CUYD |
| | | Total Quantity 08534 | 151.70 | |
| Item Code: 08549 | | BLAST CLEANING | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 3,853.00 | SQYD |
| | | Total Quantity 08549 | 3,853.00 | |
| Item Code: 08551 | | MACHINE PREP OF SLAB | Quantity | Unit |
| Call:356 | Contract:172610 | District:02 FE02 089 0189 B00113N | 3,642.00 | SQYD |
| | | Total Quantity 08551 | 3,642.00 | |
| Item Code: 08667 | | PRECAST PC BOX BEAM SB12 | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 STP BRZ 0703 (338) | 94.00 | LF |
| | | Total Quantity 08667 | 94.00 | |
| Item Code: 08806 | | GUARDRAIL-BRIDGE CASE I-A | Quantity | Unit |
| Call:103 | Contract:172229 | District:12 HSIP 9010 277 | 38.00 | LF |
| | | Total Quantity 08806 | 38.00 | |
| Item Code: 08810 | | PRECAST CONC BRIDGE RAIL BLOCK | Quantity | Unit |
| Call:103 | Contract:172229 | District:12 HSIP 9010 277 | 4.00 | EACH |
| | | Total Quantity 08810 | 4.00 | |

| Item Code: 08811 | | REMOVE BRIDGE RAIL | | Quantity | Unit |
|----------------------|-----------------|--------------------|---------------|----------|------|
| Call:103 | Contract:172229 | District:12 | HSIP 9010 277 | 38.00 | LF |
| Total Quantity 08811 | | | | 38.00 | |

| Item Code: 10020NS | | FUEL ADJUSTMENT | | Quantity | Unit |
|--------------------|-----------------|-----------------|---------------------------|-----------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 12,301.00 | DOLL |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 60,133.00 | DOLL |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 24,949.00 | DOLL |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 5,828.00 | DOLL |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 9,584.00 | DOLL |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 5,887.00 | DOLL |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 17,766.00 | DOLL |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 5,664.00 | DOLL |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 11,264.00 | DOLL |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 7,000.00 | DOLL |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 15,165.00 | DOLL |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 7,722.00 | DOLL |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 6,109.00 | DOLL |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 26,692.00 | DOLL |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 7,828.00 | DOLL |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 12,071.00 | DOLL |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 6,092.00 | DOLL |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 4,878.00 | DOLL |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 10,943.00 | DOLL |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 6,840.00 | DOLL |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 5,359.00 | DOLL |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 9,742.00 | DOLL |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 25,342.00 | DOLL |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 4,663.00 | DOLL |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 15,589.00 | DOLL |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 14,818.00 | DOLL |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 11,939.00 | DOLL |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 18,110.00 | DOLL |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 6,553.00 | DOLL |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 7,546.00 | DOLL |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 4,746.00 | DOLL |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 5,561.00 | DOLL |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 6,494.00 | DOLL |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 4,822.00 | DOLL |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 12,725.00 | DOLL |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 4,934.00 | DOLL |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 10,868.00 | DOLL |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 11,123.00 | DOLL |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 5,256.00 | DOLL |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 7,899.00 | DOLL |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 7,828.00 | DOLL |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 4,663.00 | DOLL |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 6,304.00 | DOLL |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 5,087.00 | DOLL |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 17,132.00 | DOLL |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 12,958.00 | DOLL |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 9,594.00 | DOLL |

| | | | | | |
|----------|-----------------|-------------|---------------------|-----------|------|
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 10,550.00 | DOLL |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 5,912.00 | DOLL |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 6,125.00 | DOLL |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 12,971.00 | DOLL |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 15,952.00 | DOLL |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 9,146.00 | DOLL |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 21,347.00 | DOLL |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 8,274.00 | DOLL |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 13,671.00 | DOLL |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 6,626.00 | DOLL |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 10,632.00 | DOLL |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 8,473.00 | DOLL |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 8,880.00 | DOLL |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 20,182.00 | DOLL |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 15,565.00 | DOLL |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 12,615.00 | DOLL |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 4,934.00 | DOLL |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 10,221.00 | DOLL |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 9,757.00 | DOLL |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 25,391.00 | DOLL |

Total Quantity 10020NS 759,595.00

Item Code: 10030NS

ASPHALT ADJUSTMENT

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------------|------------|------|
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 30,898.00 | DOLL |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 118,363.00 | DOLL |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 62,665.00 | DOLL |
| Call:302 | Contract:172148 | District:11 | FD05 007 0190 007-012 | 14,638.00 | DOLL |
| Call:304 | Contract:172205 | District:07 | FD05 011 0150 016-019 | 24,071.00 | DOLL |
| Call:305 | Contract:172212 | District:07 | FD05 011 0034 003-008 | 14,786.00 | DOLL |
| Call:306 | Contract:172224 | District:02 | FD05 017 0062 008-019 | 44,510.00 | DOLL |
| Call:308 | Contract:172164 | District:02 | FD05 024 1453 000-004 | 13,865.00 | DOLL |
| Call:309 | Contract:172220 | District:02 | FD05 024 0109 023-030 | 28,110.00 | DOLL |
| Call:310 | Contract:172221 | District:11 | FD05 026 0421 016-018 | 17,581.00 | DOLL |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 38,091.00 | DOLL |
| Call:313 | Contract:172140 | District:09 | FD05 032 0007 000-005 | 18,762.00 | DOLL |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 15,345.00 | DOLL |
| Call:315 | Contract:172143 | District:05 | FD05 037 0676 000-006 | 67,042.00 | DOLL |
| Call:316 | Contract:172182 | District:01 | FD05 042 0534 000-006 | 19,661.00 | DOLL |
| Call:317 | Contract:172227 | District:04 | FD05 043 0185 000-008 | 30,319.00 | DOLL |
| Call:318 | Contract:172165 | District:02 | FD05 046 2124 000-005 | 14,903.00 | DOLL |
| Call:320 | Contract:172172 | District:11 | FD05 048 0221 021-026 | 12,253.00 | DOLL |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 27,484.00 | DOLL |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 17,180.00 | DOLL |
| Call:323 | Contract:172094 | District:02 | FD05 051 0359 000-004 | 12,827.00 | DOLL |
| Call:324 | Contract:172217 | District:05 | FD05 052 0421 000-007 | 24,478.00 | DOLL |
| Call:329 | Contract:172187 | District:12 | FD05 064 0645 000-006 | 63,652.00 | DOLL |
| Call:330 | Contract:172150 | District:11 | FD05 066 0066 022-029 | 8,218.00 | DOLL |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 39,155.00 | DOLL |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 37,219.00 | DOLL |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 29,987.00 | DOLL |
| Call:335 | Contract:172181 | District:01 | FD05 079 0402 000-010 | 45,488.00 | DOLL |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 16,459.00 | DOLL |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-----------|------|
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 18,954.00 | DOLL |
| Call:340 | Contract:172144 | District:10 | FD05 088 0007 008-012 | 11,920.00 | DOLL |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 12,702.00 | DOLL |
| Call:343 | Contract:172236 | District:06 | FD05 096 0154 000-005 | 15,767.00 | DOLL |
| Call:344 | Contract:172155 | District:10 | FD05 097 0451 003-008 | 12,112.00 | DOLL |
| Call:345 | Contract:172154 | District:12 | FD05 098 0194 032-040 | 31,961.00 | DOLL |
| Call:346 | Contract:172163 | District:06 | FD05 101 0165 001-006 | 11,595.00 | DOLL |
| Call:348 | Contract:172142 | District:01 | FD05 111 0139 017-024 | 27,297.00 | DOLL |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 26,581.00 | DOLL |
| Call:357 | Contract:173224 | District:09 | CB06 035 1325 007-012 | 13,203.00 | DOLL |
| Call:358 | Contract:173144 | District:05 | CB06 037 1005 000-007 | 19,841.00 | DOLL |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 19,118.00 | DOLL |
| Call:362 | Contract:172252 | District:11 | FD05 066 0421 000-003 | 8,218.00 | DOLL |
| Call:363 | Contract:172253 | District:12 | FD05 067 1862 003-009 | 15,834.00 | DOLL |
| Call:364 | Contract:172254 | District:01 | FD05 111 0139 006-009 | 12,777.00 | DOLL |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 43,029.00 | DOLL |
| Call:402 | Contract:172209 | District:03 | 085GR17P044 - FD05 & FE01 | 32,546.00 | DOLL |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 24,099.00 | DOLL |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 26,520.00 | DOLL |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 14,848.00 | DOLL |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 15,384.00 | DOLL |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 31,584.00 | DOLL |
| Call:410 | Contract:173154 | District:03 | 005GR17000R047-CB06 | 40,064.00 | DOLL |
| Call:411 | Contract:173223 | District:10 | 013GR17R059-CB06 | 22,974.00 | DOLL |
| Call:412 | Contract:173220 | District:02 | 030GR17R055-CB06 | 53,616.00 | DOLL |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 20,782.00 | DOLL |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 34,338.00 | DOLL |
| Call:415 | Contract:173221 | District:10 | 065GR17R056-CB06 | 16,643.00 | DOLL |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 12,029.00 | DOLL |
| Call:417 | Contract:173155 | District:03 | 085GR17000R048-CB06 | 21,283.00 | DOLL |
| Call:418 | Contract:173225 | District:09 | 091GR17R061-CB06 | 22,304.00 | DOLL |
| Call:419 | Contract:173219 | District:02 | 092GR17R053-CB06 | 50,692.00 | DOLL |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 39,097.00 | DOLL |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 31,684.00 | DOLL |
| Call:422 | Contract:173222 | District:10 | 119GR17R057-CB06 | 12,394.00 | DOLL |
| Call:423 | Contract:173162 | District:08 | 001GR17000R028-CB06 | 25,627.00 | DOLL |
| Call:425 | Contract:173164 | District:08 | 074GR17000R035-CB06 | 24,506.00 | DOLL |
| Call:426 | Contract:173231 | District:02 | 024GR17R051-CB06 | 63,053.00 | DOLL |

Total Quantity 10030NS 1,844,986.00

Item Code: 15094

S MANHOLE ADJUST TO GRADE

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------|------|------|
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 1.00 | EACH |
|----------|-----------------|-------------|-----------------|------|------|

Total Quantity 15094 1.00

Item Code: 20000ES724

TREE

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|--------------------|-------|------|
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 3.00 | EACH |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 50.00 | EACH |

Total Quantity 20000ES724 53.00

| | | | | |
|------------------------------|------------------------------------|-------------|-----------------------|-----------------------|
| Item Code: 20022ES724 | ALLEGHANY VIBURNUM | | Quantity | Unit |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 3.00 EACH |
| | | | Total Quantity | 20022ES724 3.00 |
| Item Code: 20191ED | OBJECT MARKER TY 3 | | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 16.00 EACH |
| | | | Total Quantity | 20191ED 16.00 |
| Item Code: 20257NC | SITE PREPARATION | | Quantity | Unit |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 LS |
| | | | Total Quantity | 20257NC 1.00 |
| Item Code: 20418ED | REMOVE & RELOCATE SIGNS | | Quantity | Unit |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 79.00 EACH |
| | | | Total Quantity | 20418ED 79.00 |
| Item Code: 20458ES403 | CENTERLINE RUMBLE STRIPS | | Quantity | Unit |
| Call:107 | Contract:171022 | District:12 | NHPP 1191 (052) | 26,050.00 LF |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 30,000.00 LF |
| Call:321 | Contract:172190 | District:11 | FD05 048 0119 013-016 | 6,400.00 LF |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 82,000.00 LF |
| Call:331 | Contract:172228 | District:09 | FD05 068 0009 011-016 | 24,000.00 LF |
| Call:333 | Contract:172237 | District:10 | FD05 077 0114 000-006 | 25,740.00 LF |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 14,950.00 LF |
| Call:337 | Contract:172238 | District:10 | FD05 083 0460 013-016 | 11,299.00 LF |
| Call:351 | Contract:172185 | District:02 | FD05 117 0041 000-007 | 32,000.00 LF |
| Call:401 | Contract:172191 | District:04 | 082GR17P041-FD05 | 20,200.00 LF |
| Call:407 | Contract:172225 | District:06 | 121GR17P048-FD05 | 18,700.00 LF |
| | | | Total Quantity | 20458ES403 291,339.00 |
| Item Code: 20748ED | SHOULDER MILLING/TRENCHING | | Quantity | Unit |
| Call:104 | Contract:174008 | District:01 | HSIP 5014 (001) | 11,700.00 SQYD |
| | | | Total Quantity | 20748ED 11,700.00 |
| Item Code: 21373ND | REMOVE SIGN | | Quantity | Unit |
| Call:106 | Contract:174203 | District:04 | HSIP 9010 (276) | 373.00 EACH |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 532.00 EACH |
| | | | Total Quantity | 21373ND 905.00 |
| Item Code: 21415ND | EROSION CONTROL | | Quantity | Unit |
| Call:101 | Contract:171219 | District:09 | STP BRZ 0903 (212) | 1.00 LS |
| Call:355 | Contract:172239 | District:03 | FE01 114 0185 007-008 | 1.00 LS |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 1.00 LS |
| Call:416 | Contract:173160 | District:03 | 071GR17000R052-CB06 | 2.00 LS |
| | | | Total Quantity | 21415ND 5.00 |

| | | | | | |
|------------------------------|-----------------|-----------------------------------------------|-----------------------|-----------------|-------------|
| Item Code: 21417ES717 | | PAVE MARK THERMO CONE CAP-SOLID YELLOW | | Quantity | Unit |
| Call:322 | Contract:172201 | District:06 | FD05 049 0062 001-006 | 55.00 | SQFT |
| Call:405 | Contract:172186 | District:07 | 121GR17P031-FD05 | 55.00 | SQFT |
| | | Total Quantity | 21417ES717 | 110.00 | |
| Item Code: 21532ED | | RAIL SYSTEM TYPE III | | Quantity | Unit |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 96.00 | LF |
| | | Total Quantity | 21532ED | 96.00 | |
| Item Code: 21533EN | | EMBANKMENT | | Quantity | Unit |
| Call:361 | Contract:173158 | District:03 | CB06 114 0240 000-002 | 2,000.00 | CUYD |
| | | Total Quantity | 21533EN | 2,000.00 | |
| Item Code: 21653ES403 | | CL2 ASPH SURF NO.4D PG64-22 | | Quantity | Unit |
| Call:414 | Contract:173141 | District:11 | 061GR17000R039-CB06 | 2,830.00 | TON |
| Call:421 | Contract:173146 | District:11 | 118GR17000R046-CB06 | 2,645.00 | TON |
| | | Total Quantity | 21653ES403 | 5,475.00 | |
| Item Code: 21945EN | | GROUT | | Quantity | Unit |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 47.00 | LF |
| | | Total Quantity | 21945EN | 47.00 | |
| Item Code: 22400NN | | REMOVE AND RELOCATE SIGN ASSEMBLY | | Quantity | Unit |
| Call:203 | Contract:174202 | District:08 | 121GR17T008-HSIP | 250.00 | EACH |
| | | Total Quantity | 22400NN | 250.00 | |
| Item Code: 22906ES403 | | CL3 ASPH SURF 0.38A PG64-22 | | Quantity | Unit |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 1,005.00 | TON |
| | | Total Quantity | 22906ES403 | 1,005.00 | |
| Item Code: 22950NN | | PAVE MARKING-THERMO STOP | | Quantity | Unit |
| Call:353 | Contract:172246 | District:11 | CPTL 063 8018 000-001 | 2.00 | EACH |
| Call:360 | Contract:173142 | District:03 | CB06 107 0585 000-007 | 4.00 | EACH |
| Call:409 | Contract:173145 | District:03 | 002GR17000R045-CB06 | 3.00 | EACH |
| Call:413 | Contract:173156 | District:03 | 031GR17000R049-CB06 | 4.00 | EACH |
| Call:420 | Contract:173157 | District:03 | 114GR17000R050-CB06 | 4.00 | EACH |
| | | Total Quantity | 22950NN | 17.00 | |
| Item Code: 23010EN | | PAVE MARK TEMP PAINT STOP BAR-24 IN | | Quantity | Unit |
| Call:105 | Contract:174123 | District:11 | HSIP 4211 (048) | 24.00 | LF |
| | | Total Quantity | 23010EN | 24.00 | |

| Item Code: | | | | Quantity | Unit |
|-------------------|-----------------|-----------------------------------------------------|-----------------------|-----------|------|
| 23066EN | | DITCHING-SPECIAL | | | |
| Call:406 | Contract:172235 | District:06 | 121GR17P050 - FD05 | 3,000.00 | LF |
| Call:424 | Contract:173163 | District:06 | 021GR17000R022-CB06 | 2,000.00 | LF |
| | | Total Quantity | 23066EN | 5,000.00 | |
| 23158ES505 | | DETECTABLE WARNINGS | | | |
| Call:314 | Contract:172192 | District:12 | FD05 036 0302 009-013 | 60.00 | SQFT |
| Call:326 | Contract:172245 | District:06 | FD05 059 1072 001-003 | 152.00 | SQFT |
| Call:334 | Contract:172206 | District:04 | FD05 078 0055 000-005 | 64.00 | SQFT |
| Call:338 | Contract:172199 | District:07 | FD05 084 0127 004-006 | 412.00 | SQFT |
| Call:341 | Contract:172193 | District:04 | FD05 090 1430 000-003 | 260.00 | SQFT |
| Call:342 | Contract:172170 | District:06 | FD05 094 0022 006-010 | 30.00 | SQFT |
| Call:403 | Contract:172153 | District:02 | 092GR17P029-FD05 | 16.00 | SQFT |
| | | Total Quantity | 23158ES505 | 994.00 | |
| 23274EN11F | | TURF REINFORCEMENT MAT 1 | | | |
| Call:100 | Contract:171218 | District:07 | STP BRZ 0703 (338) | 164.00 | SQYD |
| | | Total Quantity | 23274EN11F | 164.00 | |
| 23593EC | | SHOULDER FAILURE REPAIR | | | |
| Call:312 | Contract:172234 | District:08 | FD05 027 0090 002-008 | 1,280.00 | SQYD |
| | | Total Quantity | 23593EC | 1,280.00 | |
| 23821EC | | CENTERLINE RUMBLE STRIPS-12 IN | | | |
| Call:301 | Contract:172159 | District:03 | FD05 005 031E 015-026 | 46,500.00 | LF |
| | | Total Quantity | 23821EC | 46,500.00 | |
| 23949EC | | BRIDGE CLEANING & PREVENTIVE MAINTENANCE | | | |
| Call:408 | Contract:172958 | District:08 | 121GR16M046 - FE02 | 24.00 | LS |
| | | Total Quantity | 23949EC | 24.00 | |
| 24094EC | | PARTIAL DEPTH PATCHING | | | |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 63.20 | CUYD |
| | | Total Quantity | 24094EC | 63.20 | |
| 24385EC | | DECK DRAIN SUPPORT RETROFIT | | | |
| Call:356 | Contract:172610 | District:02 | FE02 089 0189 B00113N | 1.00 | EACH |
| | | Total Quantity | 24385EC | 1.00 | |

| Item Code: | 24489EC | INLAID PAVEMENT MARKER | Quantity | Unit |
|------------------------|-----------------|-----------------------------------|-----------------|-------------|
| Call:107 | Contract:171022 | District:12 NHPP 1191 (052) | 488.00 | EACH |
| Call:310 | Contract:172221 | District:11 FD05 026 0421 016-018 | 208.00 | EACH |
| Call:326 | Contract:172245 | District:06 FD05 059 1072 001-003 | 88.00 | EACH |
| Call:334 | Contract:172206 | District:04 FD05 078 0055 000-005 | 166.00 | EACH |
| Call:338 | Contract:172199 | District:07 FD05 084 0127 004-006 | 415.00 | EACH |
| Call:401 | Contract:172191 | District:04 082GR17P041-FD05 | 250.00 | EACH |
| Total Quantity 24489EC | | | 1,615.00 | |

| Item Code: | 24583EC | HDPE PIPE LINER | Quantity | Unit |
|------------------------|-----------------|-----------------------------------|-----------------|-------------|
| Call:354 | Contract:172247 | District:06 FE01 008 0075 176-177 | 160.00 | LF |
| Call:413 | Contract:173156 | District:03 031GR17000R049-CB06 | 62.00 | LF |
| Total Quantity 24583EC | | | 222.00 | |

| Item Code: | 24631EC | BARCODE SIGN INVENTORY | Quantity | Unit |
|------------------------|-----------------|-------------------------------|-----------------|-------------|
| Call:106 | Contract:174203 | District:04 HSIP 9010 (276) | 2,689.00 | EACH |
| Call:203 | Contract:174202 | District:08 121GR17T008-HSIP | 2,871.00 | EACH |
| Total Quantity 24631EC | | | 5,560.00 | |

| Item Code: | 24833ES724 | FRINGE TREE | Quantity | Unit |
|---------------------------|-------------------|--------------------------------|-----------------|-------------|
| Call:101 | Contract:171219 | District:09 STP BRZ 0903 (212) | 2.00 | EACH |
| Total Quantity 24833ES724 | | | 2.00 | |

| Item Code: | 24858EC | POLYMER ASPHALT EMULSION FOR SCRUB SEAL | Quantity | Unit |
|------------------------|-----------------|------------------------------------------------|-----------------|-------------|
| Call:424 | Contract:173163 | District:06 021GR17000R022-CB06 | 64.00 | TON |
| Total Quantity 24858EC | | | 64.00 | |

| Item Code: | 24878EC | ASPHALT EMULSION FOR FOG SEAL | Quantity | Unit |
|------------------------|-----------------|--------------------------------------|-----------------|-------------|
| Call:315 | Contract:172143 | District:05 FD05 037 0676 000-006 | 68.00 | TON |
| Total Quantity 24878EC | | | 68.00 | |

| Item Code: | 24883EC | SCRUB SEAL AGGREGATE | Quantity | Unit |
|------------------------|-----------------|---------------------------------|-----------------|-------------|
| Call:424 | Contract:173163 | District:06 021GR17000R022-CB06 | 465.00 | TON |
| Total Quantity 24883EC | | | 465.00 | |

| Item Code: | 40036 | CLASS II CHAN LINING-18 IN W/FABRIC | Quantity | Unit |
|----------------------|-----------------|--------------------------------------------|-----------------|-------------|
| Call:424 | Contract:173163 | District:06 021GR17000R022-CB06 | 240.00 | TON |
| Total Quantity 40036 | | | 240.00 | |