

BID ITEM QUANTITY INDEX

The projects and approximate item quantities reported herein are updated as information on the bid letting comes available and may be revised several times as the letting date approaches. The prospective bidder or materials provider must refer to official bidding documents for exact bid criteria and quantities.

**KENTUCKY TRANSPORTATION
CABINET
Department of Highways
Frankfort, KY 40622**

Part2

| Item Code: 00001 | DGA BASE | | Quantity | Unit | |
|------------------|-----------------|-------------|--------------------------------------|----------|-----------|
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 240.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 85.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1,127.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2,745.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 349.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 366.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 4,956.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,343.00 | TON |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 420.00 | TON |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 340.00 | TON |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 350.00 | TON |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 320.00 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 850.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 360.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1,834.00 | TON |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 700.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,298.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 645.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 850.00 | TON |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 935.00 | TON |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 1,144.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 14.50 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 66.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 240.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 188.00 | TON |
| | | | Total Quantity | 00001 | 21,765.50 |

| Item Code: 00003 | CRUSHED STONE BASE | | Quantity | Unit | |
|------------------|--------------------|-------------|--------------------------------------|-----------|------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 75,742.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 7,409.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 11,391.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 58,527.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 68,539.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,493.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 58,858.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 4.00 | TON |
| | | | Total Quantity | 00003 | 281,963.00 |

| Item Code: | 00005 | GEOGRID REINFORCEMENT FOR SUBGRADE | | Quantity | Unit |
|----------------|-----------------|------------------------------------|-----------------|-----------|-----------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 42,304.00 | SQYD |
| Total Quantity | | | | 00005 | 42,304.00 |

| Item Code: | 00008 | CEMENT STABILIZED ROADBED | | Quantity | Unit |
|----------------|-----------------|---------------------------|----------------|-----------|-----------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 11,828.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 10,528.00 | SQYD |
| Total Quantity | | | | 00008 | 22,356.00 |

| Item Code: | 00020 | TRAFFIC BOUND BASE | | Quantity | Unit |
|----------------|-----------------|--------------------|--------------------------------------|----------|----------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,000.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 300.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 155.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 91.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2,028.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 26.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 20.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 80.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 100.00 | TON |
| Total Quantity | | | | 00020 | 3,800.00 |

| Item Code: | 00071 | CRUSHED AGGREGATE SIZE NO 57 | | Quantity | Unit |
|----------------|-----------------|------------------------------|-----------------|----------|----------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,127.00 | TON |
| Total Quantity | | | | 00071 | 2,127.00 |

| Item Code: | 00078 | CRUSHED AGGREGATE SIZE NO 2 | | Quantity | Unit |
|----------------|-----------------|-----------------------------|--------------------------------------|-----------|-----------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 12,851.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 10,788.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 10,381.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 603.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 20,008.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 31,141.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,800.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 595.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 230.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 97.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 97.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 128.00 | TON |
| Total Quantity | | | | 00078 | 88,719.00 |

| Item Code: | 00080 | CRUSHED AGGREGATE SIZE NO 23 | | Quantity | Unit |
|----------------|-----------------|------------------------------|-------------------------|----------|----------|
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 3,254.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4,060.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 1,000.00 | TON |
| Total Quantity | | | | 00080 | 8,314.00 |

| Item Code: 00100 | | ASPHALT SEAL AGGREGATE | | Quantity | Unit |
|----------------------|-----------------|------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 952.00 | TON |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 35.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 16.70 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 3.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 3.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 47.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 20.80 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 13.34 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,302.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 235.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 15.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 203.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 167.51 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 37.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.80 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.83 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 5.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .94 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 7.00 | TON |
| Total Quantity 00100 | | | | 3,067.02 | |

| Item Code: 00103 | | ASPHALT SEAL COAT | | Quantity | Unit |
|----------------------|-----------------|-------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 116.00 | TON |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 5.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | .30 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.50 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.63 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 160.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 30.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 27.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 20.01 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.10 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | .40 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | .22 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | .60 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .11 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Total Quantity 00103 | | | | 378.97 | |

| Item Code: 00190 | LEVELING & WEDGING PG64-22 | | | Quantity | Unit |
|----------------------|----------------------------|-------------|--------------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,200.00 | TON |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 50.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 14,575.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1,387.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 92.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 334.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 101.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 283.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 50.00 | TON |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 1,580.00 | TON |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 1,250.00 | TON |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 630.00 | TON |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 115.00 | TON |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 215.00 | TON |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 52.00 | TON |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 343.00 | TON |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 406.00 | TON |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 12.00 | TON |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 254.00 | TON |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 230.00 | TON |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 415.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 65.00 | TON |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 214.00 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 755.00 | TON |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 24.00 | TON |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 260.00 | TON |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 845.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1,537.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 551.00 | TON |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 927.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,354.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 4.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 405.00 | TON |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 877.00 | TON |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 450.00 | TON |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 541.00 | TON |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 695.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 3.00 | TON |
| Total Quantity 00190 | | | | 33,081.00 | |

| Item Code: 00203 | CL2 ASPH BASE 1.50D PG64-22 | | | Quantity | Unit |
|----------------------|-----------------------------|-------------|-------------------------|----------|------|
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2,939.00 | TON |
| Total Quantity 00203 | | | | 2,939.00 | |

| Item Code: 00205 | CL3 ASPH BASE 1.50D PG64-22 | | | Quantity | Unit |
|----------------------|-----------------------------|-------------|--------------------|-----------|------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 20,006.00 | TON |
| Total Quantity 00205 | | | | 20,006.00 | |

| Item Code: 00212 | | CL2 ASPH BASE 1.00D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------------------------|-----------------|-------------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 81.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 9,764.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2,466.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 10,527.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 847.00 | TON |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 40.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 9,912.00 | TON |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 225.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 191.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,618.00 | TON |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 195.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 3.50 | TON |
| Total Quantity | | | | 00212 | 35,869.50 |

| Item Code: 00214 | | CL3 ASPH BASE 1.00D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10,446.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 9,356.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 609.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 24,214.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,114.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 204.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 27,143.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 532.00 | TON |
| Total Quantity | | | | 00214 | 75,618.00 |

| Item Code: 00216 | | CL3 ASPH BASE 1.00D PG76-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 8,223.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,276.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 350.00 | TON |
| Total Quantity | | | | 00216 | 11,849.00 |

| Item Code: 00221 | | CL2 ASPH BASE 0.75D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 610.00 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 170.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 38.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 118.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 40.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 62.00 | TON |
| Total Quantity | | | | 00221 | 1,038.00 |

| Item Code: 00223 | | CL3 ASPH BASE 0.75D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10,127.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 202.00 | TON |
| Total Quantity | | | | 00223 | 10,329.00 |

| | | | | |
|-------------------------|-----------------|------------------------------------|----------------------|--------------|
| Item Code: 00225 | | CL3 ASPH BASE 0.75D PG76-22 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,875.00 TON |
| | | | Total Quantity 00225 | 4,875.00 |

| | | | | |
|-------------------------|-----------------|---------------------------------------|----------------------|--------------|
| Item Code: 00263 | | ASPHALT MIX FOR PAVEMENT WEDGE | Quantity | Unit |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 1,020.00 TON |
| | | | Total Quantity 00263 | 1,020.00 |

| | | | | |
|-------------------------|-----------------|---------------------------|--------------------------------------|-------------|
| Item Code: 00296 | | ASPHALT PRIME COAT | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 5.00 TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .07 TON |
| | | | Total Quantity 00296 | 5.07 |

| Item Code: | 00301 | CL2 ASPH SURF 0.38D PG64-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|--------------------------------------|------------|------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 43.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 644.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,374.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 7,180.00 | TON |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 11,885.00 | TON |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 6,588.00 | TON |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 2,482.00 | TON |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 874.00 | TON |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 1,090.00 | TON |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 1,558.00 | TON |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 1,315.00 | TON |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 200.00 | TON |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 1,065.00 | TON |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 2,270.00 | TON |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 1,650.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3,157.00 | TON |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 2,305.00 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 4,005.00 | TON |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 1,375.00 | TON |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 1,725.00 | TON |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 3,590.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 8,320.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2,585.00 | TON |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 2,975.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3,370.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 5,405.00 | TON |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 5,125.00 | TON |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 4,420.00 | TON |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 3,300.00 | TON |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 3,155.00 | TON |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 4,131.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 9.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 39.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 112.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 13.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 62.00 | TON |
| Total Quantity 00301 | | | | 100,396.00 | |

| Item Code: | 00307 | CL2 ASPH SURF 0.38B PG64-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|------------------|----------|------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 248.00 | TON |
| Total Quantity 00307 | | | | 248.00 | |

| Item Code: | 00309 | CL2 ASPH SURF 0.50D PG64-22 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------|----------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 730.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,136.00 | TON |
| Total Quantity 00309 | | | | 4,866.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|------------------------------------|-----------------------|-----------|------|
| 00324 | | CL3 ASPH SURF 0.50B PG64-22 | | | |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1,750.00 | TON |
| | | | Total Quantity 00324 | 1,750.00 | |
| 00326 | | CL3 ASPH SURF 0.50B PG76-22 | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,490.00 | TON |
| | | | Total Quantity 00326 | 1,490.00 | |
| 00330 | | CL3 ASPH SURF 0.50A PG64-22 | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 5,699.00 | TON |
| | | | Total Quantity 00330 | 5,699.00 | |
| 00332 | | CL3 ASPH SURF 0.50A PG76-22 | | | |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1,000.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 8,669.00 | TON |
| | | | Total Quantity 00332 | 9,669.00 | |
| 00336 | | CL3 ASPH SURF 0.38A PG76-22 | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 7,288.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 160.00 | TON |
| | | | Total Quantity 00336 | 7,448.00 | |
| 00339 | | CL3 ASPH SURF 0.38D PG64-22 | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 29,764.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1,054.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 82.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 799.00 | TON |
| | | | Total Quantity 00339 | 31,699.00 | |

| Item Code: 00356 | | ASPHALT MATERIAL FOR TACK | | Quantity | Unit |
|-------------------------|-----------------|----------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 248.00 | TON |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 6.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 89.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | .25 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 30.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 8.10 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 28.60 | TON |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 63.00 | TON |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 26.00 | TON |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 9.00 | TON |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 10.00 | TON |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 15.00 | TON |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 14.00 | TON |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 2.00 | TON |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 39.00 | TON |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 10.00 | TON |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 20.00 | TON |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 11.00 | TON |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 66.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 72.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 24.00 | TON |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 32.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 33.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 31.00 | TON |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 39.00 | TON |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 24.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .12 | TON |
| Total Quantity 00356 | | | | 956.17 | |

| Item Code: 00358 | | ASPHALT CURING SEAL | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|----------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 12.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 10.50 | TON |
| Total Quantity 00358 | | | | 22.50 | |

| Item Code: 00388 | | CL3 ASPH SURF 0.38B PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4,021.00 | TON |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 6,030.00 | TON |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 5,335.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 157.10 | TON |
| Total Quantity 00388 | | | | 15,543.10 | |

| Item Code: | | | ENTRANCE PIPE-15 IN | Quantity | Unit |
|----------------------|-----------------|----------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 261.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 45.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 261.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 86.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 42.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 434.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 175.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 40.00 | LF |
| Total Quantity 00440 | | | | 1,344.00 | |
| Item Code: | 00441 | ENTRANCE PIPE-18 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 117.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 121.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 68.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 477.00 | LF |
| Total Quantity 00441 | | | | 783.00 | |
| Item Code: | 00443 | ENTRANCE PIPE-24 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 85.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 28.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 220.00 | LF |
| Total Quantity 00443 | | | | 333.00 | |
| Item Code: | 00445 | ENTRANCE PIPE-30 IN | | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 135.00 | LF |
| Total Quantity 00445 | | | | 135.00 | |
| Item Code: | 00452 | ENTRANCE PIPE-24 IN EQUIV | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 37.00 | LF |
| Total Quantity 00452 | | | | 37.00 | |
| Item Code: | 00454 | ENTRANCE PIPE-30 IN EQUIV | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 72.00 | LF |
| Total Quantity 00454 | | | | 72.00 | |
| Item Code: | 00460 | CULVERT PIPE-12 IN | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 25.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 5.00 | LF |
| Total Quantity 00460 | | | | 30.00 | |
| Item Code: | 00461 | CULVERT PIPE-15 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 95.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,677.00 | LF |
| Total Quantity 00461 | | | | 1,772.00 | |

| Item Code: 00462 | | CULVERT PIPE-18 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,843.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 875.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 542.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 143.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 467.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 222.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 36.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 156.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 128.00 | LF |
| Total Quantity 00462 | | | | 4,412.00 | |

| Item Code: 00463 | | CULVERT PIPE-21 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|----------------|-----------------|-------------|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 25.00 | LF |
| Total Quantity 00463 | | | | 25.00 | |

| Item Code: 00464 | | CULVERT PIPE-24 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 167.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 65.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 44.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 237.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 402.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 400.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 57.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 46.00 | LF |
| Total Quantity 00464 | | | | 1,418.00 | |

| Item Code: 00466 | | CULVERT PIPE-30 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 186.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 112.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 46.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 108.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 222.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 8.00 | LF |
| Total Quantity 00466 | | | | 682.00 | |

| Item Code: 00468 | | CULVERT PIPE-36 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 54.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 356.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 818.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 18.00 | LF |
| Total Quantity 00468 | | | | 1,246.00 | |

| Item Code: 00469 | | CULVERT PIPE-42 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|--------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 24.00 | LF |
| Total Quantity 00469 | | | | 24.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---------------------------------|----------------------|-----------|------|
| 00470 | | CULVERT PIPE-48 IN | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 165.00 | LF |
| | | | Total Quantity 00470 | 165.00 | |
| 00471 | | CULVERT PIPE-54 IN | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 55.00 | LF |
| | | | Total Quantity 00471 | 55.00 | |
| 00474 | | CULVERT PIPE-72 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 80.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 44.00 | LF |
| | | | Total Quantity 00474 | 124.00 | |
| 00506 | | CULVERT PIPE-84 IN EQUIV | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 84.00 | LF |
| | | | Total Quantity 00506 | 84.00 | |
| 00520 | | STORM SEWER PIPE-12 IN | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 15.00 | LF |
| | | | Total Quantity 00520 | 15.00 | |
| 00521 | | STORM SEWER PIPE-15 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 684.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3,025.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1,241.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,640.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 761.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 5.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2,507.00 | LF |
| | | | Total Quantity 00521 | 10,863.00 | |
| 00522 | | STORM SEWER PIPE-18 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,652.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4,457.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2,360.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4,273.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 351.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 68.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 816.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 28.00 | LF |
| | | | Total Quantity 00522 | 14,005.00 | |
| 00523 | | STORM SEWER PIPE-21 IN | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 3.00 | LF |
| | | | Total Quantity 00523 | 3.00 | |

| Item Code: | 00524 | STORM SEWER PIPE-24 IN | | Quantity | Unit |
|------------|-----------------|------------------------|--------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 275.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 998.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 73.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,117.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 5.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 328.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 111.00 | LF |

Total Quantity 00524 3,907.00

| Item Code: | 00526 | STORM SEWER PIPE-30 IN | | Quantity | Unit |
|------------|-----------------|------------------------|--------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 134.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 383.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 87.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 760.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 24.00 | LF |

Total Quantity 00526 1,388.00

| Item Code: | 00528 | STORM SEWER PIPE-36 IN | | Quantity | Unit |
|------------|-----------------|------------------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 60.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 536.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 81.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 264.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 56.00 | LF |

Total Quantity 00528 997.00

| Item Code: | 00529 | STORM SEWER PIPE-42 IN | | Quantity | Unit |
|------------|-----------------|------------------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 205.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 177.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 177.00 | LF |

Total Quantity 00529 559.00

| Item Code: | 00530 | STORM SEWER PIPE-48 IN | | Quantity | Unit |
|------------|-----------------|------------------------|---------------|----------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 528.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 410.00 | LF |

Total Quantity 00530 938.00

| Item Code: | 00531 | STORM SEWER PIPE-54 IN | | Quantity | Unit |
|------------|-----------------|------------------------|---------------|----------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 50.00 | LF |

Total Quantity 00531 50.00

| Item Code: | 00980 | SLOTTED DRAIN PIPE-12 IN | | Quantity | Unit |
|------------|-----------------|--------------------------|---------------|----------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 130.00 | LF |

Total Quantity 00980 130.00

| Item Code: 01000 | | PERFORATED PIPE-4 IN | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 19,344.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,200.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 385.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 246.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 24,469.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,435.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 7,169.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 156.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 410.00 | LF |
| Total Quantity 01000 | | | | 56,814.00 | |

| Item Code: 01001 | | PERFORATED PIPE-6 IN | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,344.00 | LF |
| Total Quantity 01001 | | | | 3,344.00 | |

| Item Code: 01010 | | NON-PERFORATED PIPE-4 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,303.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 148.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 50.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5,756.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 352.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 584.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 96.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 20.00 | LF |
| Total Quantity 01010 | | | | 8,309.00 | |

| Item Code: 01011 | | NON-PERFORATED PIPE-6 IN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 54.00 | LF |
| Total Quantity 01011 | | | | 54.00 | |

| Item Code: 01015 | | INSPECT & CERTIFY EDGE DRAIN SYSTEM | | Quantity | Unit |
|-------------------------|-----------------|--|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | LS |
| Total Quantity 01015 | | | | 4.00 | |

| Item Code: 01020 | | PERF PIPE HEADWALL TY 1-4 IN | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 9.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 4.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 6.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 12.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 | EACH |
| Total Quantity 01020 | | | | 36.00 | |

| | | | | |
|-------------------------|-----------------|-------------------------------------|--------------------|-------------|
| Item Code: 01024 | | PERF PIPE HEADWALL TY 2-4 IN | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 EACH |
| | | Total Quantity | 01024 | 3.00 |

| | | | | |
|-------------------------|-----------------|-------------------------------------|--------------------|-------------|
| Item Code: 01028 | | PERF PIPE HEADWALL TY 3-4 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 22.00 EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 15.00 EACH |
| | | Total Quantity | 01028 | 42.00 |

| | | | | |
|-------------------------|-----------------|-------------------------------------|-----------------|-------------|
| Item Code: 01029 | | PERF PIPE HEADWALL TY 3-6 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.00 EACH |
| | | Total Quantity | 01029 | 3.00 |

| | | | | |
|-------------------------|-----------------|-------------------------------------|--------------------|-------------|
| Item Code: 01032 | | PERF PIPE HEADWALL TY 4-4 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 7.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 10.00 EACH |
| | | Total Quantity | 01032 | 19.00 |

| | | | | |
|-------------------------|-----------------|------------------------------------|-----------------|-------------|
| Item Code: 01200 | | PIPE CULVERT HEADWALL-12 IN | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 EACH |
| | | Total Quantity | 01200 | 1.00 |

| | | | | |
|-------------------------|-----------------|------------------------------------|--------------------|-------------|
| Item Code: 01202 | | PIPE CULVERT HEADWALL-15 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 EACH |
| | | Total Quantity | 01202 | 9.00 |

| | | | | |
|-------------------------|-----------------|------------------------------------|-------------------------|-------------|
| Item Code: 01204 | | PIPE CULVERT HEADWALL-18 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 16.00 EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5.00 EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 10.00 EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 EACH |
| | | Total Quantity | 01204 | 38.00 |

| | | | | |
|-------------------------|-----------------|------------------------------------|-----------------|-------------|
| Item Code: 01206 | | PIPE CULVERT HEADWALL-21 IN | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 EACH |
| | | Total Quantity | 01206 | 1.00 |

| Item Code: 01208 | | PIPE CULVERT HEADWALL-24 IN | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| Total Quantity | | | | 01208 | 7.00 |

| Item Code: 01210 | | PIPE CULVERT HEADWALL-30 IN | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 | EACH |
| Total Quantity | | | | 01210 | 9.00 |

| Item Code: 01212 | | PIPE CULVERT HEADWALL-36 IN | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 8.00 | EACH |
| Total Quantity | | | | 01212 | 15.00 |

| Item Code: 01214 | | PIPE CULVERT HEADWALL-42 IN | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | EACH |
| Total Quantity | | | | 01214 | 3.00 |

| Item Code: 01216 | | PIPE CULVERT HEADWALL-48 IN | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| Total Quantity | | | | 01216 | 3.00 |

| Item Code: 01310 | | REMOVE PIPE | | Quantity | Unit |
|-------------------------|-----------------|--------------------|-------------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 89.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 38.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 402.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 733.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 8.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 228.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 70.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 70.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 13.00 | LF |
| Total Quantity | | | | 01310 | 1,651.00 |

| | | | | |
|-------------------------|-----------------|---|-----------------|-------------|
| Item Code: 01370 | | METAL END SECTION TY 1-15 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 12.00 | EACH |
| | | Total Quantity 01370 | 12.00 | |
| Item Code: 01381 | | METAL END SECTION TY 2-18 IN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 01381 | 1.00 | |
| Item Code: 01390 | | METAL END SECTION TY 3-15 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1.00 | EACH |
| | | Total Quantity 01390 | 4.00 | |
| Item Code: 01391 | | METAL END SECTION TY 3-18 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 3.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 4.00 | EACH |
| | | Total Quantity 01391 | 7.00 | |
| Item Code: 01393 | | METAL END SECTION TY 3-24 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 1.00 | EACH |
| | | Total Quantity 01393 | 1.00 | |
| Item Code: 01394 | | METAL END SECTION TY 3-30 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 2.00 | EACH |
| | | Total Quantity 01394 | 2.00 | |
| Item Code: 01395 | | METAL END SECTION TY 3-36 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 2.00 | EACH |
| | | Total Quantity 01395 | 2.00 | |
| Item Code: 01396 | | METAL END SECTION TY 3-42 IN | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 2.00 | EACH |
| | | Total Quantity 01396 | 2.00 | |
| Item Code: 01420 | | METAL END SECTION TY 1-24 IN (EQUIV) | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 2.00 | EACH |
| | | Total Quantity 01420 | 2.00 | |
| Item Code: 01432 | | SLOPED BOX OUTLET TYPE 1-15 IN | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 4.00 | EACH |
| | | Total Quantity 01432 | 4.00 | |

| | | | | | |
|-------------------------|-----------------|---|-------------------------|-----------------|-------------|
| Item Code: 01433 | | SLOPED BOX OUTLET TYPE 1-18 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| | | Total Quantity | 01433 | 11.00 | |
| Item Code: 01434 | | SLOPED BOX OUTLET TYPE 1-24 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity | 01434 | 1.00 | |
| Item Code: 01440 | | SLOPED BOX INLET-OUTLET TYPE 1 | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| | | Total Quantity | 01440 | 2.00 | |
| Item Code: 01442 | | SLOPED AND PARALLEL HEADWALL-12 IN | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| | | Total Quantity | 01442 | 1.00 | |
| Item Code: 01444 | | SLOPED AND PARALLEL HEADWALL-18 IN | | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| | | Total Quantity | 01444 | 1.00 | |
| Item Code: 01450 | | S & F BOX INLET-OUTLET-18 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 14.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 4.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 8.00 | EACH |
| | | Total Quantity | 01450 | 27.00 | |
| Item Code: 01451 | | S & F BOX INLET-OUTLET-24 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | EACH |
| | | Total Quantity | 01451 | 14.00 | |
| Item Code: 01452 | | S & F BOX INLET-OUTLET-30 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| | | Total Quantity | 01452 | 5.00 | |

| Item Code: | 01453 | | S & F BOX INLET-OUTLET-36 IN | Quantity | Unit |
|----------------|-----------------|-------------|------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 4.00 | EACH |
| Total Quantity | | | | 01453 | 6.00 |

| Item Code: | 01456 | | CURB BOX INLET TYPE A | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 50.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 64.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 14.00 | EACH |
| Total Quantity | | | | 01456 | 133.00 |

| Item Code: | 01459 | | CURB BOX INLET TYPE A MOD | Quantity | Unit |
|----------------|-----------------|-------------|---------------------------|----------|------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Total Quantity | | | | 01459 | 3.00 |

| Item Code: | 01480 | | CURB BOX INLET TYPE B | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 16.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 68.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 30.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 16.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | EACH |
| Total Quantity | | | | 01480 | 131.00 |

| Item Code: | 01487 | | CURB BOX INLET TYPE F | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Total Quantity | | | | 01487 | 5.00 |

| Item Code: | 01490 | | DROP BOX INLET TYPE 1 | Quantity | Unit |
|----------------|-----------------|-------------|-------------------------|----------|-------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 7.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 4.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | EACH |
| Total Quantity | | | | 01490 | 17.00 |

| Item Code: | 01493 | | DROP BOX INLET TYPE 2 | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------|----------|------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| Total Quantity | | | | 01493 | 1.00 |

| Item Code: 01496 | | DROP BOX INLET TYPE 3 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|-------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 4.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | EACH |
| Total Quantity | | | | 01496 | 13.00 |

| Item Code: 01499 | | DROP BOX INLET TYPE 4 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|-----------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| Total Quantity | | | | 01499 | 3.00 |

| Item Code: 01505 | | DROP BOX INLET TYPE 5B | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 9.00 | EACH |
| Total Quantity | | | | 01505 | 15.00 |

| Item Code: 01511 | | DROP BOX INLET TYPE 5D | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Total Quantity | | | | 01511 | 5.00 |

| Item Code: 01514 | | DROP BOX INLET TYPE 5E | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|------------------|-----------------|-------------|
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Total Quantity | | | | 01514 | 1.00 |

| Item Code: 01517 | | DROP BOX INLET TYPE 5F | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 5.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Total Quantity | | | | 01517 | 7.00 |

| Item Code: 01535 | | DROP BOX INLET TYPE 6F | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|---------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Total Quantity | | | | 01535 | 4.00 |

| Item Code: 01538 | | DROP BOX INLET TYPE 7 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| Total Quantity | | | | 01538 | 4.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|---------------------------------|----------|-------|
| 01544 | | | DROP BOX INLET TYPE 11 | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 17.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| | | | Total Quantity | 01544 | 22.00 |
| 01550 | | | DROP BOX INLET TYPE 12A | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 20.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 35.00 | LF |
| | | | Total Quantity | 01550 | 61.00 |
| 01559 | | | DROP BOX INLET TYPE 13G | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 16.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 25.00 | EACH |
| | | | Total Quantity | 01559 | 71.00 |
| 01568 | | | DROP BOX INLET TYPE 13S | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| | | | Total Quantity | 01568 | 5.00 |
| 01571 | | | DROP BOX INLET TYPE 13ST | | |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| | | | Total Quantity | 01571 | 1.00 |
| 01577 | | | DROP BOX INLET TYPE 14 | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | EACH |
| | | | Total Quantity | 01577 | 3.00 |
| 01580 | | | DROP BOX INLET TYPE 15 | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| | | | Total Quantity | 01580 | 1.00 |
| 01581 | | | DROP BOX INLET TYPE 16G | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| | | | Total Quantity | 01581 | 3.00 |

| | | | | | |
|-------------------------|-----------------|--------------------------------|------------------|-------------|------|
| Item Code: 01584 | | CAP DROP BOX INLET | Quantity | Unit | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 3.00 | EACH |
| | | Total Quantity | 01584 | 7.00 | |
| Item Code: 01585 | | REMOVE DROP BOX INLET | Quantity | Unit | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 40.00 | EACH |
| | | Total Quantity | 01585 | 40.00 | |
| Item Code: 01587 | | DROP BOX INLET TYPE 16S | Quantity | Unit | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| | | Total Quantity | 01587 | 3.00 | |
| Item Code: 01634 | | CAP CURB BOX INLET | Quantity | Unit | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| | | Total Quantity | 01634 | 1.00 | |
| Item Code: 01641 | | JUNCTION BOX-15 IN | Quantity | Unit | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| | | Total Quantity | 01641 | 1.00 | |
| Item Code: 01642 | | JUNCTION BOX-18 IN | Quantity | Unit | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| | | Total Quantity | 01642 | 3.00 | |
| Item Code: 01643 | | JUNCTION BOX-24 IN | Quantity | Unit | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| | | Total Quantity | 01643 | 1.00 | |
| Item Code: 01644 | | JUNCTION BOX-30 IN | Quantity | Unit | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| | | Total Quantity | 01644 | 2.00 | |
| Item Code: 01645 | | JUNCTION BOX-36 IN | Quantity | Unit | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| | | Total Quantity | 01645 | 1.00 | |
| Item Code: 01646 | | JUNCTION BOX-42 IN | Quantity | Unit | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| | | Total Quantity | 01646 | 1.00 | |

| | | | | | |
|-------------------------|-----------------|---|----------------------|-----------------|-------------|
| Item Code: 01647 | | JUNCTION BOX-48 IN | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| | | | Total Quantity 01647 | 1.00 | |
| Item Code: 01650 | | JUNCTION BOX | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 13.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 3.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 15.00 | EACH |
| | | | Total Quantity 01650 | 31.00 | |
| Item Code: 01653 | | JUNCTION BOX-SPECIAL | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| | | | Total Quantity 01653 | 1.00 | |
| Item Code: 01655 | | REMOVE JUNCTION BOX | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| | | | Total Quantity 01655 | 1.00 | |
| Item Code: 01660 | | SPRING BOX INLET TYPE A | | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| | | | Total Quantity 01660 | 2.00 | |
| Item Code: 01670 | | SPRING BOX INLET TYPE B | | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| | | | Total Quantity 01670 | 2.00 | |
| Item Code: 01690 | | FLUME INLET TYPE 1 | | Quantity | Unit |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | EACH |
| | | | Total Quantity 01690 | 5.00 | |
| Item Code: 01691 | | FLUME INLET TYPE 2 | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 53.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| | | | Total Quantity 01691 | 58.00 | |
| Item Code: 01705 | | REMOVE CURB & GUTTER BOX INLET | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 12.00 | EACH |
| | | | Total Quantity 01705 | 12.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---|-------------------------|----------|------|
| 01718 | | REMOVE INLET | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 6.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| | | Total Quantity | 01718 | 7.00 | |
| 01719 | | ADJUST INLET | | | |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| | | Total Quantity | 01719 | 4.00 | |
| 01720 | | RECONSTRUCT INLET | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| | | Total Quantity | 01720 | 2.00 | |
| 01726 | | SAFETY BOX INLET-18 IN SDB-1 | | | |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 3.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| | | Total Quantity | 01726 | 8.00 | |
| 01727 | | SAFETY BOX INLET-24 IN SDB-1 | | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | EACH |
| | | Total Quantity | 01727 | 1.00 | |
| 01728 | | SAFETY BOX INLET-18 IN DBL SDB-5 | | | |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 4.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 5.00 | EACH |
| | | Total Quantity | 01728 | 13.00 | |
| 01729 | | SAFETY BOX INLET-24 IN DBL SDB-5 | | | |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | EACH |
| | | Total Quantity | 01729 | 2.00 | |
| 01740 | | CORED HOLE DRAINAGE BOX CON-4 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 40.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 120.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 189.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 37.00 | EACH |
| | | Total Quantity | 01740 | 387.00 | |
| 01741 | | CORED HOLE DRAINAGE BOX CON-6 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| | | Total Quantity | 01741 | 2.00 | |

| Item Code: 01756 | | MANHOLE TYPE A | | Quantity | Unit |
|-------------------------|-----------------|-----------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| Total Quantity | | | | 01756 | 4.00 |

| Item Code: 01761 | | MANHOLE TYPE B | | Quantity | Unit |
|-------------------------|-----------------|-----------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Total Quantity | | | | 01761 | 3.00 |

| Item Code: 01767 | | MANHOLE TYPE C | | Quantity | Unit |
|-------------------------|-----------------|-----------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | EACH |
| Total Quantity | | | | 01767 | 4.00 |

| Item Code: 01789 | | RECONSTRUCT MANHOLE | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|----------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Total Quantity | | | | 01789 | 2.00 |

| Item Code: 01791 | | ADJUST MANHOLE FRAME TO GRADE | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Total Quantity | | | | 01791 | 1.00 |

| Item Code: 01792 | | ADJUST MANHOLE | | Quantity | Unit |
|-------------------------|-----------------|-----------------------|------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| Total Quantity | | | | 01792 | 6.00 |

| Item Code: 01810 | | STANDARD CURB AND GUTTER | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,626.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 11,751.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 13,478.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 19,441.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2,054.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 236.00 | LF |
| Total Quantity | | | | 01810 | 50,586.00 |

| Item Code: 01811 | | STANDARD CURB AND GUTTER MOD | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 287.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 439.00 | LF |
| Total Quantity | | | | 01811 | 726.00 |

| Item Code: 01812 | | REMOVE CURB AND GUTTER | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|------------------|-----------------|-------------|
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 40.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,685.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 522.00 | LF |
| Total Quantity 01812 | | | | 3,247.00 | |

| Item Code: 01815 | | BARRIER CURB AND GUTTER | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------|---------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,047.00 | LF |
| Total Quantity 01815 | | | | 2,047.00 | |

| Item Code: 01820 | | LIP CURB AND GUTTER | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|--------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 810.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 754.00 | LF |
| Total Quantity 01820 | | | | 1,564.00 | |

| Item Code: 01825 | | ISLAND CURB AND GUTTER | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,079.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 127.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 95.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 50.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 593.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 21,218.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 150.00 | LF |
| Total Quantity 01825 | | | | 24,312.00 | |

| Item Code: 01830 | | STANDARD INTEGRAL CURB | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,346.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 187.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,250.00 | LF |
| Total Quantity 01830 | | | | 3,783.00 | |

| Item Code: 01840 | | LIP INTEGRAL CURB | | Quantity | Unit |
|-------------------------|-----------------|--------------------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 30.00 | LF |
| Total Quantity 01840 | | | | 30.00 | |

| Item Code: 01875 | | STANDARD HEADER CURB | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,459.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 581.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 772.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 30.00 | LF |
| Total Quantity 01875 | | | | 2,842.00 | |

| Item Code: 01877 | | SPECIAL HEADER CURB | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 22,197.00 | LF |
| Total Quantity 01877 | | | | 22,197.00 | |

| | | | | | |
|-------------------------|-----------------|---------------------------------------|----------------------|-----------------|-------------|
| Item Code: 01885 | | LIP HEADER CURB | | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6,512.00 | LF |
| | | | Total Quantity 01885 | 6,512.00 | |
| Item Code: 01890 | | ISLAND HEADER CURB TYPE 1 | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 561.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 97.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 173.00 | LF |
| | | | Total Quantity 01890 | 831.00 | |
| Item Code: 01891 | | ISLAND HEADER CURB TYPE 2 | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 100.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 544.00 | LF |
| | | | Total Quantity 01891 | 644.00 | |
| Item Code: 01897 | | ASPHALT WEDGE CURB | | Quantity | Unit |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 950.00 | LF |
| | | | Total Quantity 01897 | 950.00 | |
| Item Code: 01903 | | REMOVE CONCRETE ROLL CURB | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 23,419.00 | LF |
| | | | Total Quantity 01903 | 23,419.00 | |
| Item Code: 01904 | | REMOVE CURB | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,713.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 179.00 | LF |
| | | | Total Quantity 01904 | 2,892.00 | |
| Item Code: 01917 | | STANDARD BARRIER MEDIAN TYPE 2 | | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 37.00 | SQYD |
| | | | Total Quantity 01917 | 37.00 | |
| Item Code: 01921 | | STANDARD BARRIER MEDIAN TYPE 4 | | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 124.00 | SQYD |
| | | | Total Quantity 01921 | 124.00 | |
| Item Code: 01923 | | STANDARD BARRIER MEDIAN TYPE 5 | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 719.00 | SQYD |
| | | | Total Quantity 01923 | 719.00 | |
| Item Code: 01955 | | CONC MEDIAN BARRIER TYPE 12C1 | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,800.00 | LF |
| | | | Total Quantity 01955 | 1,800.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 01958 | | CONC MEDIAN BARRIER TYPE 12C1 TL3 | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 157.00 | LF |
| | | Total Quantity 01958 | 157.00 | |

| | | | | |
|-------------------------|-----------------|---|-----------------|-------------|
| Item Code: 01970 | | CONC MEDIAN BARRIER TYPE 12C TL3 | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 260.00 | LF |
| | | Total Quantity 01970 | 260.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 01982 | | DELINEATOR FOR GUARDRAIL MONO DIRECTION | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 65.00 | EACH |
| Call:101 | Contract:222491 | District:01 NHPP 0691 (011) | 43.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 22.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 15.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 957.00 | EACH |
| Call:203 | Contract:221351 | District:04 047GR22D051-HSIP | 12.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 97.00 | EACH |
| | | Total Quantity 01982 | 1,211.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 01983 | | DELINEATOR FOR GUARDRAIL MONO DIRECTION | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 16.00 | EACH |
| Call:101 | Contract:222491 | District:01 NHPP 0691 (011) | 6.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 57.00 | EACH |
| | | Total Quantity 01983 | 79.00 | |

| | | | | |
|-------------------------|-----------------|---------------------------------------|-----------------|-------------|
| Item Code: 01984 | | DELINEATOR FOR BARRIER - WHITE | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 8.00 | EACH |
| | | Total Quantity 01984 | 8.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 01985 | | DELINEATOR FOR BARRIER - YELLOW | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 8.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 93.00 | EACH |
| | | Total Quantity 01985 | 101.00 | |

| Item Code: | 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL W | | | Quantity | Unit |
|----------------|---|-------------|--------------------------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 41.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 11.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 20.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 27.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 174.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 15.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 104.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 57.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 10.00 | EACH |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 14.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 9.00 | EACH |
| Total Quantity | | | | 01987 | 500.00 |

| Item Code: | 01990 DELINEATOR FOR BARRIER WALL-B/W | | | Quantity | Unit |
|----------------|---------------------------------------|-------------|--------------------------------------|----------|-------|
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 10.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 4.00 | EACH |
| Total Quantity | | | | 01990 | 14.00 |

| Item Code: | 02003 RELOCATE TEMP CONC BARRIER | | | Quantity | Unit |
|----------------|----------------------------------|-------------|-----------------|-----------|-----------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 38,908.00 | LF |
| Total Quantity | | | | 02003 | 38,908.00 |

| Item Code: | 02014 BARRICADE-TYPE III | | | Quantity | Unit |
|----------------|--------------------------|-------------|--------------------------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 2.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 25.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 2.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 22.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 30.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 30.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 44.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 30.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 4.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Total Quantity | | | | 02014 | 223.00 |

| Item Code: | 02015 CEMENT CONCRETE ISLAND | | | Quantity | Unit |
|----------------|------------------------------|-------------|------------------|----------|----------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3,562.00 | SQYD |
| Total Quantity | | | | 02015 | 3,562.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-----------------------------------|--------------------------------------|-----------|------|
| 02058 | | REMOVE PCC PAVEMENT | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 15,423.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 68.00 | SQYD |
| | | Total Quantity | 02058 | 15,491.00 | |
| 02064 | | PCC BASE-9 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 11,999.00 | SQYD |
| | | Total Quantity | 02064 | 11,999.00 | |
| 02069 | | JPC PAVEMENT-10 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 23,126.00 | SQYD |
| | | Total Quantity | 02069 | 23,126.00 | |
| 02073 | | JPC PAVEMENT-9 IN | | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,144.00 | SQYD |
| | | Total Quantity | 02073 | 1,144.00 | |
| 02084 | | JPC PAVEMENT-8 IN | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 83,396.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 611.00 | SQYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 10.00 | SQYD |
| | | Total Quantity | 02084 | 84,017.00 | |
| 02091 | | REMOVE PAVEMENT | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,180.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 494.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 196.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 735.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 22,305.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 8,806.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,326.00 | SQYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 267.00 | SQYD |
| | | Total Quantity | 02091 | 36,309.00 | |
| 02099 | | CEM CONC ENT PAVEMENT-6 IN | | | |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 14.00 | SQYD |
| | | Total Quantity | 02099 | 14.00 | |

| Item Code: 02101 | | CEM CONC ENT PAVEMENT-8 IN | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,549.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 717.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 888.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 173.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,887.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 13.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 72.00 | SQYD |

Total Quantity 02101 7,299.00

| Item Code: 02107 | | BREAKING AND SEATING PAVEMENT | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 32,013.00 | SQYD |

Total Quantity 02107 32,013.00

| Item Code: 02155 | | PAVED DITCH TYPE 1 MOD | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 11.00 | SQYD |

Total Quantity 02155 11.00

| Item Code: 02159 | | TEMP DITCH | | Quantity | Unit |
|-------------------------|-----------------|-------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,750.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4,571.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 254.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4,170.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,973.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 701.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 7,000.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 11,611.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 575.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6,190.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 27,354.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 17,181.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 500.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 110.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 51.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 60.00 | LF |

Total Quantity 02159 87,051.00

| Item Code: 02160 | | CLEAN TEMP DITCH | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,375.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,285.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 127.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2,085.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,973.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 351.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 3,500.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5,806.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 288.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3,095.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 13,677.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 8,591.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 250.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 55.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 25.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 30.00 | LF |
| Total Quantity | | | | 02160 | 44,513.00 |

| Item Code: 02165 | | REMOVE PAVED DITCH | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-----------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 103.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,110.00 | SQYD |
| Total Quantity | | | | 02165 | 4,213.00 |

| Item Code: 02200 | | ROADWAY EXCAVATION | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 80,225.00 | CUYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 26,941.00 | CUYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24,747.00 | CUYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 48,057.05 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 191,372.00 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 30,441.00 | CUYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 750.00 | CUYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 371,293.00 | CUYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,705.00 | CUYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 807.00 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 133.00 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 92.00 | CUYD |
| Total Quantity | | | | 02200 | 776,563.05 |

| Item Code: 02203 | | STRUCTURE EXCAV-UNCLASSIFIED | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 462.00 | CUYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 66.00 | CUYD |
| Total Quantity | | | | 02203 | 528.00 |

| Item Code: 02204 | | SPECIAL EXCAVATION | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 300.00 | CUYD |
| Total Quantity | | | | 02204 | 300.00 |

| Item Code: 02220 | | FLOWABLE FILL | | Quantity | Unit |
|-------------------------|-----------------|----------------------|-----------------|-----------------|-------------|
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 5.47 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 13.70 | CUYD |
| Total Quantity 02220 | | | | 19.17 | |

| Item Code: 02223 | | GRANULAR EMBANKMENT | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10.00 | CUYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2,815.00 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | .40 | CUYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 145.00 | CUYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 761.00 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 112.00 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 109.00 | CUYD |
| Total Quantity 02223 | | | | 3,952.40 | |

| Item Code: 02230 | | EMBANKMENT IN PLACE | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|--------------------------------------|-----------------|-------------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 52.00 | CUYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 874.00 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 103,473.00 | CUYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2,809.00 | CUYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 267.00 | CUYD |
| Total Quantity 02230 | | | | 107,475.00 | |

| Item Code: 02231 | | STRUCTURE GRANULAR BACKFILL | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 67.00 | CUYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 114.00 | CUYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 14.00 | CUYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 40.40 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 337.20 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 43.00 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 122.80 | CUYD |
| Total Quantity 02231 | | | | 738.40 | |

| Item Code: 02237 | | DITCHING | | Quantity | Unit |
|-------------------------|-----------------|-----------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 185.00 | LF |
| Total Quantity 02237 | | | | 185.00 | |

| Item Code: 02242 | | WATER | | Quantity | Unit |
|-------------------------|-----------------|--------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 100.00 | MGAL |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 5.00 | MGAL |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 5.00 | MGAL |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 10.00 | MGAL |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,210.00 | MGAL |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 374.00 | MGAL |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,173.00 | MGAL |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 100.00 | MGAL |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 100.00 | MGAL |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 23.00 | MGAL |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 50.00 | MGAL |
| Total Quantity | | | | 02242 | 4,150.00 |

| Item Code: 02259 | | FENCE-TEMP | | Quantity | Unit |
|-------------------------|-----------------|-------------------|-------------------------|-----------------|-------------|
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 500.00 | LF |
| Total Quantity | | | | 02259 | 500.00 |

| Item Code: 02262 | | FENCE-WOVEN WIRE TYPE 1 | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5,346.00 | LF |
| Total Quantity | | | | 02262 | 5,346.00 |

| Item Code: 02265 | | REMOVE FENCE | | Quantity | Unit |
|-------------------------|-----------------|---------------------|--------------------------------------|-----------------|-------------|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 304.40 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,585.00 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 15.00 | LF |
| Total Quantity | | | | 02265 | 3,904.40 |

| Item Code: 02267 | | REMOVE & RESET FENCE | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|-------------------------|-----------------|-------------|
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2,170.00 | LF |
| Total Quantity | | | | 02267 | 2,170.00 |

| Item Code: 02274 | | FENCE-6 FT CHAIN LINK | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|--------------------|-----------------|-------------|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 270.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 18.00 | LF |
| Total Quantity | | | | 02274 | 288.00 |

| Item Code: 02351 | | GUARDRAIL-STEEL W BEAM-S FACE | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6,901.00 | LF |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 2,362.50 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,844.50 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1,175.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,325.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 8,315.50 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 89,298.50 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 482.50 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4,988.65 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 100.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 31.25 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 62.50 | LF |
| Total Quantity 02351 | | | | 116,886.90 | |

| Item Code: 02352 | | GUARDRAIL-STEEL W BEAM-D FACE | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 275.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,375.00 | LF |
| Total Quantity 02352 | | | | 1,650.00 | |

| Item Code: 02355 | | GUARDRAIL-STEEL W BEAM-S FACE A | | Quantity | Unit |
|-------------------------|-----------------|--|--------------------------------------|-----------------|-------------|
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 200.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 50.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 250.00 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 100.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 100.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 100.00 | LF |
| Total Quantity 02355 | | | | 800.00 | |

| Item Code: 02359 | | GUARDRAIL CONNECTOR TO CONC MED BARR | | Quantity | Unit |
|-------------------------|-----------------|---|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 | EACH |
| Total Quantity 02359 | | | | 3.00 | |

| Item Code: 02360 | | GUARDRAIL TERMINAL SECTION NO 1 | | Quantity | Unit |
|----------------------|-----------------|---------------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 12.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 5.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 15.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 17.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 7.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2.00 | EACH |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 4.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 5.00 | EACH |
| Total Quantity 02360 | | | | 89.00 | |

| Item Code: 02363 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A | | Quantity | Unit |
|----------------------|-----------------|--|-------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 11.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 62.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 4.00 | EACH |
| Total Quantity 02363 | | | | 79.00 | |

| Item Code: 02365 | | CRASH CUSHION TYPE IX-A | | Quantity | Unit |
|----------------------|-----------------|-------------------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 10.00 | EACH |
| Total Quantity 02365 | | | | 12.00 | |

| Item Code: 02367 | | GUARDRAIL END TREATMENT TYPE 1 | | Quantity | Unit |
|----------------------|-----------------|--------------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 14.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 3.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 14.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 3.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 102.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 8.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 16.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity 02367 | | | | 169.00 | |

| Item Code: | 02369 | GUARDRAIL END TREATMENT TYPE 2A | | Quantity | Unit |
|----------------|-----------------|---------------------------------|--------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 96.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 | EACH |
| Total Quantity | | | | 02369 | 107.00 |

| Item Code: | 02371 | GUARDRAIL END TREATMENT TYPE 7 | | Quantity | Unit |
|----------------|-----------------|--------------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | EACH |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Total Quantity | | | | 02371 | 8.00 |

| Item Code: | 02373 | GUARDRAIL END TREATMENT TYPE 3 | | Quantity | Unit |
|----------------|-----------------|--------------------------------|----------------|----------|------|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| Total Quantity | | | | 02373 | 1.00 |

| Item Code: | 02378 | GUARDRAIL CONNECTOR TO BRIDGE END TY D | | Quantity | Unit |
|----------------|-----------------|--|-------------------------|----------|------|
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2.00 | EACH |
| Total Quantity | | | | 02378 | 6.00 |

| Item Code: | 02381 | REMOVE GUARDRAIL | | Quantity | Unit |
|----------------|-----------------|------------------|-------------------------|-----------|------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6,894.50 | LF |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 2,362.50 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 887.50 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 155.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 350.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 7,962.50 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 505.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 98,156.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 320.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 362.50 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4,900.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2,753.75 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 500.00 | LF |
| Total Quantity | | | | 02381 | 126,109.25 |

| Item Code: | 02382 | GUARDRAIL CONNECT-SHLD BRIDGE PIER TY A | | Quantity | Unit |
|----------------|-----------------|---|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Total Quantity | | | | 02382 | 2.00 |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 02383 | | REMOVE & RESET GUARDRAIL | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 047GR22D051-HSIP | 100.00 | LF |
| | | Total Quantity 02383 | 100.00 | |
| Item Code: 02384 | | GUARDRAIL CONNECT SHLD BRIDGE PIER TY A1 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 02384 | 1.00 | |
| Item Code: 02387 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 62.00 | EACH |
| | | Total Quantity 02387 | 63.00 | |
| Item Code: 02391 | | GUARDRAIL END TREATMENT TYPE 4A | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 6.00 | EACH |
| Call:401 | Contract:224445 | District:06 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| | | Total Quantity 02391 | 12.00 | |
| Item Code: 02396 | | REMOVE GUARDRAIL END TREATMENT | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 225.00 | EACH |
| | | Total Quantity 02396 | 227.00 | |
| Item Code: 02397 | | TEMP GUARDRAIL | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 300.00 | LF |
| | | Total Quantity 02397 | 300.00 | |
| Item Code: 02403 | | REMOVE CONCRETE MASONRY | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 114.10 | CUYD |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 9.50 | CUYD |
| Call:202 | Contract:224442 | District:02 024GR22T030-HSIP & FD05 | 4.45 | CUYD |
| Call:404 | Contract:224450 | District:10 088GR22T027-FD04 & FD05 | 2.30 | CUYD |
| Call:414 | Contract:227002 | District:10 013GR22M076 (FD51 FEMA D23A/4663-DR) | 2.00 | CUYD |
| | | Total Quantity 02403 | 132.35 | |

| Item Code: | 02429 | RIGHT-OF-WAY MONUMENT TYPE 1 | | Quantity | Unit |
|----------------------|-----------------|------------------------------|-------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 37.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 81.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 10.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 97.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 8.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 53.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 20.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 91.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 31.00 | EACH |
| Total Quantity 02429 | | | | 428.00 | |

| Item Code: | 02430 | RIGHT-OF-WAY MONUMENT TYPE 1A | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 5.00 | EACH |
| Total Quantity 02430 | | | | 5.00 | |

| Item Code: | 02431 | WITNESS R/W MONUMENT TYPE 2 | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Total Quantity 02431 | | | | 1.00 | |

| Item Code: | 02432 | WITNESS POST | | Quantity | Unit |
|----------------------|-----------------|--------------|-------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 5.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 11.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 64.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 3.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 8.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 53.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 20.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 91.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Total Quantity 02432 | | | | 261.00 | |

| Item Code: | 02460 | REMOVE TREES OR STUMPS | | Quantity | Unit |
|----------------------|-----------------|------------------------|-------------------------|----------|------|
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 26.00 | EACH |
| Total Quantity 02460 | | | | 26.00 | |

| Item Code: | 02469 | CLEAN SINKHOLE | | Quantity | Unit |
|----------------------|-----------------|----------------|--------------------|----------|------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | EACH |
| Total Quantity 02469 | | | | 1.00 | |

| Item Code: | 02471 | FILL AND CAP SINKHOLE | | Quantity | Unit |
|----------------------|-----------------|-----------------------|-------------|----------|------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Total Quantity 02471 | | | | 1.00 | |

| Item Code: 02475 | | PLUG WATER WELL | | Quantity | Unit |
|-------------------------|-----------------|------------------------|--------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | EACH |
| Total Quantity | | | | 02475 | 1.00 |

| Item Code: 02483 | | CHANNEL LINING CLASS II | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,044.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 6,719.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 337.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 415.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 635.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,154.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 6,096.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 5,215.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 33.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 11,314.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 733.00 | TON |
| Total Quantity | | | | 02483 | 35,695.00 |

| Item Code: 02484 | | CHANNEL LINING CLASS III | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,108.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 328.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 319.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 60.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 7,318.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 874.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 25.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2,312.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 578.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 100.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 100.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 140.00 | TON |
| Total Quantity | | | | 02484 | 15,262.00 |

| Item Code: 02542 | | CEMENT | | Quantity | Unit |
|-------------------------|-----------------|---------------|----------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 241.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 220.30 | TON |
| Total Quantity | | | | 02542 | 461.30 |

| Item Code: 02545 | | CLEARING AND GRUBBING | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|--------------------------------------|-----------------|--------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 7.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity | | | | 02545 | 26.00 |

| Item Code: 02555 | | CONCRETE-CLASS B | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|--------------------------------------|-----------------|---------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 294.20 | CUYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 74.00 | CUYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 3.10 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 36.99 | CUYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 282.00 | CUYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.60 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 13.00 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 6.00 | CUYD |
| Total Quantity | | | | 02555 | 712.89 |

| Item Code: 02562 | | TEMPORARY SIGNS | | Quantity | Unit |
|------------------|-----------------|-----------------|--------------------------------------|----------|-----------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,200.00 | SQFT |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1,000.00 | SQFT |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,000.00 | SQFT |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 331.00 | SQFT |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 981.00 | SQFT |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 100.00 | SQFT |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 405.00 | SQFT |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,500.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,219.00 | SQFT |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 610.00 | SQFT |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,879.00 | SQFT |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 496.00 | SQFT |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 128.00 | SQFT |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 420.00 | SQFT |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 425.00 | SQFT |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 370.00 | SQFT |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 330.00 | SQFT |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 105.00 | SQFT |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 210.00 | SQFT |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 290.00 | SQFT |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 330.00 | SQFT |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 190.00 | SQFT |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 150.00 | SQFT |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 81.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 607.00 | SQFT |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 150.00 | SQFT |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 390.00 | SQFT |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 150.00 | SQFT |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 210.00 | SQFT |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 150.00 | SQFT |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 890.00 | SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 730.00 | SQFT |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 594.00 | SQFT |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 430.00 | SQFT |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 622.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 720.00 | SQFT |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 980.00 | SQFT |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 520.00 | SQFT |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 680.00 | SQFT |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 490.00 | SQFT |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 500.00 | SQFT |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 630.00 | SQFT |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 580.00 | SQFT |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 300.00 | SQFT |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 300.00 | SQFT |
| Total Quantity | | | | 02562 | 26,373.00 |

| Item Code: | 02565 | OBJECT MARKER TYPE 2 | | Quantity | Unit |
|----------------|-----------------|----------------------|--------------------------------------|----------|-------|
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 4.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 4.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 5.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Total Quantity | | | | 02565 | 15.00 |

| Item Code: | 02568 | MOBILIZATION | | Quantity | Unit |
|----------------|-----------------|--------------|--------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Total Quantity | | | | 02568 | 6.00 |

| Item Code: | 02569 | DEMOBILIZATION | | Quantity | Unit |
|------------|-----------------|----------------|-------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 | LS |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 1.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | LS |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 1.00 | LS |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 1.00 | LS |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 1.00 | LS |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | LS |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 1.00 | LS |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 1.00 | LS |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 1.00 | LS |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 1.00 | LS |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 1.00 | LS |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 1.00 | LS |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 1.00 | LS |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 1.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 1.00 | LS |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 1.00 | LS |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 1.00 | LS |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 1.00 | LS |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 1.00 | LS |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 1.00 | LS |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | LS |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|--------------------------------------|------|----|
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 1.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | LS |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | LS |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 1.00 | LS |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 1.00 | LS |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 1.00 | LS |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 1.00 | LS |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 1.00 | LS |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 1.00 | LS |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 1.00 | LS |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 1.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |

Total Quantity 02569 50.00

Item Code: 02575

DITCHING AND SHOULDERING

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-------------------------|-----------|----|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 803.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 55,540.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,655.00 | LF |

Total Quantity 02575 57,998.00

Item Code: 02585

EDGE KEY

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|--------------------------------------|--------|----|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 844.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 83.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 76.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 146.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 352.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 50.00 | LF |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 61.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 400.00 | LF |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 70.00 | LF |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 120.00 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 59.50 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 24.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 75.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 20.00 | LF |

Total Quantity 02585 2,380.50

Item Code: 02587

HOOK BOLT WITH EXPAN ANCHOR

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,900.00 | EACH |
|----------|-----------------|-------------|-----------------|----------|------|

Total Quantity 02587 1,900.00

| Item Code: 02602 | | FABRIC-GEOTEXTILE CLASS 1 | | Quantity | Unit |
|-------------------------|-----------------|----------------------------------|--------------------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 18,927.00 | SQYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 328.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 28,204.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,515.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 695.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 136,717.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 82,766.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 150,066.00 | SQYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,197.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 710.00 | SQYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 142.00 | SQYD |
| Total Quantity | | | | 02602 | 421,267.00 |

| Item Code: 02603 | | FABRIC-GEOTEXTILE CLASS 2 | | Quantity | Unit |
|-------------------------|-----------------|----------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 24,205.00 | SQYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 624.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4,223.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 113.00 | SQYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 3,922.00 | SQYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1,436.00 | SQYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 225.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 225.00 | SQYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 288.00 | SQYD |
| Total Quantity | | | | 02603 | 35,261.00 |

| Item Code: 02604 | | FABRIC-GEOTEXTILE CLASS 1A | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------------|------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 18,927.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 571.00 | SQYD |
| Total Quantity | | | | 02604 | 19,498.00 |

| Item Code: 02607 | | FABRIC-GEOTEXTILE CLASS 2 FOR PIPE | | Quantity | Unit |
|-------------------------|-----------------|---|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,327.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 39,281.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 6,015.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 340.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 171.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 16,593.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,978.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 150.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 25,280.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 113.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 180.00 | SQYD |
| Total Quantity | | | | 02607 | 97,428.00 |

| Item Code: | 02611 | | HANDRAIL-TYPE A-1 | Quantity | Unit |
|----------------|-----------------|-------------|-------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 430.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 185.00 | LF |
| Total Quantity | | | | 02611 | 615.00 |

| Item Code: | 02625 | | REMOVE HEADWALL | Quantity | Unit |
|----------------|-----------------|-------------|-------------------------|----------|-------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 30.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 42.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 18.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Total Quantity | | | | 02625 | 96.00 |

| Item Code: | 02650 | | MAINTAIN & CONTROL TRAFFIC | Quantity | Unit |
|------------|-----------------|-------------|----------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 21.00 | LS |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 2.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 7.00 | LS |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 1.00 | LS |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 1.00 | LS |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 1.00 | LS |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | LS |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 1.00 | LS |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 1.00 | LS |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 1.00 | LS |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 1.00 | LS |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 1.00 | LS |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 1.00 | LS |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 1.00 | LS |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 1.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 1.00 | LS |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 1.00 | LS |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 1.00 | LS |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 1.00 | LS |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 1.00 | LS |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 3.00 | LS |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | LS |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2.00 | LS |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 2.00 | LS |

| | | | | | |
|----------|-----------------|-------------|--------------------------------------|------|----|
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | LS |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | LS |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 4.00 | LS |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 2.00 | LS |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 2.00 | LS |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 3.00 | LS |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 2.00 | LS |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 3.00 | LS |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 2.00 | LS |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 4.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |

Total Quantity 02650 109.00

Item Code: 02651

DIVERSIONS (BY-PASS DETOURS)

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|--------------------------------------|------|----|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 2.00 | LS |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 2.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |

Total Quantity 02651 11.00

Item Code: 02653

LANE CLOSURE

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|--------------------|-------|------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 79.00 | EACH |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 8.00 | EACH |

Total Quantity 02653 87.00

Item Code: 02655

CROSSOVER

Quantity Unit

| | | | | | |
|----------|-----------------|-------------|-----------------|------|----|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
|----------|-----------------|-------------|-----------------|------|----|

Total Quantity 02655 1.00

| Item Code: 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | | Quantity | Unit |
|------------------|-----------------|----------------------------------|--------------------------------------|----------|-------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 4.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 6.00 | EACH |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 2.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 15.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 16.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 3.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 | EACH |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 2.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 12.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 3.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| Total Quantity | | | | 02671 | 90.00 |

| Item Code: | 02676 | MOBILIZATION FOR MILL & TEXT | | Quantity | Unit |
|----------------|-----------------|------------------------------|--------------------------------------|----------|-------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | LS |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 1.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 7.00 | LS |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 1.00 | LS |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 1.00 | LS |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 1.00 | LS |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | LS |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 1.00 | LS |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 1.00 | LS |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 1.00 | LS |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 1.00 | LS |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 1.00 | LS |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 1.00 | LS |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 1.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 1.00 | LS |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 1.00 | LS |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 1.00 | LS |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 1.00 | LS |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2.00 | LS |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | LS |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | LS |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 2.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | LS |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 4.00 | LS |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 4.00 | LS |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 1.00 | LS |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 2.00 | LS |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 3.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity | | | | 02676 | 62.00 |

| Item Code: 02677 | | ASPHALT PAVE MILLING & TEXTURING | | Quantity | Unit |
|----------------------|-----------------|----------------------------------|--------------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,850.00 | TON |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 45.00 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,972.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 21.00 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 237.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 974.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5,615.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 143.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4,280.00 | TON |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 75.00 | TON |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 40.00 | TON |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 35.00 | TON |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1,750.00 | TON |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 150.00 | TON |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 1,090.00 | TON |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 20.00 | TON |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 50.00 | TON |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 95.00 | TON |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 15.00 | TON |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 60.00 | TON |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 22.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 261.00 | TON |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 80.00 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 212.00 | TON |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 1,375.00 | TON |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 255.00 | TON |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2,185.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1,479.00 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 100.00 | TON |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 35.00 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 361.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 345.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 5,340.00 | TON |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 245.00 | TON |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 125.00 | TON |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 150.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 5.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 118.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 30.00 | TON |
| Total Quantity 02677 | | | | 31,240.00 | |

| Item Code: 02690 | | SAFELOADING | | Quantity | Unit |
|----------------------|-----------------|-------------|-----------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 69.00 | CUYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 8.00 | CUYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 37.30 | CUYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 10.00 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 59.00 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 21.00 | CUYD |
| Total Quantity 02690 | | | | 204.30 | |

| Item Code: 02696 | | SHOULDER RUMBLE STRIPS | | Quantity | Unit |
|------------------|-----------------|------------------------|--------------------------------------|-----------|------|
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 6,230.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 35,290.00 | LF |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 79,600.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 22,865.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 15,600.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 225.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 300.00 | LF |

Total Quantity 02696 160,110.00

| Item Code: 02697 | | EDGE LINE RUMBLE STRIPS | | Quantity | Unit |
|------------------|-----------------|-------------------------|-------------------------|-----------|------|
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 11,760.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 92,560.00 | LF |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 85,896.00 | LF |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 42,000.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 26,950.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 976.00 | LF |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 63,600.00 | LF |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 17,636.00 | LF |

Total Quantity 02697 341,378.00

| Item Code: 02701 | | TEMP SILT FENCE | | Quantity | Unit |
|------------------|-----------------|-----------------|--------------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,750.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4,571.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 254.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4,170.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,973.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 901.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 7,000.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 19,855.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 28,882.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 575.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6,190.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 27,354.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 17,181.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,045.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 110.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 100.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 60.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 230.00 | LF |

Total Quantity 02701 125,201.00

| Item Code: 02702 | | SAND FOR BLOTTER | | Quantity | Unit |
|------------------|-----------------|------------------|----------------|----------|------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 30.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 26.30 | TON |

Total Quantity 02702 56.30

| Item Code: 02703 | | SILT TRAP TYPE A | | Quantity | Unit |
|----------------------|-----------------|------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 93.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 10.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 12.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity 02703 | | | | 293.00 | |

| Item Code: 02704 | | SILT TRAP TYPE B | | Quantity | Unit |
|----------------------|-----------------|------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 10.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 90.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 30.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 12.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity 02704 | | | | 328.00 | |

| Item Code: 02705 | | SILT TRAP TYPE C | | Quantity | Unit |
|------------------|-----------------|------------------|-------------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 90.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 20.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 22.00 | EACH |
| Total Quantity | | | | 02705 | 306.00 |

| Item Code: 02706 | | CLEAN SILT TRAP TYPE A | | Quantity | Unit |
|------------------|-----------------|------------------------|--------------------------------------|----------|--------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 18.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 143.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 10.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 12.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity | | | | 02706 | 355.00 |

| Item Code: 02707 | | CLEAN SILT TRAP TYPE B | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 18.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 10.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 134.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 30.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 12.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | EACH |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity 02707 | | | | 384.00 | |

| Item Code: 02708 | | CLEAN SILT TRAP TYPE C | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 20.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 30.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 24.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 18.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 32.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 134.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 20.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 50.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 22.00 | EACH |
| Total Quantity 02708 | | | | 362.00 | |

| Item Code: 02709 | | CLEAN TEMP SILT FENCE | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|-------------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 24,732.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 28,882.00 | LF |
| Total Quantity 02709 | | | | 53,614.00 | |

| Item Code: 02720 | | SIDEWALK-4 IN CONCRETE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,541.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4,110.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4,896.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4,966.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,372.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,652.00 | SQYD |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 145.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 171.00 | SQYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 12.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 431.00 | SQYD |
| Total Quantity 02720 | | | | 20,296.00 | |

| Item Code: 02721 | | REMOVE CONCRETE SIDEWALK | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|------------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 590.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 56.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 174.00 | SQYD |
| Total Quantity 02721 | | | | 820.00 | |

| Item Code: 02723 | | SIDEWALK-6 IN CONCRETE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 8,488.00 | SQYD |
| Total Quantity 02723 | | | | 8,488.00 | |

| Item Code: 02726 | | STAKING | | Quantity | Unit |
|-------------------------|-----------------|----------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | LS |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | LS |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | LS |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 1.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 7.00 | LS |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | LS |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.00 | LS |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Total Quantity 02726 | | | | 40.00 | |

| Item Code: 02731 | | REMOVE STRUCTURE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | LS |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 1.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Total Quantity | | | | 02731 | 15.00 |

| Item Code: 02775 | | ARROW PANEL | | Quantity | Unit |
|-------------------------|-----------------|--------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 6.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 52.00 | EACH |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | EACH |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 2.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 | EACH |
| Total Quantity | | | | 02775 | 72.00 |

| Item Code: 02898 | | RELOCATE CRASH CUSHION | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 20.00 | EACH |
| Total Quantity | | | | 02898 | 20.00 |

| Item Code: 02900 | | INSTALL TEMP CRASH CUSHION | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 20.00 | EACH |
| Total Quantity | | | | 02900 | 20.00 |

| Item Code: 02998 | | MASONRY COATING | | Quantity | Unit |
|-------------------------|-----------------|------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 717.00 | SQYD |
| Total Quantity | | | | 02998 | 717.00 |

| Item Code: 03171 | | CONCRETE BARRIER WALL TYPE 9T | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|--------------------------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 53,908.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 300.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 160.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 300.00 | LF |
| Total Quantity | | | | 03171 | 54,668.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|--|-----------|-----------|
| 03225 | | | TUBULAR MARKERS | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 80.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 15.00 | EACH |
| | | | Total Quantity | 03225 | 95.00 |
| 03234 | | | RAILROAD RAILS-DRILLED | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1,110.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 8,982.00 | LF |
| | | | Total Quantity | 03234 | 10,092.00 |
| 03235 | | | EXCAVATION AND BACKFILL | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 105.00 | CUYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 6,113.00 | CUYD |
| | | | Total Quantity | 03235 | 6,218.00 |
| 03236 | | | CRIBBING | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 830.00 | SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 23,580.00 | SQFT |
| | | | Total Quantity | 03236 | 24,410.00 |
| 03240 | | | BASE FAILURE REPAIR | | |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 70.00 | SQYD |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 85.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 890.00 | SQYD |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 955.00 | SQYD |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 2,370.00 | SQYD |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 145.00 | SQYD |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 70.00 | SQYD |
| | | | Total Quantity | 03240 | 4,585.00 |
| 03250 | | | WATERPROOFING MEMBRANE | | |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 201.00 | SQYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 52.00 | SQYD |
| | | | Total Quantity | 03250 | 253.00 |
| 03262 | | | CLEAN PIPE STRUCTURE | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 7.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| | | | Total Quantity | 03262 | 12.00 |
| 03269 | | | TRIM & REMOVE TREES & BRUSH | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 686.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 14,500.00 | LF |
| | | | Total Quantity | 03269 | 15,186.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---|--------------------------------------|----------|------|
| 03293 | | EXPAN JOINT REPLACE 1 IN | | | |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 32.40 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 71.40 | LF |
| | | Total Quantity | 03293 | 103.80 | |
| 03298 | | EXPAN JOINT REPLACE 4 IN | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 562.20 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 127.20 | LF |
| | | Total Quantity | 03298 | 689.40 | |
| 03299 | | ARMORED EDGE FOR CONCRETE | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 52.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 37.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 239.60 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 178.60 | LF |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 144.00 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 224.60 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 24.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 24.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 52.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 24.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 63.00 | LF |
| | | Total Quantity | 03299 | 1,062.80 | |
| 03300 | | ELIMINATE TRANSVERSE JOINT | | | |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 155.20 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 207.20 | LF |
| | | Total Quantity | 03300 | 362.40 | |
| 03302 | | REPAIR CONCRETE CURB | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,668.00 | LF |
| | | Total Quantity | 03302 | 2,668.00 | |
| 03304 | | BRIDGE OVERLAY APPROACH PAVEMENT | | | |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 458.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1,026.00 | SQYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 624.00 | SQYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 1,955.00 | SQYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 37.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 56.00 | SQYD |
| | | Total Quantity | 03304 | 4,156.00 | |
| 03425 | | ADJUST WATER VALVE | | | |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4.00 | EACH |
| | | Total Quantity | 03425 | 4.00 | |

| | | | | |
|-------------------------|-----------------|-------------------------------------|-----------------|-------------|
| Item Code: 04701 | | POLE 40 FT MTG HT | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 28.00 | EACH |
| | | Total Quantity 04701 | 28.00 | |
| Item Code: 04714 | | POLE 120 FT MTG HT HIGH MAST | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 11.00 | EACH |
| | | Total Quantity 04714 | 11.00 | |
| Item Code: 04720 | | BRACKET 4 FT | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 4.00 | EACH |
| | | Total Quantity 04720 | 4.00 | |
| Item Code: 04722 | | BRACKET 8 FT | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 24.00 | EACH |
| | | Total Quantity 04722 | 24.00 | |
| Item Code: 04740 | | POLE BASE | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 4.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 28.00 | EACH |
| | | Total Quantity 04740 | 32.00 | |
| Item Code: 04750 | | TRANSFORMER BASE | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 28.00 | EACH |
| | | Total Quantity 04750 | 28.00 | |
| Item Code: 04761 | | LIGHTING CONTROL EQUIPMENT | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 2.00 | EACH |
| | | Total Quantity 04761 | 3.00 | |
| Item Code: 04780 | | FUSED CONNECTOR KIT | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 56.00 | EACH |
| | | Total Quantity 04780 | 56.00 | |
| Item Code: 04792 | | CONDUIT-1 IN | Quantity | Unit |
| Call:400 | Contract:222533 | District:08 001GR22P047-FD05 | 110.00 | LF |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 15.00 | LF |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 100.00 | LF |
| | | Total Quantity 04792 | 225.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|---------------------------------------|-----------|-----------|
| 04793 | | | CONDUIT-1 1/4 IN | | |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 20.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 30.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 38.00 | LF |
| | | | Total Quantity | 04793 | 88.00 |
| 04795 | | | CONDUIT-2 IN | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 360.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 15.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,452.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 250.00 | LF |
| | | | Total Quantity | 04795 | 2,077.00 |
| 04797 | | | CONDUIT-3 IN | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,337.00 | LF |
| | | | Total Quantity | 04797 | 2,337.00 |
| 04800 | | | MARKER | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 28.00 | EACH |
| | | | Total Quantity | 04800 | 28.00 |
| 04811 | | | ELECTRICAL JUNCTION BOX TYPE B | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 11.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 10.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 4.00 | EACH |
| | | | Total Quantity | 04811 | 30.00 |
| 04820 | | | TRENCHING AND BACKFILLING | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 370.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 22.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 512.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 120.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 12,346.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 25.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 30.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 4,013.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 1,330.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1,200.00 | LF |
| | | | Total Quantity | 04820 | 19,968.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------------------|-------------------------|-----------|------|
| 04821 | | OPEN CUT ROADWAY | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 360.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 100.00 | LF |
| | | Total Quantity | 04821 | 460.00 | |
| 04830 | | LOOP WIRE | | | |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1,000.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 505.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 3,450.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 475.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 3,955.00 | LF |
| | | Total Quantity | 04830 | 9,385.00 | |
| 04832 | | WIRE-NO. 12 | | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,260.00 | LF |
| | | Total Quantity | 04832 | 1,260.00 | |
| 04833 | | WIRE-NO. 8 | | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 25,779.00 | LF |
| | | Total Quantity | 04833 | 25,779.00 | |
| 04834 | | WIRE-NO. 6 | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,024.00 | LF |
| | | Total Quantity | 04834 | 1,024.00 | |
| 04835 | | WIRE-NO. 4 | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 200.00 | LF |
| | | Total Quantity | 04835 | 200.00 | |
| 04844 | | CABLE-NO. 14/5C | | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 351.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1,350.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 3,920.00 | LF |
| | | Total Quantity | 04844 | 5,621.00 | |
| 04845 | | CABLE-NO. 14/7C | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 8,905.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1,335.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2,900.00 | LF |
| | | Total Quantity | 04845 | 13,140.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|---------------------------------------|--------------------------------------|----------|------|
| 04850 | | CABLE-NO. 14/1 PAIR | | | |
| Call:400 | Contract:222532 | District:08 | 001GR22P047-FD05 | 6,775.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1,350.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,800.00 | LF |
| | | Total Quantity | 04850 | 9,925.00 | |
| 04881 | | MAST ARM POLE | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| | | Total Quantity | 04881 | 2.00 | |
| 04886 | | MESSENGER-15400 LB | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,435.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 530.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 36.00 | LF |
| | | Total Quantity | 04886 | 4,001.00 | |
| 04895 | | LOOP SAW SLOT AND FILL | | | |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 350.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 140.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 1,428.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 200.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,587.00 | LF |
| | | Total Quantity | 04895 | 3,705.00 | |
| 04932 | | INSTALL STEEL STRAIN POLE | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 28.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4.00 | EACH |
| | | Total Quantity | 04932 | 32.00 | |
| 04933 | | TEMP SIGNAL 2 PHASE | | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 12.00 | EACH |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 4.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | EACH |
| | | Total Quantity | 04933 | 19.00 | |
| 04940 | | REMOVE LIGHTING | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | LS |
| | | Total Quantity | 04940 | 4.00 | |
| 04953 | | TEMP RELOCATION OF SIGNAL HEAD | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 76.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 8.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 12.00 | EACH |
| | | Total Quantity | 04953 | 96.00 | |

| Item Code: 05950 | | EROSION CONTROL BLANKET | | Quantity | Unit |
|------------------|-----------------|-------------------------|--------------------------------------|-----------|------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 11,847.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,600.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 8,276.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 12,000.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 45,018.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 13,497.00 | SQYD |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 27,000.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,524.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 53,480.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 61,712.00 | SQYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2,500.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,106.00 | SQYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1,761.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 110.00 | SQYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 84.00 | SQYD |
| Total Quantity | | | | 05950 | 241,515.00 |

| Item Code: 05952 | | TEMP MULCH | | Quantity | Unit |
|------------------|-----------------|-------------|--------------------------------------|------------|--------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 61,491.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 93,347.00 | SQYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 715.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 78,058.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 25,556.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2,791.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 103,253.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 288,758.00 | SQYD |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 50,000.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4,200.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 275,822.00 | SQYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 16,456.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 41,141.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 900.00 | SQYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 694.00 | SQYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2,849.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1,300.00 | SQYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1,122.00 | SQYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 452.00 | SQYD |
| Total Quantity | | | | 05952 | 1,048,905.00 |

| Item Code: 05953 | | TEMP SEEDING AND PROTECTION | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|--------------------------------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 46,118.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 70,011.00 | SQYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 715.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 58,541.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 25,556.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2,083.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 77,440.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 218,263.00 | SQYD |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 25,000.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3,200.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 206,870.00 | SQYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 12,342.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 30,856.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 735.00 | SQYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 520.00 | SQYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2,137.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 975.00 | SQYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 837.00 | SQYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 339.00 | SQYD |
| Total Quantity 05953 | | | | 782,538.00 | |

| Item Code: 05963 | | INITIAL FERTILIZER | | Quantity | Unit |
|----------------------|-----------------|--------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 5.30 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 6.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | .05 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | .30 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | .14 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 13.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 22.00 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 5.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.33 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 22.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.30 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.91 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | .18 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .05 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Total Quantity 05963 | | | | 85.76 | |

| Item Code: 05964 | | MAINTENANCE FERTILIZER | | Quantity | Unit |
|----------------------|-----------------|------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.20 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | .08 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.50 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | .20 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.73 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 8.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 32.10 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 3.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.20 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 13.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | .80 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.91 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | .15 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | .09 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Total Quantity 05964 | | | | 74.16 | |

| Item Code: 05985 | | SEEDING AND PROTECTION | | Quantity | Unit |
|----------------------|-----------------|------------------------|--------------------------------------|--------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 85,651.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 49,320.00 | SQYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 590.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 59,960.00 | SQYD |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 6,000.00 | SQYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 4,164.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 118,303.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 399,169.00 | SQYD |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 25,000.00 | SQYD |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6,340.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 413,732.00 | SQYD |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 200.00 | SQYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 24,684.00 | SQYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 61,712.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,676.00 | SQYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 792.00 | SQYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2,512.00 | SQYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 189.00 | SQYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1,591.00 | SQYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 89.00 | SQYD |
| Total Quantity 05985 | | | | 1,261,674.00 | |

| Item Code: 05990 | | SODDING | | Quantity | Unit |
|-------------------------|-----------------|----------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6,536.00 | SQYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4,467.00 | SQYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 5,936.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 14,159.00 | SQYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,270.00 | SQYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 610.00 | SQYD |
| Total Quantity | | | | 05990 | 32,978.00 |

| Item Code: 05992 | | AGRICULTURAL LIMESTONE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 57.20 | TON |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 35.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | .30 | TON |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 46.00 | TON |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 3.00 | TON |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.58 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 145.00 | TON |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 269.30 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 8.03 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 257.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 15.30 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 36.00 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | .87 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | .50 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 3.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.04 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | .10 | TON |
| Total Quantity | | | | 05992 | 881.22 |

| Item Code: 05997 | | TOPSOIL FURNISHED AND PLACED | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3,557.00 | CUYD |
| Call:314 | Contract:222525 | District:07 | FE02 087 0460 009-010 | 30.00 | CUYD |
| Total Quantity | | | | 05997 | 3,587.00 |

| Item Code: 06400 | | GMSS GALV STEEL TYPE A | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|--------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 886.00 | LB |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,286.00 | LB |
| Total Quantity | | | | 06400 | 2,172.00 |

| Item Code: 06401 | | FLEXIBLE DELINEATOR POST-M/W | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 126.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 25.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 307.00 | EACH |
| Total Quantity | | | | 06401 | 458.00 |

| Item Code: 06404 | | FLEXIBLE DELINEATOR POST-M/Y | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 45.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 219.00 | EACH |
| Total Quantity 06404 | | | | 264.00 | |

| Item Code: 06405 | | SBM ALUMINUM PANEL SIGNS | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|--------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3,838.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 512.00 | SQFT |
| Total Quantity 06405 | | | | 4,350.00 | |

| Item Code: 06406 | | SBM ALUM SHEET SIGNS .080 IN | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|--------------------------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 119.00 | SQFT |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 446.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 743.00 | SQFT |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 237.00 | SQFT |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,550.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 799.50 | SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 465.00 | SQFT |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 736.00 | SQFT |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 310.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 75.50 | SQFT |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 6.00 | SQFT |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 6.00 | SQFT |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 7.00 | SQFT |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 6.00 | SQFT |
| Total Quantity 06406 | | | | 5,506.00 | |

| Item Code: 06407 | | SBM ALUM SHEET SIGNS .125 IN | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-------------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 31.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 649.00 | SQFT |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 116.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 198.00 | SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 177.92 | SQFT |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 260.00 | SQFT |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 350.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 10.00 | SQFT |
| Total Quantity 06407 | | | | 1,791.92 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|--------------------------------------|-----------|-----------|
| 06410 | | | STEEL POST TYPE 1 | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 449.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 790.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 935.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2,915.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,544.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1,766.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1,438.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 999.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 149.00 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 14.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 14.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 14.00 | LF |
| | | | Total Quantity | 06410 | 11,027.00 |
| 06411 | | | STEEL POST TYPE 2 | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,290.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 380.00 | LF |
| | | | Total Quantity | 06411 | 1,670.00 |
| 06427 | | | TRENCHING | | |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 30,254.00 | LF |
| | | | Total Quantity | 06427 | 30,254.00 |
| 06441 | | | GMSS GALV STEEL TYPE C | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3,241.00 | LB |
| | | | Total Quantity | 06441 | 3,241.00 |
| 06451 | | | REMOVE SIGN SUPPORT BEAM | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 28.00 | EACH |
| | | | Total Quantity | 06451 | 28.00 |
| 06472 | | | INSTALL SPAN MOUNTED SIGN | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| | | | Total Quantity | 06472 | 11.00 |
| 06490 | | | CLASS A CONCRETE FOR SIGNS | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 81.00 | CUYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 4.00 | CUYD |
| | | | Total Quantity | 06490 | 85.00 |
| 06491 | | | STEEL REINFORCEMENT FOR SIGNS | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 399.00 | LB |
| | | | Total Quantity | 06491 | 399.00 |

| Item Code: 06510 | | PAVE STRIPING-TEMP PAINT-4 IN | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|--------------------------------------|--------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 44,850.00 | LF |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 5,350.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 143,305.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 19,912.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 500.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 23,520.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 50,000.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4,000.00 | LF |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 89,000.00 | LF |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 75,000.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 15,250.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 12,000.00 | LF |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 10,604.00 | LF |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 2,500.00 | LF |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 42,000.00 | LF |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 8,000.00 | LF |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 12,000.00 | LF |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 10,000.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 11,481.00 | LF |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 10,000.00 | LF |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 15,000.00 | LF |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 22,680.00 | LF |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 10,000.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 30,500.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 65,112.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 15,000.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 79,400.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 700.00 | LF |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 144,700.00 | LF |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 26,000.00 | LF |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 13,000.00 | LF |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 24,679.00 | LF |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 28,428.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2,000.00 | LF |
| Total Quantity 06510 | | | | 1,066,471.00 | |

| Item Code: 06511 | | PAVE STRIPING-TEMP PAINT-6 IN | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|-----------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 112,750.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 30,000.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 34,526.00 | LF |
| Total Quantity 06511 | | | | 177,276.00 | |

| Item Code: 06514 | | PAVE STRIPING-PERM PAINT-4 IN | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|--------------------------------------|--------------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3,317.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 244.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 7,892.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 37,999.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 44,595.00 | LF |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 173,000.00 | LF |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 65,260.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 23,460.00 | LF |
| Call:306 | Contract:222495 | District:10 | FD05 088 1162 000-002 | 20,100.00 | LF |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 25,000.00 | LF |
| Call:310 | Contract:222487 | District:01 | FD05 111 1507 000-002 | 15,800.00 | LF |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 20,700.00 | LF |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 25,100.00 | LF |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 35,000.00 | LF |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 66,500.00 | LF |
| Call:317 | Contract:223098 | District:06 | CB06 059 2042 001-005 | 22,680.00 | LF |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 23,500.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 37,500.00 | LF |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 53,100.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 550.00 | LF |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 83,600.00 | LF |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 72,000.00 | LF |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 50,000.00 | LF |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 81,500.00 | LF |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 43,188.00 | LF |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 49,750.00 | LF |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 669.00 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 3,640.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 540.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 250.00 | LF |
| Total Quantity 06514 | | | | 1,086,434.00 | |

| Item Code: 06515 | | PAVE STRIPING-PERM PAINT-6 IN | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|--------------------------------------|------------|------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 44,273.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 95,000.00 | LF |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 32,500.00 | LF |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 2,500.00 | LF |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 84,500.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 10,000.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 186,750.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 5,200.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 190.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1,200.00 | LF |
| Total Quantity 06515 | | | | 462,113.00 | |

| Item Code: 06517 | | PAVE STRIPING-PERM PAINT-12 IN | | Quantity | Unit |
|----------------------|-----------------|--------------------------------|-------------------------|----------|------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 350.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 150.00 | LF |
| Total Quantity 06517 | | | | 500.00 | |

| Item Code: | 06540 | PAVE STRIPING-THERMO-4 IN W | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-------------------------|----------|------|
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 36.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,862.00 | LF |
| Total Quantity 06540 | | | | 1,898.00 | |

| Item Code: | 06541 | PAVE STRIPING-THERMO-4 IN Y | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|------------------|----------|------|
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 3,058.00 | LF |
| Total Quantity 06541 | | | | 3,058.00 | |

| Item Code: | 06542 | PAVE STRIPING-THERMO-6 IN W | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-------------------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 32,404.00 | LF |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 4,100.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 17,620.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 24,638.00 | LF |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 87,750.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 8,000.00 | LF |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 2,100.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 36,487.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 51,600.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 44,869.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,210.00 | LF |
| Total Quantity 06542 | | | | 310,778.00 | |

| Item Code: | 06543 | PAVE STRIPING-THERMO-6 IN Y | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-------------------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 14,160.00 | LF |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 3,115.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 17,513.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 38,209.00 | LF |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 88,975.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 6,300.00 | LF |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 4,400.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 28,528.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 55,250.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 44,869.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 452.00 | LF |
| Total Quantity 06543 | | | | 301,771.00 | |

| Item Code: | 06544 | PAVE STRIPING-THERMO-8 IN W | | Quantity | Unit |
|----------------------|-----------------|-----------------------------|-------------------------|----------|------|
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 160.00 | LF |
| Total Quantity 06544 | | | | 160.00 | |

| Item Code: | 06546 | PAVE STRIPING-THERMO-12 IN W | | Quantity | Unit |
|----------------------|-----------------|------------------------------|------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,836.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,258.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 278.00 | LF |
| Total Quantity 06546 | | | | 6,372.00 | |

| Item Code: | 06547 | | PAVE STRIPING-THERMO-12 IN Y | Quantity | Unit |
|----------------------|-----------------|-------------|------------------------------|----------|------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 63.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 39.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 16.00 | LF |
| Total Quantity 06547 | | | | 118.00 | |

| Item Code: | 06549 | | PAVE STRIPING-TEMP REM TAPE-B | Quantity | Unit |
|----------------------|-----------------|-------------|-------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 250.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 23,945.00 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 4,000.00 | LF |
| Total Quantity 06549 | | | | 28,195.00 | |

| Item Code: | 06550 | | PAVE STRIPING-TEMP REM TAPE-W | Quantity | Unit |
|----------------------|-----------------|-------------|-------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 15,040.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,880.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 51.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 33,410.00 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 8,000.00 | LF |
| Total Quantity 06550 | | | | 59,381.00 | |

| Item Code: | 06551 | | PAVE STRIPING-TEMP REM TAPE-Y | Quantity | Unit |
|----------------------|-----------------|-------------|-------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 10,560.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 7,488.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 33,410.00 | LF |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 8,000.00 | LF |
| Total Quantity 06551 | | | | 59,458.00 | |

| Item Code: | 06556 | | PAVE STRIPING-DUR TY 1-6 IN W | Quantity | Unit |
|----------------------|-----------------|-------------|-------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 37,842.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3,122.00 | LF |
| Total Quantity 06556 | | | | 40,964.00 | |

| Item Code: | 06557 | | PAVE STRIPING-DUR TY 1-6 IN Y | Quantity | Unit |
|----------------------|-----------------|-------------|-------------------------------|-----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 18,731.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 919.00 | LF |
| Total Quantity 06557 | | | | 19,650.00 | |

| Item Code: | 06560 | | PAVE STRIPING-DUR TY 1-12 IN W | Quantity | Unit |
|----------------------|-----------------|-------------|--------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 447.00 | LF |
| Total Quantity 06560 | | | | 447.00 | |

| Item Code: | 06562 | | PAVE MARKING-THERMO R 6 FT | Quantity | Unit |
|----------------------|-----------------|-------------|----------------------------|----------|------|
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 4.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 6.00 | EACH |
| Total Quantity 06562 | | | | 10.00 | |

| Item Code: | 06563 | PAVE MARKING-R/R XBUCKS 16 IN | | Quantity | Unit |
|----------------------|-----------------|-------------------------------|-------------------------|----------|------|
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 80.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 128.00 | LF |
| Total Quantity 06563 | | | | 208.00 | |

| Item Code: | 06565 | PAVE MARKING-THERMO X-WALK-6 IN | | Quantity | Unit |
|----------------------|-----------------|---------------------------------|-------------------------|----------|------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 536.00 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 126.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 72.00 | LF |
| Total Quantity 06565 | | | | 734.00 | |

| Item Code: | 06566 | PAVE MARKING-THERMO X-WALK-12 IN | | Quantity | Unit |
|----------------------|-----------------|----------------------------------|-----------------------|----------|------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,923.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 4,106.00 | LF |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 904.00 | LF |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 71.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 203.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 623.00 | LF |
| Total Quantity 06566 | | | | 8,830.00 | |

| Item Code: | 06567 | PAVE MARKING-THERMO STOP BAR-12IN | | Quantity | Unit |
|----------------------|-----------------|-----------------------------------|------------------|----------|------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 304.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 24.00 | LF |
| Total Quantity 06567 | | | | 328.00 | |

| Item Code: | 06568 | PAVE MARKING-THERMO STOP BAR-24IN | | Quantity | Unit |
|----------------------|-----------------|-----------------------------------|-------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,305.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,017.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 170.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 502.00 | LF |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 12.00 | LF |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 35.50 | LF |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 32.00 | LF |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 345.00 | LF |
| Call:307 | Contract:222500 | District:09 | FD05 091 0606 000-003 | 12.00 | LF |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 37.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 72.00 | LF |
| Call:315 | Contract:223099 | District:08 | CB06 027 0696 000-004 | 20.00 | LF |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 36.00 | LF |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 546.00 | LF |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 73.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 96.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 514.00 | LF |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 42.00 | LF |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 42.00 | LF |
| Total Quantity 06568 | | | | 4,908.50 | |

| Item Code: 06569 | | PAVE MARKING-THERMO CROSS-HATCH | | Quantity | Unit |
|-------------------------|-----------------|--|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3,020.00 | SQFT |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2,580.00 | SQFT |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 296.00 | SQFT |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 337.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,709.00 | SQFT |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 1,726.00 | SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 113.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 305.00 | SQFT |

Total Quantity 06569 10,086.00

| Item Code: 06570 | | PAVE MARKING-PAINT CROSS-HATCH | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6,629.00 | SQFT |
| Total Quantity 06570 | | | | 6,629.00 | |

| Item Code: 06572 | | PAVE MARKING-DOTTED LANE EXTEN | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 135.00 | LF |
| Total Quantity 06572 | | | | 135.00 | |

| Item Code: 06573 | | PAVE MARKING-THERMO STR ARROW | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|--------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 8.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 | EACH |
| Total Quantity 06573 | | | | 11.00 | |

| Item Code: 06574 | | PAVE MARKING-THERMO CURV ARROW | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 232.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 120.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 57.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 81.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 26.00 | EACH |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 25.00 | EACH |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 10.00 | EACH |
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 1.00 | EACH |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 18.00 | EACH |
| Call:308 | Contract:222348 | District:10 | FD05 099 2483 000-001 | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 45.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 53.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 4.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 26.00 | EACH |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 4.00 | EACH |
| Total Quantity 06574 | | | | 706.00 | |

| Item Code: | 06575 | PAVE MARKING-THERMO COMB ARROW | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 38.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 9.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 21.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 10.00 | EACH |
| Total Quantity | | | | 06575 | 85.00 |

| Item Code: | 06576 | PAVE MARKING-THERMO ONLY | | Quantity | Unit |
|-------------------|-----------------|---------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 17.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 3.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 2.00 | EACH |
| Total Quantity | | | | 06576 | 27.00 |

| Item Code: | 06578 | PAVE MARKING-THERMO MERGE ARROW | | Quantity | Unit |
|-------------------|-----------------|--|-----------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3.00 | EACH |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 2.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 3.00 | EACH |
| Total Quantity | | | | 06578 | 8.00 |

| Item Code: | 06585 | PAVEMENT MARKER TY IVA-MW TEMP | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 880.00 | EACH |
| Total Quantity | | | | 06585 | 880.00 |

| Item Code: | 06587 | PAVEMENT MARKER TY IVA-BW TEMP | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|---------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,451.00 | EACH |
| Total Quantity | | | | 06587 | 1,451.00 |

| Item Code: | 06588 | PAVEMENT MARKER TY IVA-BY TEMP | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|---------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,573.00 | EACH |
| Total Quantity | | | | 06588 | 1,573.00 |

| Item Code: | 06592 | PAVEMENT MARKER TYPE V-B W/R | | Quantity | Unit |
|-------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 108.00 | EACH |
| Total Quantity | | | | 06592 | 108.00 |

| Item Code: | 06598 | PAVEMENT MARKING REMOVAL | | Quantity | Unit |
|-------------------|-----------------|---------------------------------|------------------|-----------------|-------------|
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 720.00 | SQFT |
| Total Quantity | | | | 06598 | 720.00 |

| Item Code: 06600 | | REMOVE PAVEMENT MARKER TYPE V | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 720.00 | EACH |
| Call:101 | Contract:222491 | District:01 | NHPP 0691 (011) | 80.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 703.00 | EACH |
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 85.00 | EACH |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 66.00 | EACH |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 262.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 529.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 281.00 | EACH |

Total Quantity 06600 2,726.00

| Item Code: 06610 | | INLAID PAVEMENT MARKER-MW | | Quantity | Unit |
|-------------------------|-----------------|----------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 314.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 89.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 329.00 | EACH |

Total Quantity 06610 732.00

| Item Code: 06612 | | INLAID PAVEMENT MARKER-BY | | Quantity | Unit |
|-------------------------|-----------------|----------------------------------|--------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 105.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 336.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 85.00 | EACH |

Total Quantity 06612 526.00

| Item Code: 06613 | | INLAID PAVEMENT MARKER-B W/R | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 258.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 380.00 | EACH |

Total Quantity 06613 638.00

| Item Code: 06614 | | INLAID PAVEMENT MARKER-B Y/R | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 9.00 | EACH |

Total Quantity 06614 9.00

| Item Code: 08001 | | STRUCTURE EXCAVATION-COMMON | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 462.00 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,809.00 | CUYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 95.00 | CUYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 24.00 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 153.00 | CUYD |

Total Quantity 08001 2,543.00

| Item Code: 08002 | | STRUCTURE EXCAV-SOLID ROCK | | Quantity | Unit |
|----------------------|-----------------|----------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 219.00 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 957.60 | CUYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 4.20 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 36.30 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 25.30 | CUYD |
| Total Quantity 08002 | | | | 1,242.40 | |

| Item Code: 08003 | | FOUNDATION PREPARATION | | Quantity | Unit |
|----------------------|-----------------|------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | LS |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4.00 | LS |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | LS |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 9.00 | LS |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | LS |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 4.00 | LS |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2.00 | LS |
| Total Quantity 08003 | | | | 31.00 | |

| Item Code: 08019 | | CYCLOPEAN STONE RIP RAP | | Quantity | Unit |
|----------------------|-----------------|-------------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 110.00 | TON |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 263.00 | TON |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 734.00 | TON |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 85.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 200.00 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 127.00 | TON |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 12.00 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 118.00 | TON |
| Total Quantity 08019 | | | | 1,649.00 | |

| Item Code: 08033 | | TEST PILES | | Quantity | Unit |
|----------------------|-----------------|-------------|--------------------------------------|----------|------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 33.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 44.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 81.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 77.00 | LF |
| Total Quantity 08033 | | | | 235.00 | |

| Item Code: 08039 | | PRE-DRILLING FOR PILES | | Quantity | Unit |
|----------------------|-----------------|------------------------|--------------------------------------|----------|------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 80.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 136.00 | LF |
| Total Quantity 08039 | | | | 216.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|-------------|--------------------------------------|----------|------|
| 08046 | | | PILES-STEEL HP12X53 | | |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 88.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 96.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 62.00 | LF |
| | | | Total Quantity 08046 | 246.00 | |
| 08051 | | | PILES-STEEL HP14X89 | | |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 83.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 78.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 108.00 | LF |
| | | | Total Quantity 08051 | 269.00 | |
| 08094 | | | PILE POINTS-12 IN | | |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| | | | Total Quantity 08094 | 6.00 | |
| 08095 | | | PILE POINTS-14 IN | | |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 6.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 8.00 | EACH |
| | | | Total Quantity 08095 | 14.00 | |
| 08100 | | | CONCRETE-CLASS A | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 322.80 | CUYD |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 599.80 | CUYD |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 6.00 | CUYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 31.30 | CUYD |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 43.83 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,894.75 | CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 91.02 | CUYD |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 305.00 | CUYD |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 12.98 | CUYD |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 3.00 | CUYD |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 90.00 | CUYD |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.13 | CUYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 8.40 | CUYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 34.50 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 95.30 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 70.80 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 89.80 | CUYD |
| | | | Total Quantity 08100 | 3,700.41 | |

| Item Code: | 08104 | CONCRETE-CLASS AA | | Quantity | Unit |
|----------------------|-----------------|-------------------|--------------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 27.90 | CUYD |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 129.00 | CUYD |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 38.50 | CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 713.30 | CUYD |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 9.00 | CUYD |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 22.10 | CUYD |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 30.10 | CUYD |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | CUYD |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 20.50 | CUYD |
| Total Quantity 08104 | | | | 991.40 | |

| Item Code: | 08140 | MECHANICAL REINF COUPLER #5 EPOXY COATED | | Quantity | Unit |
|----------------------|-----------------|--|--------------------------------------|----------|------|
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 22.00 | EACH |
| Total Quantity 08140 | | | | 22.00 | |

| Item Code: | 08150 | STEEL REINFORCEMENT | | Quantity | Unit |
|----------------------|-----------------|---------------------|--------------------------------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 22,232.00 | LB |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 68,047.00 | LB |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1,210.00 | LB |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 5,665.00 | LB |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 211,489.00 | LB |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,650.00 | LB |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 6,885.00 | LB |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 1,995.00 | LB |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 2,500.00 | LB |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 303.00 | LB |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 1,282.00 | LB |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 7,578.00 | LB |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 8,014.00 | LB |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1,171.00 | LB |
| Total Quantity 08150 | | | | 343,021.00 | |

| Item Code: | 08151 | STEEL REINFORCEMENT-EPOXY COATED | | Quantity | Unit |
|----------------------|-----------------|----------------------------------|--------------------------------------|------------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 6,250.00 | LB |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 34,646.00 | LB |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 10,318.00 | LB |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 161,333.00 | LB |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1,386.00 | LB |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 4,730.00 | LB |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 3,852.00 | LB |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 847.00 | LB |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 8,119.00 | LB |
| Total Quantity 08151 | | | | 231,481.00 | |

| Item Code: | 08160 | STRUCTURAL STEEL | | Quantity | Unit |
|----------------------|-----------------|------------------|--------------------------------------|----------|------|
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity 08160 | | | | 1.00 | |

| | | | | | |
|-------------------|-----------------|--------------------------------------|--------------------------------------|-----------------|-------------|
| Item Code: | 08301 | REMOVE SUPERSTRUCTURE | | Quantity | Unit |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity | | | | 08301 | 2.00 |
| Item Code: | 08504 | EPOXY SAND SLURRY | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 970.30 | SQYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 161.00 | SQYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 611.00 | SQYD |
| Total Quantity | | | | 08504 | 1,742.30 |
| Item Code: | 08510 | REM EPOXY BIT FOREIGN OVERLAY | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,319.00 | SQYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 766.00 | SQYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 873.00 | SQYD |
| Total Quantity | | | | 08510 | 3,958.00 |
| Item Code: | 08526 | CONC CLASS M FULL DEPTH PATCH | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 34.00 | CUYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 8.00 | CUYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 9.00 | CUYD |
| Total Quantity | | | | 08526 | 51.00 |
| Item Code: | 08534 | CONCRETE OVERLAY-LATEX | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 170.50 | CUYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 22.00 | CUYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 104.60 | CUYD |
| Total Quantity | | | | 08534 | 297.10 |
| Item Code: | 08549 | BLAST CLEANING | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5,885.00 | SQYD |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 926.00 | SQYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 3,118.00 | SQYD |
| Total Quantity | | | | 08549 | 9,929.00 |
| Item Code: | 08551 | MACHINE PREP OF SLAB | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2,597.00 | SQYD |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 1,635.00 | SQYD |
| Total Quantity | | | | 08551 | 4,232.00 |
| Item Code: | 08633 | PRECAST PC I BEAM TYPE 3 | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,661.70 | LF |
| Total Quantity | | | | 08633 | 1,661.70 |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 08651 | | PRECAST PC BOX BEAM B12-48 | Quantity | Unit |
| Call:418 | Contract:227026 | District:12 121GR22M078 (FD51 FEMA D23A/4663-DR) | 96.00 | LF |
| | | Total Quantity 08651 | 96.00 | |
| Item Code: 08652 | | PRECAST PC BOX BEAM B17-48 | Quantity | Unit |
| Call:414 | Contract:227002 | District:10 013GR22M076 (FD51 FEMA D23A/4663-DR) | 111.30 | LF |
| | | Total Quantity 08652 | 111.30 | |
| Item Code: 08661 | | PRECAST PC BOX BEAM CB12-48 | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 467.50 | LF |
| Call:416 | Contract:227044 | District:12 067GR22M080 (FD51 FEMA D23A/4663-DR) | 87.00 | LF |
| Call:417 | Contract:227007 | District:10 097GR22M077 (FD51 FEMA D23A/4663-DR) | 102.00 | LF |
| | | Total Quantity 08661 | 656.50 | |
| Item Code: 08662 | | PRECAST PC BOX BEAM CB17-48 | Quantity | Unit |
| Call:414 | Contract:227002 | District:10 013GR22M076 (FD51 FEMA D23A/4663-DR) | 135.00 | LF |
| Call:418 | Contract:227026 | District:12 121GR22M078 (FD51 FEMA D23A/4663-DR) | 144.00 | LF |
| | | Total Quantity 08662 | 279.00 | |
| Item Code: 08666 | | PRECAST PC BOX BEAM CB42-48 | Quantity | Unit |
| Call:415 | Contract:227001 | District:12 067GR22M079 (FD51 FEMA D23A/4663-DR) | 325.50 | LF |
| | | Total Quantity 08666 | 325.50 | |
| Item Code: 08668 | | PRECAST PC BOX BEAM SB17 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 94.50 | LF |
| Call:104 | Contract:221354 | District:12 STP BRZ 1203 (401) | 157.50 | LF |
| | | Total Quantity 08668 | 252.00 | |
| Item Code: 08801 | | GUARDRAIL-STEEL W BEAM-S FACE BR | Quantity | Unit |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 112.50 | LF |
| Call:414 | Contract:227002 | District:10 013GR22M076 (FD51 FEMA D23A/4663-DR) | 67.00 | LF |
| Call:416 | Contract:227044 | District:12 067GR22M080 (FD51 FEMA D23A/4663-DR) | 46.80 | LF |
| Call:418 | Contract:227026 | District:12 121GR22M078 (FD51 FEMA D23A/4663-DR) | 81.00 | LF |
| | | Total Quantity 08801 | 307.30 | |
| Item Code: 08806 | | GUARDRAIL-BRIDGE CASE I-A | Quantity | Unit |
| Call:202 | Contract:224442 | District:02 024GR22T030-HSIP & FD05 | 320.00 | LF |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 25.00 | LF |
| | | Total Quantity 08806 | 345.00 | |
| Item Code: 08810 | | PRECAST CONC BRIDGE RAIL BLOCK | Quantity | Unit |
| Call:202 | Contract:224442 | District:02 024GR22T030-HSIP & FD05 | 6.00 | EACH |
| | | Total Quantity 08810 | 6.00 | |

| Item Code: | 08900 | | CRASH CUSHION TY VI CLASS B TL2 | Quantity | Unit |
|------------|-----------------|-------------|---------------------------------|----------|------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| | | | Total Quantity | 08900 | 2.00 |

| Item Code: | 08904 | | CRASH CUSHION TY VI CLASS C | Quantity | Unit |
|------------|-----------------|-------------|-----------------------------|----------|-------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 26.00 | EACH |
| | | | Total Quantity | 08904 | 26.00 |

| Item Code: | 10020NS | | FUEL ADJUSTMENT | Quantity | Unit |
|------------|-----------------|-------------|-------------------------|------------|------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 262,578.00 | DOLL |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 39,543.00 | DOLL |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 31,011.00 | DOLL |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 14,330.00 | DOLL |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 97,356.00 | DOLL |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 107,773.00 | DOLL |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 22,307.00 | DOLL |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 8,486.00 | DOLL |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 20,959.00 | DOLL |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 12,678.00 | DOLL |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 4,844.00 | DOLL |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 9,781.00 | DOLL |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 188,922.00 | DOLL |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 8,105.00 | DOLL |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 13,368.00 | DOLL |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 5,091.00 | DOLL |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 6,074.00 | DOLL |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 6,180.00 | DOLL |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 9,693.00 | DOLL |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 10,932.00 | DOLL |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 6,689.00 | DOLL |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 5,137.00 | DOLL |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 5,752.00 | DOLL |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 7,511.00 | DOLL |
| | | | Total Quantity | 10020NS | 905,100.00 |

| Item Code: 10030NS | | ASPHALT ADJUSTMENT | | Quantity | Unit |
|---------------------------|-----------------|---------------------------|-------------------------|-----------------|--------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 411,739.00 | DOLL |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 64,098.00 | DOLL |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 53,968.00 | DOLL |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 12,519.00 | DOLL |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 72,657.00 | DOLL |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 104,027.00 | DOLL |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 19,345.00 | DOLL |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 21,316.00 | DOLL |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 52,643.00 | DOLL |
| Call:301 | Contract:222388 | District:10 | FD05 013 0030 019-028 | 31,844.00 | DOLL |
| Call:302 | Contract:222529 | District:01 | FD05 042 0303 005-009 | 12,167.00 | DOLL |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 24,568.00 | DOLL |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 260,047.00 | DOLL |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 20,332.00 | DOLL |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 33,576.00 | DOLL |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 12,460.00 | DOLL |
| Call:403 | Contract:222499 | District:09 | 035GR22P071-FD05 | 15,256.00 | DOLL |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 15,521.00 | DOLL |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 22,715.00 | DOLL |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 27,457.00 | DOLL |
| Call:408 | Contract:223103 | District:08 | 074GR22R035-CB06 | 16,800.00 | DOLL |
| Call:409 | Contract:223104 | District:12 | 080GR22R063-CB06 | 12,902.00 | DOLL |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 14,448.00 | DOLL |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 18,866.00 | DOLL |
| Total Quantity | | | | 10030NS | 1,351,271.00 |

| Item Code: 10203ND | | PAVEMENT ADJUSTMENT | | Quantity | Unit |
|---------------------------|-----------------|----------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | LS |
| Total Quantity | | | | 10203ND | 2.00 |

| Item Code: 14000 | | W AIR RELEASE VALVE 1 INCH | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 3.00 | EACH |
| Total Quantity | | | | 14000 | 4.00 |

| Item Code: 14003 | | W CAP EXISTING MAIN | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 12.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 17.00 | EACH |
| Total Quantity | | | | 14003 | 29.00 |

| Item Code: 14005 | | W ENCASEMENT CONCRETE | | Quantity | Unit |
|-------------------------|-----------------|------------------------------|-------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 26.00 | LF |
| Total Quantity | | | | 14005 | 26.00 |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 14008 | | W ENCASEMENT STEEL BORED RANGE 3 | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 150.00 | LF |
| | | Total Quantity 14008 | 150.00 | |
| Item Code: 14009 | | W ENCASEMENT STEEL BORED RANGE 4 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 100.00 | LF |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 490.00 | LF |
| | | Total Quantity 14009 | 590.00 | |
| Item Code: 14010 | | W ENCASEMENT STEEL BORED RANGE 5 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 190.00 | LF |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 380.00 | LF |
| | | Total Quantity 14010 | 570.00 | |
| Item Code: 14011 | | W ENCASEMENT STEEL BORED RANGE 6 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 690.00 | LF |
| | | Total Quantity 14011 | 690.00 | |
| Item Code: 14013 | | W ENCASEMENT STEEL OPEN CUT RANGE 2 | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 70.00 | LF |
| | | Total Quantity 14013 | 70.00 | |
| Item Code: 14014 | | W ENCASEMENT STEEL OPEN CUT RANGE 3 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 95.00 | LF |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 134.00 | LF |
| | | Total Quantity 14014 | 229.00 | |
| Item Code: 14015 | | W ENCASEMENT STEEL OPEN CUT RANGE 4 | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 217.00 | LF |
| | | Total Quantity 14015 | 217.00 | |
| Item Code: 14016 | | W ENCASEMENT STEEL OPEN CUT RANGE 5 | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 373.00 | LF |
| | | Total Quantity 14016 | 373.00 | |
| Item Code: 14017 | | W ENCASEMENT STEEL OPEN CUT RANGE 6 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 390.00 | LF |
| | | Total Quantity 14017 | 390.00 | |
| Item Code: 14019 | | W FIRE HYDRANT ASSEMBLY | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 7.00 | EACH |
| | | Total Quantity 14019 | 8.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|------------------------------------|-------------------------|----------|------|
| 14020 | | W FIRE HYDRANT RELOCATE | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 5.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| | | Total Quantity | 14020 | 6.00 | |
| 14022 | | W FLUSH HYDRANT ASSEMBLY | | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 4.00 | EACH |
| | | Total Quantity | 14022 | 4.00 | |
| 14028 | | W METER 3/4 INCH | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 26.00 | EACH |
| | | Total Quantity | 14028 | 26.00 | |
| 14030 | | W METER RELOCATE | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 18.00 | EACH |
| | | Total Quantity | 14030 | 18.00 | |
| 14036 | | W PIPE DUCTILE IRON 06 INCH | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 182.00 | LF |
| | | Total Quantity | 14036 | 182.00 | |
| 14037 | | W PIPE DUCTILE IRON 08 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 585.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 583.00 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 200.00 | LF |
| | | Total Quantity | 14037 | 1,368.00 | |
| 14039 | | W PIPE DUCTILE IRON 12 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 430.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5,951.00 | LF |
| | | Total Quantity | 14039 | 6,381.00 | |
| 14055 | | W PIPE DUCTILE IRON SPECIAL | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,736.00 | LF |
| | | Total Quantity | 14055 | 4,736.00 | |
| 14056 | | W PIPE PVC 02 INCH | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 100.00 | LF |
| | | Total Quantity | 14056 | 100.00 | |
| 14058 | | W PIPE PVC 04 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 300.00 | LF |
| | | Total Quantity | 14058 | 300.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|--|-------------------------|----------|------|
| 14059 | | W PIPE PVC 06 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 130.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 281.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 619.00 | LF |
| | | Total Quantity | 14059 | 1,030.00 | |
| 14060 | | W PIPE PVC 08 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 140.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 559.00 | LF |
| | | Total Quantity | 14060 | 699.00 | |
| 14061 | | W PIPE PVC 10 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 772.00 | LF |
| | | Total Quantity | 14061 | 772.00 | |
| 14063 | | W PIPE PVC 16 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 5,225.00 | LF |
| | | Total Quantity | 14063 | 5,225.00 | |
| 14066 | | W PIPE PVC SPECIAL | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 75.00 | LF |
| | | Total Quantity | 14066 | 75.00 | |
| 14071 | | W PIPE POLYETHYLENE/PLASTIC 10 INCH | | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1,280.00 | LF |
| | | Total Quantity | 14071 | 1,280.00 | |
| 14077 | | W SERV PE/PLST LONG SIDE 1 IN | | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | EACH |
| | | Total Quantity | 14077 | 1.00 | |
| 14080 | | W SERV PE/PLST LONG SIDE 3/4 IN | | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | EACH |
| | | Total Quantity | 14080 | 2.00 | |
| 14084 | | W SERV PE/PLST SHORT SIDE 2 IN | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| | | Total Quantity | 14084 | 1.00 | |
| 14089 | | W TAPPING SLEEVE AND VALVE SIZE 1 | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 3.00 | EACH |
| | | Total Quantity | 14089 | 3.00 | |

| Item Code: | 14093 | W TIE-IN 04 INCH | Quantity | Unit |
|-------------------|-----------------|---------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 2.00 | EACH |
| Total Quantity | | | 14093 | 2.00 |

| Item Code: | 14094 | W TIE-IN 06 INCH | Quantity | Unit |
|-------------------|-----------------|-----------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 2.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1.00 | EACH |
| Total Quantity | | | 14094 | 7.00 |

| Item Code: | 14095 | W TIE-IN 08 INCH | Quantity | Unit |
|-------------------|-----------------|-------------------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 4.00 | EACH |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 8.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 6.00 | EACH |
| Call:404 | Contract:224450 | District:10 088GR22T027-FD04 & FD05 | 4.00 | EACH |
| Total Quantity | | | 14095 | 22.00 |

| Item Code: | 14096 | W TIE-IN 10 INCH | Quantity | Unit |
|-------------------|-----------------|---------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 5.00 | EACH |
| Total Quantity | | | 14096 | 5.00 |

| Item Code: | 14097 | W TIE-IN 12 INCH | Quantity | Unit |
|-------------------|-----------------|-----------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 2.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 5.00 | EACH |
| Total Quantity | | | 14097 | 8.00 |

| Item Code: | 14101 | W TIE-IN SPECIAL | Quantity | Unit |
|-------------------|-----------------|-----------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 4.00 | EACH |
| Total Quantity | | | 14101 | 4.00 |

| Item Code: | 14104 | W VALVE 04 INCH | Quantity | Unit |
|-------------------|-----------------|---------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 2.00 | EACH |
| Total Quantity | | | 14104 | 2.00 |

| Item Code: | 14105 | W VALVE 06 INCH | Quantity | Unit |
|-------------------|-----------------|---------------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1.00 | EACH |
| Total Quantity | | | 14105 | 5.00 |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|--|-------------------------|----------|------|
| 14106 | | W VALVE 08 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 4.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 8.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 14.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | EACH |
| | | Total Quantity | 14106 | 28.00 | |
| 14107 | | W VALVE 10 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 6.00 | EACH |
| | | Total Quantity | 14107 | 6.00 | |
| 14108 | | W VALVE 12 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 26.00 | EACH |
| | | Total Quantity | 14108 | 28.00 | |
| 14109 | | W VALVE 16 INCH | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 | EACH |
| | | Total Quantity | 14109 | 3.00 | |
| 14124 | | W VALVE SPECIAL | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 5.00 | EACH |
| | | Total Quantity | 14124 | 5.00 | |
| 14125 | | W VAULT SPECIAL | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| | | Total Quantity | 14125 | 1.00 | |
| 14126 | | W ENCASEMENT SPECIAL | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 25.00 | LF |
| | | Total Quantity | 14126 | 25.00 | |
| 14136 | | W PRESSURE REDUCING VALVE 08 INCH | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | EACH |
| | | Total Quantity | 14136 | 2.00 | |
| 14144 | | W LINE MARKER | | | |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 16.00 | EACH |
| | | Total Quantity | 14144 | 16.00 | |
| 14145 | | W SERV COPPER LONG SIDE 1 IN | | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| | | Total Quantity | 14145 | 1.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 14149 | | W SERV COPPER SHORT SIDE 1 IN | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 4.00 | EACH |
| | | Total Quantity 14149 | 4.00 | |
| Item Code: 14151 | | W SERV COPPER SHORT SIDE 2 IN | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 4.00 | EACH |
| | | Total Quantity 14151 | 4.00 | |
| Item Code: 14152 | | W SERV COPPER SHORT SIDE 3/4 IN | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 9.00 | EACH |
| | | Total Quantity 14152 | 9.00 | |
| Item Code: 14153 | | W LEAK DETECTION METER | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 2.00 | EACH |
| | | Total Quantity 14153 | 2.00 | |
| Item Code: 14566 | | W SERV PE/PLST LONG SIDE 3/4 IN INST | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 11.00 | EACH |
| | | Total Quantity 14566 | 11.00 | |
| Item Code: 14571 | | W SERV PE/PLST SHORT SIDE 3/4 IN INST | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 15.00 | EACH |
| | | Total Quantity 14571 | 15.00 | |
| Item Code: 14636 | | W SPECIAL ITEM INST | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 4.00 | EACH |
| | | Total Quantity 14636 | 4.00 | |
| Item Code: 15000 | | S BYPASS PUMPING | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 21.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 3.00 | EACH |
| | | Total Quantity 15000 | 25.00 | |
| Item Code: 15012 | | S ENCASEMENT CONCRETE | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 30.00 | LF |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 38.00 | LF |
| | | Total Quantity 15012 | 68.00 | |
| Item Code: 15014 | | S ENCASEMENT STEEL BORED RANGE 1 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 60.00 | LF |
| | | Total Quantity 15014 | 60.00 | |

| | | | | |
|-------------------------|-----------------|--|-----------------|-------------|
| Item Code: 15016 | | S ENCASEMENT STEEL BORED RANGE 3 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 60.00 | LF |
| | | Total Quantity 15016 | 60.00 | |
| Item Code: 15017 | | S ENCASEMENT STEEL BORED RANGE 4 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 90.00 | LF |
| | | Total Quantity 15017 | 90.00 | |
| Item Code: 15018 | | S ENCASEMENT STEEL BORED RANGE 5 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 75.00 | LF |
| | | Total Quantity 15018 | 75.00 | |
| Item Code: 15023 | | S ENCASEMENT STEEL OPEN CUT RANGE 4 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 175.00 | LF |
| | | Total Quantity 15023 | 175.00 | |
| Item Code: 15024 | | S ENCASEMENT STEEL OPEN CUT RANGE 5 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 180.00 | LF |
| | | Total Quantity 15024 | 180.00 | |
| Item Code: 15025 | | S ENCASEMENT STEEL OPEN CUT RANGE 6 | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 321.00 | LF |
| | | Total Quantity 15025 | 321.00 | |
| Item Code: 15036 | | S FORCE MAIN DUCTILE IRON 12 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 675.00 | LF |
| | | Total Quantity 15036 | 675.00 | |
| Item Code: 15057 | | S FORCE MAIN PVC 02 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 600.00 | LF |
| | | Total Quantity 15057 | 600.00 | |
| Item Code: 15058 | | S FORCE MAIN PVC 03 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 45.00 | LF |
| | | Total Quantity 15058 | 45.00 | |
| Item Code: 15060 | | S FORCE MAIN PVC 06 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 605.00 | LF |
| | | Total Quantity 15060 | 605.00 | |
| Item Code: 15071 | | S FORCE MAIN TIE-IN 02 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 15071 | 1.00 | |

| | | | | |
|-------------------------|-----------------|------------------------------------|-----------------|-------------|
| Item Code: 15072 | | S FORCE MAIN TIE-IN 03 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 15072 | 1.00 | |
| Item Code: 15074 | | S FORCE MAIN TIE-IN 06 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 15074 | 1.00 | |
| Item Code: 15077 | | S FORCE MAIN TIE-IN 12 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 3.00 | EACH |
| | | Total Quantity 15077 | 3.00 | |
| Item Code: 15086 | | S LATERAL CLEANOUT | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 5.00 | EACH |
| | | Total Quantity 15086 | 5.00 | |
| Item Code: 15088 | | S LATERAL LONG SIDE 06 INCH | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 5.00 | EACH |
| | | Total Quantity 15088 | 5.00 | |
| Item Code: 15092 | | S MANHOLE | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 35.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 4.00 | EACH |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 4.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 6.00 | EACH |
| | | Total Quantity 15092 | 49.00 | |
| Item Code: 15093 | | S MANHOLE ABANDON/REMOVE | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 17.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 5.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 7.00 | EACH |
| | | Total Quantity 15093 | 29.00 | |
| Item Code: 15094 | | S MANHOLE ADJUST TO GRADE | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 5.00 | EACH |
| Call:106 | Contract:221056 | District:10 STP 6000(173) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 5.00 | EACH |
| | | Total Quantity 15094 | 11.00 | |
| Item Code: 15095 | | S MANHOLE CASTING STANDARD | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 35.00 | EACH |
| | | Total Quantity 15095 | 35.00 | |

| Item Code: | | | | Quantity | Unit |
|--------------|-----------------|------------------------------------|-----------------|----------|------|
| 15099 | | S MANHOLE TAP EXISTING | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4.00 | EACH |
| | | Total Quantity | 15099 | 5.00 | |
| 15106 | | S PIPE DUCTILE IRON 12 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 551.00 | LF |
| | | Total Quantity | 15106 | 551.00 | |
| 15112 | | S PIPE PVC 08 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,454.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 570.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 568.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 107.00 | LF |
| | | Total Quantity | 15112 | 3,699.00 | |
| 15113 | | S PIPE PVC 10 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,271.00 | LF |
| | | Total Quantity | 15113 | 1,271.00 | |
| 15114 | | S PIPE PVC 12 INCH | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 325.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 50.00 | LF |
| | | Total Quantity | 15114 | 375.00 | |
| 15117 | | S PIPE PVC 24 INCH | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 298.00 | LF |
| | | Total Quantity | 15117 | 298.00 | |
| 15118 | | S PIPE SPECIAL | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 371.00 | LF |
| | | Total Quantity | 15118 | 371.00 | |
| 15120 | | S SPECIAL ITEM | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4.00 | EACH |
| | | Total Quantity | 15120 | 4.00 | |
| 16014 | | G MAIN POINT RELOCATE | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| | | Total Quantity | 16014 | 1.00 | |

| Item Code: 20071EC | | JOINT ADHESIVE | | Quantity | Unit |
|---------------------------|-----------------|-----------------------|-----------------------|-----------------|-------------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 41,097.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 16,025.00 | LF |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1,973.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,733.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 16,118.00 | LF |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 21,000.00 | LF |
| Total Quantity | | | | 20071EC | 97,946.00 |

| Item Code: 20093NS835 | | INSTALL PEDESTRIAN HEAD-LED | | Quantity | Unit |
|------------------------------|-----------------|------------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 8.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 6.00 | EACH |
| Total Quantity | | | | 20093NS835 | 16.00 |

| Item Code: 20099ES842 | | PAVE MARK TEMP PAINT STOP BAR | | Quantity | Unit |
|------------------------------|-----------------|--------------------------------------|------------------|-----------------|-------------|
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 96.00 | LF |
| Total Quantity | | | | 20099ES842 | 96.00 |

| Item Code: 20166ES810 | | TEMPORARY PIPE | | Quantity | Unit |
|------------------------------|-----------------|-----------------------|--------------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 750.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 200.00 | LF |
| Total Quantity | | | | 20166ES810 | 950.00 |

| Item Code: 20188NS835 | | INSTALL LED SIGNAL-3 SECTION | | Quantity | Unit |
|------------------------------|-----------------|-------------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 65.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 9.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 6.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 36.00 | EACH |
| Total Quantity | | | | 20188NS835 | 116.00 |

| Item Code: 20189NS835 | | INSTALL LED SIGNAL-5 SECTION | | Quantity | Unit |
|------------------------------|-----------------|-------------------------------------|------------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Total Quantity | | | | 20189NS835 | 2.00 |

| Item Code: 20191ED | | OBJECT MARKER TY 3 | | Quantity | Unit |
|---------------------------|-----------------|---------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 16.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 8.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 16.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | EACH |
| Total Quantity | | | | 20191ED | 58.00 |

| Item Code: 20194ED | | REMOVE & RESET TRAFFIC SIGN | | Quantity | Unit |
|---------------------------|-----------------|--|------------------|-----------------|-------------|
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| Total Quantity | | | | 20194ED | 1.00 |

| Item Code: 20208NC | | PAVE MARK-PAINT ARROWS | | Quantity | Unit |
|---------------------------|-----------------|-------------------------------|------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 6.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 21.00 | EACH |
| Total Quantity | | | | 20208NC | 27.00 |

| Item Code: 20257NC | | SITE PREPARATION | | Quantity | Unit |
|---------------------------|-----------------|-------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 | LS |
| Total Quantity | | | | 20257NC | 3.00 |

| Item Code: 20266ES835 | | INSTALL LED SIGNAL- 4 SECTION | | Quantity | Unit |
|------------------------------|-----------------|--------------------------------------|------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 13.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 3.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | EACH |
| Total Quantity | | | | 20266ES835 | 27.00 |

| Item Code: 20318ES508 | | RELOCATE CONC BARRIER WALL | | Quantity | Unit |
|------------------------------|-----------------|-----------------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 13,400.00 | LF |
| Total Quantity | | | | 20318ES508 | 13,400.00 |

| Item Code: 20359NN | | GALVANIZED STEEL CABINET | | Quantity | Unit |
|---------------------------|-----------------|---------------------------------|-----------------------|-----------------|-------------|
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | EACH |
| Total Quantity | | | | 20359NN | 1.00 |

| Item Code: 20360ES818 | | WOOD POST | | Quantity | Unit |
|------------------------------|-----------------|------------------|-----------------------|-----------------|-------------|
| Call:303 | Contract:222532 | District:01 | FD05 073 0062 014-016 | 1.00 | EACH |
| Total Quantity | | | | 20360ES818 | 1.00 |

| | | | | |
|------------------------------|---------------------------------------|-------------|--------------------------------------|----------------------|
| Item Code: 20362ES403 | SHOULDER RUMBLE STRIPS-SAWED | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 29,944.00 LF |
| | | | Total Quantity | 20362ES403 29,944.00 |
| Item Code: 20390NS835 | INSTALL COORDINATING UNIT | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 7.00 EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 EACH |
| | | | Total Quantity | 20390NS835 8.00 |
| Item Code: 20391NS835 | ELECTRICAL JUNCTION BOX TYPE A | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 3.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 13.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 23.00 EACH |
| | | | Total Quantity | 20391NS835 39.00 |
| Item Code: 20392NS835 | ELECTRICAL JUNCTION BOX TYPE C | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 8.00 EACH |
| | | | Total Quantity | 20392NS835 9.00 |
| Item Code: 20408ES835 | INSTALL LED BEACON-12 IN | | Quantity | Unit |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 6.00 EACH |
| | | | Total Quantity | 20408ES835 6.00 |
| Item Code: 20410ED | MAINTAIN LIGHTING | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 LS |
| | | | Total Quantity | 20410ED 3.00 |
| Item Code: 20418ED | REMOVE & RELOCATE SIGNS | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 9.00 EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 2.00 EACH |
| | | | Total Quantity | 20418ED 11.00 |
| Item Code: 20419ND | ROADWAY CROSS SECTION | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 14.00 EACH |
| | | | Total Quantity | 20419ND 14.00 |
| Item Code: 20430ED | SAW CUT | | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 701.00 LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 737.00 LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 50.00 LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 30.00 LF |
| | | | Total Quantity | 20430ED 1,518.00 |

| | | | | |
|------------------------------|------------------------------------|----------------|-----------------------|-------------|
| Item Code: 20458ES403 | CENTERLINE RUMBLE STRIPS | | Quantity | Unit |
| Call:309 | Contract:222523 | District:05 | FD05 108 0155 000-005 | 21,000.00 |
| | | | | LF |
| | | Total Quantity | 20458ES403 | 21,000.00 |
| Item Code: 20465EC | CLEAN CULVERT | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 |
| | | | | LS |
| | | Total Quantity | 20465EC | 3.00 |
| Item Code: 20521NS719 | REMOVE BRIDGE END CONNECTOR | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 40.00 |
| | | | | EACH |
| | | Total Quantity | 20521NS719 | 40.00 |
| Item Code: 20550ND | SAWCUT PAVEMENT | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 30.00 |
| | | | | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 4,133.00 |
| | | | | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 17,493.00 |
| | | | | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 10,030.00 |
| | | | | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,800.00 |
| | | | | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,905.00 |
| | | | | LF |
| | | Total Quantity | 20550ND | 35,391.00 |
| Item Code: 20631ND | INSTALL POLE MOUNTED SIGN | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 4.00 |
| | | | | EACH |
| | | Total Quantity | 20631ND | 4.00 |
| Item Code: 20738NS112 | TEMP CRASH CUSHION | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 32.00 |
| | | | | EACH |
| | | Total Quantity | 20738NS112 | 32.00 |
| Item Code: 21058ND | WINCH LOWERING TOOL | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 |
| | | | | EACH |
| | | Total Quantity | 21058ND | 3.00 |
| Item Code: 21066ND | MODEL 336 ENCLOSURE | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 |
| | | | | EACH |
| | | Total Quantity | 21066ND | 3.00 |
| Item Code: 21071ND | DATA SURGE DEVICE | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 |
| | | | | EACH |
| | | Total Quantity | 21071ND | 3.00 |
| Item Code: 21079ND | TRANSFORMER 480/120 | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 |
| | | | | EACH |
| | | Total Quantity | 21079ND | 3.00 |

| Item Code: 21134ND | | REMOVE-STORE AND REINSTALL SIGN | | Quantity | Unit |
|---------------------------|-----------------|--|-------------------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 6.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 2.00 | EACH |
| Total Quantity | | | | 21134ND | 8.00 |

| Item Code: 21289ED | | LONGITUDINAL EDGE KEY | | Quantity | Unit |
|---------------------------|-----------------|------------------------------|--------------------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,910.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 13,910.00 | LF |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 73.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 311.00 | LF |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 275.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1,733.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 41,452.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 701.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 710.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 3,800.00 | LF |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 95.00 | LF |
| Total Quantity | | | | 21289ED | 64,970.00 |

| Item Code: 21341ND | | BOLLARDS | | Quantity | Unit |
|---------------------------|-----------------|-----------------|--------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 15.00 | EACH |
| Total Quantity | | | | 21341ND | 15.00 |

| Item Code: 21373ND | | REMOVE SIGN | | Quantity | Unit |
|---------------------------|-----------------|--------------------|-------------------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 82.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 91.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 20.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 78.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 88.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 | EACH |
| Total Quantity | | | | 21373ND | 361.00 |

| Item Code: 21415ND | | EROSION CONTROL | | Quantity | Unit |
|---------------------------|-----------------|------------------------|--------------------------------------|-----------------|-------------|
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 1.00 | LS |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6.00 | LS |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity | | | | 21415ND | 10.00 |

| Item Code: 21417ES717 | | PAVE MARK THERMO CONE CAP-SOLID YELLOW | | Quantity | Unit |
|------------------------------|-----------------|---|------------------|-----------------|-------------|
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 90.00 | SQFT |
| Total Quantity | | | | 21417ES717 | 90.00 |

| | | | | |
|---------------------------|-----------------|---|-----------------|-------------|
| Item Code: 21476ED | | SNOW FENCE | Quantity | Unit |
| Call:103 | Contract:225185 | District:05 STP BRZ 9030 (277) | 820.00 | LF |
| | | Total Quantity 21476ED | 820.00 | |
| Item Code: 21489ND | | RACK MOUNTED UPS | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 3.00 | EACH |
| | | Total Quantity 21489ND | 3.00 | |
| Item Code: 21532ED | | RAIL SYSTEM TYPE III | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 63.00 | LF |
| | | Total Quantity 21532ED | 63.00 | |
| Item Code: 21541NN | | CORED HOLE DRAINAGE BOX CON- 18 IN | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 1.00 | EACH |
| | | Total Quantity 21541NN | 1.00 | |
| Item Code: 21543EN | | BORE AND JACK CONDUIT | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 360.00 | LF |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 2,337.00 | LF |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 1,449.00 | LF |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 100.00 | LF |
| | | Total Quantity 21543EN | 4,246.00 | |
| Item Code: 21596ND | | GMSS TYPE D | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 34.00 | EACH |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 16.00 | EACH |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 2.00 | EACH |
| | | Total Quantity 21596ND | 52.00 | |
| Item Code: 21597EN | | REMOVE PERF PIPE HEADWALL | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 1.00 | EACH |
| | | Total Quantity 21597EN | 1.00 | |
| Item Code: 21655EN | | REMOVE ASBESTOS PIPE | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 2,780.00 | LF |
| | | Total Quantity 21655EN | 2,780.00 | |
| Item Code: 21659NN | | RELOCATE SIGNAL HEAD | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 2.00 | EACH |
| | | Total Quantity 21659NN | 2.00 | |
| Item Code: 21687EN | | DRY STONE MASONRY WALL | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 825.00 | LF |
| | | Total Quantity 21687EN | 825.00 | |

| Item Code: | 21743NN | | INSTALL PEDESTRIAN DETECTOR | Quantity | Unit |
|----------------|-----------------|-------------|-----------------------------|----------|-------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 8.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 8.00 | EACH |
| Total Quantity | | | | 21743NN | 24.00 |

| Item Code: | 21802EN | | G/R STEEL W BEAM-S FACE (7 FT POST) | Quantity | Unit |
|----------------|-----------------|-------------|--------------------------------------|----------|-----------|
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 162.50 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 625.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 75.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6,075.00 | LF |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 2,698.75 | LF |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 400.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 75.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 125.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 50.00 | LF |
| Total Quantity | | | | 21802EN | 10,286.25 |

| Item Code: | 21804EN | | 3-SIDED CULVERT | Quantity | Unit |
|----------------|-----------------|-------------|-------------------------|----------|-------|
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 25.00 | LF |
| Total Quantity | | | | 21804EN | 25.00 |

| Item Code: | 22146EN | | CONCRETE PATCHING REPAIR | Quantity | Unit |
|----------------|-----------------|-------------|--------------------------|----------|--------|
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 133.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 709.00 | SQFT |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 26.00 | SQFT |
| Total Quantity | | | | 22146EN | 868.00 |

| Item Code: | 22403NN | | WEB CAMERA ASSEMBLY | Quantity | Unit |
|----------------|-----------------|-------------|---------------------|----------|------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 | EACH |
| Total Quantity | | | | 22403NN | 3.00 |

| Item Code: | 22520EN | | PAVE MARKING-THERMO YIELD BAR-36 IN | Quantity | Unit |
|----------------|-----------------|-------------|-------------------------------------|----------|--------|
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 72.00 | LF |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 152.00 | LF |
| Total Quantity | | | | 22520EN | 224.00 |

| Item Code: | 22533EN | | ALUMINUM ALLOY STRUCT PLATE PIPE ARCH | Quantity | Unit |
|----------------|-----------------|-------------|---------------------------------------|----------|-------|
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 40.25 | LF |
| Total Quantity | | | | 22533EN | 40.25 |

| | | | | |
|------------------------------|---|-------------|-----------------------|-------------|
| Item Code: 22664EN | WATER BLASTING EXISTING STRIPE | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 10,000.00 |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3,023.00 |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 195.00 |
| | | | Total Quantity | 22664EN |
| | | | | 13,218.00 |
| Item Code: 22680EN | QWICK CURB MEDIAN SEPARATOR | | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 103.00 |
| | | | Total Quantity | 22680EN |
| | | | | 103.00 |
| Item Code: 22766ED | TRENCH DRAIN | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 90.00 |
| | | | Total Quantity | 22766ED |
| | | | | 90.00 |
| Item Code: 22906ES403 | CL3 ASPH SURF 0.38A PG64-22 | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 5,769.00 |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 5,433.00 |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 121.00 |
| | | | Total Quantity | 22906ES403 |
| | | | | 11,323.00 |
| Item Code: 22939ND | INSTALL LUMINAIRE POLE | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 |
| | | | Total Quantity | 22939ND |
| | | | | 2.00 |
| Item Code: 23010EN | PAVE MARK TEMP PAINT STOP BAR-24 IN | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 154.00 |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 36.00 |
| | | | Total Quantity | 23010EN |
| | | | | 190.00 |
| Item Code: 23032EN | BRIDGE BARRIER RETROFIT | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 5,883.70 |
| | | | Total Quantity | 23032EN |
| | | | | 5,883.70 |
| Item Code: 23055N | REMOVE | | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 |
| | | | Total Quantity | 23055N |
| | | | | 1.00 |
| Item Code: 23068NN | REMOVE & REINSTALL COORDINATING UNIT | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 |
| | | | Total Quantity | 23068NN |
| | | | | 1.00 |
| Item Code: 23085EN | RAIL SYSTEM TYPE 10 | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 110.20 |
| | | | Total Quantity | 23085EN |
| | | | | 110.20 |

| | | | | |
|------------------------------|---|-------------|-------------------------|---------------------|
| Item Code: 23150NN | COMMUNICATION CABLE | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 180.00 LF |
| | | | Total Quantity | 23150NN 180.00 |
| Item Code: 23151NN | POLE WITH LOWERING DEVICE | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 3.00 EACH |
| | | | Total Quantity | 23151NN 3.00 |
| Item Code: 23152NN | METAL END SECTION TY 1-30 IN (EQUIV) | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2.00 EACH |
| | | | Total Quantity | 23152NN 2.00 |
| Item Code: 23157EN | TRAFFIC SIGNAL POLE BASE | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 118.30 CUYD |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 8.00 CUYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 18.00 CUYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 15.00 CUYD |
| | | | Total Quantity | 23157EN 159.30 |
| Item Code: 23158ES505 | DETECTABLE WARNINGS | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 485.00 SQFT |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 996.00 SQFT |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 448.00 SQFT |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 946.00 SQFT |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1,136.00 SQFT |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 272.00 SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,060.00 SQFT |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 16.00 SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 179.00 SQFT |
| | | | Total Quantity | 23158ES505 5,538.00 |
| Item Code: 23161EN | POLE BASE-HIGH MAST | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 120.80 CUYD |
| | | | Total Quantity | 23161EN 120.80 |
| Item Code: 23222EC | INSTALL SIGNAL PEDESTAL | | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 EACH |
| | | | Total Quantity | 23222EC 10.00 |
| Item Code: 23229EC | HIGH FRICTION SURFACE TREATMENT | | Quantity | Unit |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2,665.00 SQYD |
| | | | Total Quantity | 23229EC 2,665.00 |

| Item Code: | | | | Quantity | Unit |
|-------------------|-----------------|-------------|--|------------|----------|
| 23235EC | | | INSTALL PEDESTAL POST | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 | EACH |
| | | | Total Quantity | 23235EC | 3.00 |
| 23253ES717 | | | PAVE MARK TY 1 TAPE CROSS-HATCH | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2,760.00 | SQFT |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3,222.00 | SQFT |
| | | | Total Quantity | 23253ES717 | 5,982.00 |
| 23254ES717 | | | PAVE MARK TY 1 TAPE DOTTED LANE EXT | | |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 113.00 | LF |
| | | | Total Quantity | 23254ES717 | 113.00 |
| 23256ES717 | | | PAVE MARK TY 1 TAPE -ONLY | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 12.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 3.00 | EACH |
| | | | Total Quantity | 23256ES717 | 17.00 |
| 23261EC | | | PAVE MARK-THERMO-X-WALK-24 IN | | |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 150.00 | LF |
| | | | Total Quantity | 23261EC | 150.00 |
| 23265ES717 | | | PAVE MARK TY 1 TAPE STOP BAR-24 IN | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,165.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 24.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 22.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 20.00 | LF |
| | | | Total Quantity | 23265ES717 | 1,231.00 |
| 23269ES717 | | | PAVE MARK TY 1 TAPE-COMBO ARROW | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 27.00 | EACH |
| | | | Total Quantity | 23269ES717 | 27.00 |
| 23270ES717 | | | PAVE MARK TY 1 TAPE-CURV ARROW | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 64.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 10.00 | EACH |
| | | | Total Quantity | 23270ES717 | 75.00 |

| Item Code: | | | | Quantity | Unit |
|-------------------|-----------------|-------------|--------------------------------------|------------|-----------|
| 23274EN11F | | | TURF REINFORCEMENT MAT 1 | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 46.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 813.00 | SQYD |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 310.00 | SQYD |
| | | | Total Quantity | 23274EN11F | 1,169.00 |
| 23322EC | | | AGGREGATE SIZE NO. 57 | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 33.00 | CUYD |
| | | | Total Quantity | 23322EC | 33.00 |
| 23362ES403 | | | CL2 ASPH SURF 0.50B PG64-22 | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2,653.00 | TON |
| | | | Total Quantity | 23362ES403 | 2,653.00 |
| 23378EC | | | CONCRETE SEALING | | |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 3,944.00 | SQFT |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 2,082.00 | SQFT |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 33,982.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 17,649.00 | SQFT |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1,287.00 | SQFT |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 3,087.10 | SQFT |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 2,723.80 | SQFT |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 408.00 | SQFT |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 2,028.00 | SQFT |
| | | | Total Quantity | 23378EC | 67,190.90 |
| 23379EC | | | STAMPED CONCRETE | | |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,224.00 | SQYD |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 825.00 | SQYD |
| | | | Total Quantity | 23379EC | 2,049.00 |
| 23386EC | | | JOINT SEAL REPLACEMENT | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 570.80 | LF |
| | | | Total Quantity | 23386EC | 570.80 |
| 23426EC | | | PAINT SYMBOL-BICYCLE LANE | | |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 6.00 | EACH |
| | | | Total Quantity | 23426EC | 6.00 |
| 23484EC | | | PIPE LINER ACCEPTANCE TESTING | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 | LS |
| | | | Total Quantity | 23484EC | 1.00 |

| Item Code: | | | | Quantity | Unit |
|----------------|-----------------|--|--------------------------------------|----------|------|
| 23539EC | | BRIDGE RAIL | | | |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 205.00 | LF |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 71.00 | LF |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 48.00 | LF |
| | | Total Quantity | 23539EC | 324.00 | |
| 23556NC | | ADJUST LIGHTING JUNCTION BOX | | | |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 | EACH |
| | | Total Quantity | 23556NC | 1.00 | |
| 23608EC | | YELLOW PAINT FOR MEDIAN SAFETY NOSE | | | |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 30.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 6.00 | SQFT |
| | | Total Quantity | 23608EC | 36.00 | |
| 23610NC | | CORED HOLE DRAINAGE BOX CON | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 2.00 | EACH |
| | | Total Quantity | 23610NC | 8.00 | |
| 23649EC | | DRAIN POND | | | |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1.00 | LS |
| | | Total Quantity | 23649EC | 1.00 | |
| 23744EC | | EPOXY INJECTION CRACK REPAIR | | | |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 63.00 | LF |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 27.00 | LF |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | 12.00 | LF |
| | | Total Quantity | 23744EC | 102.00 | |
| 23745EC | | YIELD LINES | | | |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 24.00 | EACH |
| | | Total Quantity | 23745EC | 24.00 | |
| 23751EC | | CONDUIT UNDER ROADWAY | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 20.00 | LF |
| | | Total Quantity | 23751EC | 20.00 | |
| 23778EC | | WIRE-NO. 10 | | | |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 512.00 | LF |
| | | Total Quantity | 23778EC | 512.00 | |

| | | | | |
|---------------------------|-----------------|---|-----------------|-------------|
| Item Code: 23791EC | | PAVE STRIPING-CHEVRON MARKINGS | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 4,400.00 | SQFT |
| | | Total Quantity 23791EC | 4,400.00 | |
| Item Code: 23804EC | | CONC MED BARRIER BOX INLET-TY 12A1 | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 1.00 | EACH |
| | | Total Quantity 23804EC | 1.00 | |
| Item Code: 23813EC | | DECK DRAIN | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 16.00 | EACH |
| | | Total Quantity 23813EC | 16.00 | |
| Item Code: 23821EC | | CENTERLINE RUMBLE STRIPS-12 IN | Quantity | Unit |
| Call:300 | Contract:222527 | District:09 FD05 006 0011 000-008 | 39,800.00 | LF |
| | | Total Quantity 23821EC | 39,800.00 | |
| Item Code: 23835EC | | STANDARD BARRIER MEDIAN TY 5-MOD | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 1,669.00 | SQYD |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 624.00 | SQYD |
| | | Total Quantity 23835EC | 2,293.00 | |
| Item Code: 23839EC | | REMOVE CONCRETE MEDIAN | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1,164.00 | SQYD |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 490.00 | SQYD |
| | | Total Quantity 23839EC | 1,654.00 | |
| Item Code: 23871EC | | PAVE STRIPE-WET REF TAPE-6 IN Y | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 645.00 | LF |
| | | Total Quantity 23871EC | 645.00 | |
| Item Code: 23872EC | | PAVE STRIPE-WET REF TAPE-6 IN W | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 692.00 | LF |
| | | Total Quantity 23872EC | 692.00 | |
| Item Code: 23875NC | | REMOVE THERMOPLASTIC ARROWS | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 2.00 | EACH |
| | | Total Quantity 23875NC | 2.00 | |
| Item Code: 23944EC | | ADVANCED GROUNDING SYSTEM | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 3.00 | EACH |
| | | Total Quantity 23944EC | 3.00 | |

| | | | | |
|---------------------------|---|----------------|--------------------|-------------|
| Item Code: 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 17.00 |
| | | | | LS |
| | | Total Quantity | 23949EC | 17.00 |
| Item Code: 23952EC | DRAINAGE JUNCTION BOX TY B | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 2.00 |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 1.00 |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1.00 |
| | | Total Quantity | 23952EC | 6.00 |
| Item Code: 23976EC | CONC MED BARR BOX INLET TY 12A2-50(MOD) | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 |
| | | Total Quantity | 23976EC | 1.00 |
| Item Code: 24025EC | PIPE CULVERT HEADWALL-72 IN | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 2.00 |
| | | Total Quantity | 24025EC | 2.00 |
| Item Code: 24026EC | PIPE CULVERT HEADWALL-54 IN | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 1.00 |
| | | Total Quantity | 24026EC | 1.00 |
| Item Code: 24094EC | PARTIAL DEPTH PATCHING | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 154.80 |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 25.00 |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 83.00 |
| | | Total Quantity | 24094EC | 262.80 |
| Item Code: 24114EC | PAVE MARK-THERMO-YIELD | | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 279.00 |
| | | Total Quantity | 24114EC | 279.00 |
| Item Code: 24115EC | ROUNDAABOUT ARROW | | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 36.00 |
| | | Total Quantity | 24115EC | 36.00 |
| Item Code: 24124EC | PVC CONDUIT-2 IN-SCHEDULE 40 | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 512.00 |
| | | Total Quantity | 24124EC | 512.00 |
| Item Code: 24189ER | DURABLE WATERBORNE MARKING-6 IN W | | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,908.00 |
| | | Total Quantity | 24189ER | 1,908.00 |

| | | | | |
|---------------------------|-----------------|--|-----------------|-------------|
| Item Code: 24190ER | | DURABLE WATERBORNE MARKING-6 IN Y | Quantity | Unit |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 1,422.00 | LF |
| | | Total Quantity 24190ER | 1,422.00 | |
| Item Code: 24207EC | | SPECIAL DITCH CROSSING PROTECTION | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 63.00 | LF |
| | | Total Quantity 24207EC | 63.00 | |
| Item Code: 24261EC | | ISLAND CURB AND GUTTER(MODIFIED) | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 1,637.00 | LF |
| | | Total Quantity 24261EC | 1,637.00 | |
| Item Code: 24280EC | | PAVE MARK THERMO CHEVRON-48 IN | Quantity | Unit |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 25.00 | LF |
| | | Total Quantity 24280EC | 25.00 | |
| Item Code: 24401EC | | DURABLE WATERBORNE MARKING-4 IN W | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 28,608.00 | LF |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 76,388.00 | LF |
| | | Total Quantity 24401EC | 104,996.00 | |
| Item Code: 24402EC | | DURABLE WATERBORNE MARKING-4 IN Y | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 26,678.00 | LF |
| Call:107 | Contract:224121 | District:12 HSIP 5361(009) | 76,138.00 | LF |
| | | Total Quantity 24402EC | 102,816.00 | |
| Item Code: 24404EC | | MECHANICAL REINF COUPLER-#7 EPOXY COATED | Quantity | Unit |
| Call:416 | Contract:227044 | District:12 067GR22M080 (FD51 FEMA D23A/4663-DR) | 10.00 | EACH |
| | | Total Quantity 24404EC | 10.00 | |
| Item Code: 24489EC | | INLAID PAVEMENT MARKER | Quantity | Unit |
| Call:101 | Contract:222491 | District:01 NHPP 0691 (011) | 80.00 | EACH |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 722.00 | EACH |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 1,753.00 | EACH |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 71.00 | EACH |
| | | Total Quantity 24489EC | 2,626.00 | |
| Item Code: 24522EC | | REPAIR | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 4.00 | LS |
| | | Total Quantity 24522EC | 4.00 | |

| Item Code: 24540 | | R/W MONUMENT TYPE 3 | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 14.00 | EACH |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 13.00 | EACH |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 40.00 | EACH |
| Total Quantity | | | | 24540 | 67.00 |

| Item Code: 24541 | | R/W MONUMENT TYPE 3A | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|-----------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 13.00 | EACH |
| Total Quantity | | | | 24541 | 13.00 |

| Item Code: 24575ES610 | | HEADWALL | | Quantity | Unit |
|------------------------------|-----------------|-----------------|------------------|-----------------|-------------|
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 1.00 | EACH |
| Call:107 | Contract:224121 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Total Quantity | | | | 24575ES610 | 5.00 |

| Item Code: 24589ED | | LED LUMINAIRE | | Quantity | Unit |
|---------------------------|-----------------|----------------------|--------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 22.00 | EACH |
| Total Quantity | | | | 24589ED | 22.00 |

| Item Code: 24601EC | | INSTALL | | Quantity | Unit |
|---------------------------|-----------------|----------------|--------------------|-----------------|-------------|
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 6.00 | EACH |
| Total Quantity | | | | 24601EC | 6.00 |

| Item Code: 24631EC | | BARCODE SIGN INVENTORY | | Quantity | Unit |
|---------------------------|-----------------|-------------------------------|--------------------------------------|-----------------|-------------|
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 47.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 110.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 256.00 | EACH |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 102.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 309.00 | EACH |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 165.00 | EACH |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 156.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 209.00 | EACH |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 67.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 7.00 | EACH |
| Call:414 | Contract:227002 | District:10 | 013GR22M076 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 5.00 | EACH |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | 1.00 | EACH |
| Total Quantity | | | | 24631EC | 1,436.00 |

| Item Code: 24649EN | | ALUMINUM STRUCTURAL PLATE BOX CULVERT | | Quantity | Unit |
|---------------------------|-----------------|--|-------------------------|-----------------|-------------|
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 2.00 | LS |
| Total Quantity | | | | 24649EN | 2.00 |

| | | | | | |
|---------------------------|-----------------|--|-------------------------|-----------------|-------------|
| Item Code: 24651ED | | CONCRETE ISLAND | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,347.00 | SQYD |
| | | | Total Quantity 24651ED | 1,347.00 | |
| Item Code: 24663ED | | WITNESS R/W MONUMENT TYPE 4 | | Quantity | Unit |
| Call:104 | Contract:221354 | District:12 | STP BRZ 1203 (401) | 1.00 | EACH |
| | | | Total Quantity 24663ED | 1.00 | |
| Item Code: 24679ED | | PAVE MARK THERMO CHEVRON | | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 1,240.00 | SQFT |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 392.00 | SQFT |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 359.00 | SQFT |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 1,910.00 | SQFT |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 625.00 | SQFT |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 1,100.00 | SQFT |
| | | | Total Quantity 24679ED | 5,626.00 | |
| Item Code: 24683ED | | PAVE MARKING-THERMO DOTTED LANE EXTEN | | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 69.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 123.00 | LF |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 129.00 | LF |
| | | | Total Quantity 24683ED | 321.00 | |
| Item Code: 24692EC | | DECK DRAIN RETROFIT | | Quantity | Unit |
| Call:412 | Contract:222960 | District:01 | 073GR22M038 - FE02 | 28.00 | EACH |
| Call:413 | Contract:222966 | District:01 | 079GR22M082 - FE02 | 6.00 | EACH |
| | | | Total Quantity 24692EC | 34.00 | |
| Item Code: 24694ED | | BOX CULVERT | | Quantity | Unit |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 44.00 | LF |
| | | | Total Quantity 24694ED | 44.00 | |
| Item Code: 24695ED | | BOX CULVERT HEADWALL | | Quantity | Unit |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 10.00 | EACH |
| | | | Total Quantity 24695ED | 10.00 | |
| Item Code: 24705EC | | REMOVE & RESET LIGHT POLE | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 | EACH |
| | | | Total Quantity 24705EC | 2.00 | |
| Item Code: 24749EC | | HIGH MAST LED LUMINAIRE | | Quantity | Unit |
| Call:106 | Contract:221056 | District:10 | STP 6000(173) | 2.00 | EACH |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 129.00 | EACH |
| | | | Total Quantity 24749EC | 131.00 | |

| Item Code: | | | | Quantity | Unit |
|----------------|-----------------|---|-------------------------|-----------|------|
| 24785EC | | FIBER REINFORCEMENT FOR HMA | | | |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 435.00 | TON |
| Call:406 | Contract:223102 | District:02 | 024GR22R042-CB06 | 5,405.00 | TON |
| | | Total Quantity | 24785EC | 5,840.00 | |
| 24787EN | | SHEET PILING | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,533.00 | SQFT |
| | | Total Quantity | 24787EN | 4,533.00 | |
| 24814EC | | PIPELINE INSPECTION | | | |
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 4,940.00 | LF |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 10,023.00 | LF |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 2,520.00 | LF |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 10,527.00 | LF |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 4,245.00 | LF |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 1,209.00 | LF |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 41.00 | LF |
| | | Total Quantity | 24814EC | 33,505.00 | |
| 24828EC | | BOULDER TOE WALL | | | |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 72.00 | TON |
| | | Total Quantity | 24828EC | 72.00 | |
| 24845EC | | UTILITY COORDINATION | | | |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 2.00 | LS |
| | | Total Quantity | 24845EC | 2.00 | |
| 24851EC | | CABLE-NO. 10/3C DUCTED | | | |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 20,014.00 | LF |
| | | Total Quantity | 24851EC | 20,014.00 | |
| 24862EC | | PVC FOLD AND FORM PIPE LINER-18 IN | | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 171.00 | LF |
| | | Total Quantity | 24862EC | 171.00 | |
| 24863EC | | PVC FOLD AND FORM PIPE LINER-24 IN | | | |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 50.00 | LF |
| | | Total Quantity | 24863EC | 50.00 | |
| 24880EC | | REMOVE PAVEMENT MARKER | | | |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 385.00 | EACH |
| | | Total Quantity | 24880EC | 385.00 | |

| | | | | |
|---------------------------|-----------------|---|-----------------|-------------|
| Item Code: 24889EC | | PAVE MARKING-THERMO U-TURN | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 1.00 | EACH |
| | | Total Quantity 24889EC | 1.00 | |
| Item Code: 24891EC | | PAVE MOUNT INFRARED TEMP EQUIPMENT | Quantity | Unit |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 799,785.00 | SF |
| | | Total Quantity 24891EC | 799,785.00 | |
| Item Code: 24896ED | | RAIL SYSTEM TYPE T631 | Quantity | Unit |
| Call:104 | Contract:221354 | District:12 STP BRZ 1203 (401) | 100.00 | LF |
| | | Total Quantity 24896ED | 100.00 | |
| Item Code: 24900EC | | PVC CONDUIT-1 1/4 IN-SCHEDULE 80 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 20.00 | LF |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 60.00 | LF |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 2,157.00 | LF |
| Call:400 | Contract:222533 | District:08 001GR22P047-FD05 | 820.00 | LF |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 1,200.00 | LF |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 60.00 | LF |
| | | Total Quantity 24900EC | 4,317.00 | |
| Item Code: 24901EC | | PVC CONDUIT-2 IN-SCHEDULE 80 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 560.00 | LF |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 504.00 | LF |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 80.00 | LF |
| Call:313 | Contract:221053 | District:07 FD04 057 NEW ROUTE | 1,895.00 | LF |
| Call:400 | Contract:222533 | District:08 001GR22P047-FD05 | 210.00 | LF |
| Call:405 | Contract:224452 | District:07 121GR22T028-FD04 | 12.00 | LF |
| | | Total Quantity 24901EC | 3,261.00 | |
| Item Code: 24904EC | | CL3 ASPH BASE CK PG64-22 | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 33,615.00 | TON |
| | | Total Quantity 24904EC | 33,615.00 | |
| Item Code: 24908EC | | INSTALL SIGNAL CONTROLLER-TY ATC | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 7.00 | EACH |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1.00 | EACH |
| Call:402 | Contract:224407 | District:07 034GR22T029-FD04 & FD05 | 1.00 | EACH |
| | | Total Quantity 24908EC | 10.00 | |

| Item Code: 24955ED | | REMOVE SIGNAL EQUIPMENT | | Quantity | Unit |
|---------------------------|-----------------|--------------------------------|-------------------------|-----------------|-------------|
| Call:100 | Contract:221352 | District:11 | NHPP 0251 (037) | 7.00 | EACH |
| Call:105 | Contract:221353 | District:01 | STP 7613 (005) | 1.00 | EACH |
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 1.00 | EACH |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 2.00 | EACH |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | 1.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 5.00 | EACH |
| Total Quantity | | | | 24955ED | 17.00 |

| Item Code: 24963ED | | LOOP TEST | | Quantity | Unit |
|---------------------------|-----------------|------------------|-----------------------|-----------------|-------------|
| Call:304 | Contract:222524 | District:10 | FD05 077 0040 000-002 | 1.00 | EACH |
| Call:400 | Contract:222533 | District:08 | 001GR22P047-FD05 | 17.00 | EACH |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 6.00 | EACH |
| Total Quantity | | | | 24963ED | 24.00 |

| Item Code: 24970EC | | ASPHALT MATERIAL FOR TACK NON-TRACKING | | Quantity | Unit |
|---------------------------|-----------------|---|--------------------------------------|-----------------|-------------|
| Call:200 | Contract:221055 | District:05 | 121GR22D055 | 47.31 | TON |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 48.00 | TON |
| Call:203 | Contract:221351 | District:04 | 047GR22D051-HSIP | 15.60 | TON |
| Call:300 | Contract:222527 | District:09 | FD05 006 0011 000-008 | 89.00 | TON |
| Call:305 | Contract:222526 | District:07 | FD05 084 0068 007-008 | 5.00 | TON |
| Call:311 | Contract:222530 | District:02 | FD05 113 0948 000-003 | 10.00 | TON |
| Call:312 | Contract:222531 | District:10 | FD05 119 2028 000-003 | 14.00 | TON |
| Call:313 | Contract:221053 | District:07 | FD04 057 NEW ROUTE | 119.80 | TON |
| Call:316 | Contract:223100 | District:09 | CB06 045 0207 000-007 | 23.00 | TON |
| Call:318 | Contract:223101 | District:08 | CB06 100 0635 009-013 | 12.00 | TON |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 3.02 | TON |
| Call:402 | Contract:224407 | District:07 | 034GR22T029-FD04 & FD05 | .92 | TON |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 1.50 | TON |
| Call:405 | Contract:224452 | District:07 | 121GR22T028-FD04 | 3.77 | TON |
| Call:407 | Contract:223105 | District:04 | 062GR22R064-CB06 | 43.00 | TON |
| Call:410 | Contract:223106 | District:02 | 113GR22R065-CB06 | 22.00 | TON |
| Call:411 | Contract:223107 | District:02 | 117GR22R066-CB06 | 27.00 | TON |
| Call:415 | Contract:227001 | District:12 | 067GR22M079 (FD51 FEMA D23A/4663-DR) | .11 | TON |
| Call:416 | Contract:227044 | District:12 | 067GR22M080 (FD51 FEMA D23A/4663-DR) | .50 | TON |
| Call:418 | Contract:227026 | District:12 | 121GR22M078 (FD51 FEMA D23A/4663-DR) | .13 | TON |
| Total Quantity | | | | 24970EC | 485.66 |

| Item Code: 24981EC | | BRIDGE CLEANING | | Quantity | Unit |
|---------------------------|-----------------|------------------------|-----------------|-----------------|-------------|
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 14.00 | LS |
| Total Quantity | | | | 24981EC | 14.00 |

| Item Code: 24982EC | | CONCRETE COATING | | Quantity | Unit |
|---------------------------|-----------------|-------------------------|--------------------------------------|-----------------|-------------|
| Call:417 | Contract:227007 | District:10 | 097GR22M077 (FD51 FEMA D23A/4663-DR) | 1.00 | LS |
| Total Quantity | | | | 24982EC | 1.00 |

| | | | | |
|---------------------------|-----------------|--|-----------------|-------------|
| Item Code: 24995EC | | PAVE STRIPING-SPRAY THERMO-6 IN W | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 047GR22D051-HSIP | 3,177.00 | LF |
| | | Total Quantity 24995EC | 3,177.00 | |
| Item Code: 24996EC | | PAVE STRIPING-SPRAY THERMO-6 IN Y | Quantity | Unit |
| Call:203 | Contract:221351 | District:04 047GR22D051-HSIP | 2,589.00 | LF |
| | | Total Quantity 24996EC | 2,589.00 | |
| Item Code: 25008EC | | PAVE STRIPING-THERMO-6 IN W-WET REFLECT | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 29,025.00 | LF |
| | | Total Quantity 25008EC | 29,025.00 | |
| Item Code: 25009EC | | PAVE STRIPING-THERMO-6 IN Y-WET REFLECT | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 14,208.00 | LF |
| | | Total Quantity 25009EC | 14,208.00 | |
| Item Code: 25017ED | | RAIL SYSTEM SIDE MOUNTED MGS | Quantity | Unit |
| Call:414 | Contract:227002 | District:10 013GR22M076 (FD51 FEMA D23A/4663-DR) | 83.00 | LF |
| Call:417 | Contract:227007 | District:10 097GR22M077 (FD51 FEMA D23A/4663-DR) | 68.00 | LF |
| | | Total Quantity 25017ED | 151.00 | |
| Item Code: 25019EC | | GROOVE FOR PAVE STRIPING - 7 IN | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 43,233.00 | LF |
| | | Total Quantity 25019EC | 43,233.00 | |
| Item Code: 25078ED | | THRIE BEAM GUARDRAIL TRANSITION TL-3 | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 1.00 | EACH |
| | | Total Quantity 25078ED | 1.00 | |
| Item Code: 25079ED | | THRIE BEAM GUARDRAIL TRANSITION TL-2 | Quantity | Unit |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 8.00 | EACH |
| | | Total Quantity 25079ED | 8.00 | |
| Item Code: 26119EC | | INSTALL RADAR PRESENCE DETECTOR TYPE A | Quantity | Unit |
| Call:100 | Contract:221352 | District:11 NHPP 0251 (037) | 26.00 | EACH |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 4.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 4.00 | EACH |
| | | Total Quantity 26119EC | 34.00 | |
| Item Code: 26120EC | | INSTALL RADAR ADVANCE DETECTOR TYPE B | Quantity | Unit |
| Call:105 | Contract:221353 | District:01 STP 7613 (005) | 2.00 | EACH |
| Call:200 | Contract:221055 | District:05 121GR22D055 | 1.00 | EACH |
| | | Total Quantity 26120EC | 3.00 | |

| | | | | |
|---------------------------|---|----------------|-------------------------|-------------|
| Item Code: 26129EC | DECORATIVE HANDRAIL | | Quantity | Unit |
| Call:103 | Contract:225185 | District:05 | STP BRZ 9030 (277) | 158.00 |
| | | | | LF |
| | | Total Quantity | 26129EC | 158.00 |
| Item Code: 26130ED | SLOPED AND MITERED HEADWALL-15 IN | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 6.00 |
| | | | | EACH |
| | | Total Quantity | 26130ED | 6.00 |
| Item Code: 26131ED | SLOPED AND MITERED HEADWALL-18 IN | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 18.00 |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 6.00 |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 4.00 |
| | | | | EACH |
| | | | | EACH |
| | | | | EACH |
| | | Total Quantity | 26131ED | 29.00 |
| Item Code: 26132ED | SLOPED AND MITERED HEADWALL-24 IN | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 3.00 |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 16.00 |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 1.00 |
| Call:404 | Contract:224450 | District:10 | 088GR22T027-FD04 & FD05 | 3.00 |
| | | | | EACH |
| | | | | EACH |
| | | | | EACH |
| | | Total Quantity | 26132ED | 23.00 |
| Item Code: 26133ED | SLOPED AND MITERED HEADWALL-30 IN | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 |
| | | | | EACH |
| | | Total Quantity | 26133ED | 1.00 |
| Item Code: 26135ED | SLOPED AND MITERED HEADWALL-42 IN | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1.00 |
| | | | | EACH |
| | | Total Quantity | 26135ED | 1.00 |
| Item Code: 26175EC | ROADSIDE REGRADING | | Quantity | Unit |
| Call:202 | Contract:224442 | District:02 | 024GR22T030-HSIP & FD05 | 33,016.00 |
| Call:401 | Contract:224445 | District:06 | 012GR22T021-FD04 & FD05 | 7,195.00 |
| | | | | LF |
| | | | | LF |
| | | Total Quantity | 26175EC | 40,211.00 |
| Item Code: 26176ED | CONC MEDIAN BARRIER TYPE 12C2-42 IN | | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 | NHPP 0011 (038) | 8,563.00 |
| | | | | LF |
| | | Total Quantity | 26176ED | 8,563.00 |
| Item Code: 26178EC | PAVE STRIPING-THERMO-12 IN W-WET REFLECT | | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 | STP 5078(017) | 1,382.00 |
| | | | | LF |
| | | Total Quantity | 26178EC | 1,382.00 |

| | | | | |
|---------------------------|-----------------|---|-----------------|-------------|
| Item Code: 26179EC | | PAVE STRIPING-THERMO-12 IN Y-WET REFLECT | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 717.00 | LF |
| | | Total Quantity 26179EC | 717.00 | |
| Item Code: 26180EC | | GROOVE FOR PAVE STRIPING - 13 IN | Quantity | Unit |
| Call:102 | Contract:221054 | District:02 STP 5078(017) | 2,099.00 | LF |
| | | Total Quantity 26180EC | 2,099.00 | |
| Item Code: 40047 | | SODDING | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 92.00 | SQYD |
| Call:203 | Contract:221351 | District:04 047GR22D051-HSIP | 1,197.00 | SQYD |
| | | Total Quantity 40047 | 1,289.00 | |
| Item Code: 40074 | | ASPHALT LEVELING AND WEDGING | Quantity | Unit |
| Call:201 | Contract:221350 | District:01 NHPP 0011 (038) | 128.00 | TON |
| | | Total Quantity 40074 | 128.00 | |