PROJECT INFORMATION 1-250.00

PROJECT INFORMATION

COUNTY:
Crittenden

ROUTE:

US 60 (Marion Bypass)

| TEM NUMBER:

1-250.01
DISTRICT:
1 (Paducah)

PROJECT DESCRIPTION:

PE and Environmental Servicesfor a bypass (new route) around Marion.

USER DIVISION:

Highway Design

APPROXIMATE FEE:

$300,000

PURPOSE AND NEED:

To improve safety and level of service.

PROCUREMENT SCHEDULE:
Thursday, September 4, 1997, 4:30 p.m.
RESPONSE DATE (Frankfort Time)
FIRST SELECTION Approximately 3 working days after
COMMITTEE DATE responses are due.
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TENTATIVE SECOND Approximately 10 working days after 1%
COMMITTEE DATE selection meeting (Selected firmwill be
notified)

TENTATIVE PRE-DESIGN
CONFERENCE

TENTATIVE DEADLINE FOR
CONSULTANT FEE PROPOSAL

October 7, 1997

November 4, 1997

EVALUATION FACTORS:

1. Relative experience of consultant personnel assigned to project team with highway
projects for KTC and/or for federal, local or other state governmental agencies. (10
points)

Capacity to comply with project schedule. (10 points)

Past record of performance on project of ssimilar type and complexity. (10 points)
Project approach and proposed procedures to accomplish the services for the project.
(10 points)

5. Location of offices where work isto be performed. (2 points)

W

SELECTION COMMITTEE MEMBERS:

John Geddes, Sate Auditor's Office
Seve Hoefler, User Division
Lindsey Briggs, User Division
Roger Coffey, Secretary's Pool
Daryl Greer, Secretary's Pool
Howard Dawson, Governor's Pool

o uhkwdNpE

DBE REQUIREMENT:

None

SPECIAL INSTRUCTIONS:

The Department at a later date reserves the right to amend the selected consultant's agreement to
include any necessary engineering and/or related services for this project. The firm(s) will at that
time be prequalified by the Department in the required area(s).

Thisis a state funded project to be designed for potential future federal funding.

SCOPE:
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Phase | design and environmental services necessary to obtain location approval for arural
section of roadway. The Preferred Alternate is 1A as identified in the scoping study.

AVAILABLE KTC STUDIES:

A Scoping Study prepared by Bernardin, Lochmueller and Associates, Inc., and American
Consulting Engineers, PLC is available for inspection in the Division of Professional Services,
Room 610, Sate Office Building, Frankfort, Kentucky between the hours of 9:00 a.m. and 3:00 p.
m. (EDT) from August 13, 1997 until September 3, 1997. Consultants may obtain copies from
Lynn Copies, 1122 USHighway 127 South, Frankfort, Kentucky 40601, Phone: 502/875-8341.
Sudies will cost $15.00 per copy.

PROJECT LENGTH:

5.44 km

METHOD OF DESIGN:

X Metric Units

X CADD Capability(with DGN Design File Format) _
X CADD Based Automated Highway Design System
X Digital Terrain Modeling

ENVIRONMENTAL:

An Environmental document shall be prepared by the selected consultant for review and approval
by the Department and the Federal Highway Administration. The environmental document is
anticipated to be an EA/FONS.

PHOTOGRAMMETRIC SERVICES:

The Department will be responsible for aerial photography and will furnish manuscripts on
computer discsin .DGN format.

STRUCTURE DESIGN:

The selected consultant shall provide engineering services to determine the preliminary sizes of
bridges and other drainage structures. Prequalification in the area of structure design is not
required.

GEOTECHNICAL SERVICES:

All geotechnical work is to be performed by the Department of Highways.
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PROJECT FUNDING:

Sate Funds

TRAFFIC:

Alternate 1A - 1,400 ADT (2020)

PROJECT SCHEDULE MILESTONES:

:DI\IIQSEFL_Ié I(\:/I Tl :\Ic,)AI\ITY LINE AND GRADE [} 1 100
ENVIRONMENTAL ASSESSMENT  |February 1, 1999
PUBLIC HEARING May 1, 1999

FONSI September 1, 1999

PREQUALIFICATION REQUIREMENTS:

The project team shall have prequalification in all areas identified below:

ROADWAY DES GN ENVIRONMENTAL
Rural Roadway Design > $250,000 EISWriting
urveying Highway Noise

Air Quality Analysis
ARCHAEOLOGY Socioeconomic Analysis
Prehistoric Cultural-Historical Analysis
Historic

TERRESTRIAL ECOSYSTEMS ANALYSS

AQUATIC ECOSYSTEM ANALYS S Botany

Wetlands Zoology

Fisheries

Macr oinvertebrates UST/HAZMAT

Water Quality Preliminary Ste Assessment

LOCATION MAP:
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Go to next project: 4-107.00
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