

Professional Services Procurement Bulletin 2007-05 HARDIN-MEADE

COUNTY	<i>Hardin-Meade</i>
ROUTE	<i>KY 313</i>
DISTRICT	<i>4-Elizabethtown</i>
ITEM NO	<i>4-297.20</i>
PROJECT DESCRIPTION	<i>Section #1 of the KY 313 extension between Vine Grove and Brandenburg. Section #1 begins at KY 1500 and extends to US 60.</i>
PROJECT MANAGER	<i>Gary Valentine</i>
USER DIVISION	<i>Highway Design</i>
APPROXIMATE FEE	<i>\$1,200,000.00</i>
PROJECT FUNDING	<i>Federal Funds</i>
PURPOSE AND NEED	<i>To improve the geometric deficiencies, traffic level of services, system linkage, and emergency vehicle response times, and add capacity for future traffic demands within the project area.</i>
PROJECT LENGTH	<i>Approximately 8 miles</i>
METHOD OF DESIGN	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.0) policy in the development of the Highway Plans.</i>
DBE REQUIREMENT	<i>The Consultant team shall include a DBE Participation Plan with their response to announcement. An additional page will be allowed with the project approach in the response to announcement to convey this plan. A maximum of 4 points will be considered in the evaluation factors for the DBE Participation Plan.</i>

SCOPE	<i>The selected consultant will be required to provide engineering services for Phase II roadway design, including the preparation of any design studies, drainage design, right-of-way plans, construction plans, traffic control plans and cost estimates.</i>
SPECIAL INSTRUCTIONS	<i>Please note that the response date of November 29th for Projects in the November Procurement Bulletin is one week shorter than our normal response time.</i>
AVAILABLE STUDIES	<i>Phase I preliminary plans with a preferred alignment will be available for review in the Division of Program Performance, 200 Mero Street, Frankfort, Kentucky between the hours of 9:00 a.m. and 3:00 p.m. (EDT). Copies will not be available, however a DVD containing the alignment with aerial background in dgn format and the finding of no significant impact statement in pdf format are available through the Lynn Imaging 1722 US 127 S Phone Number: 502-875-8341.</i>
PHOTO-GRAMMETRIC SERVICES	<i>The Department will be responsible for obtaining the aerial photography and will furnish manuscripts on computer disks in dgn format.</i>
STRUCTURE DESIGN	<i>Department</i>
GEOTECHNICAL SERVICES	<i>Department</i>
TRAFFIC	<i>Traffic projections and related information will be provided by the Department.</i>
ENVIRONMENTAL	<i>The Department is responsible for environmental approval.</i>
UTILITY DESIGN	<i>The selected consultant may be requested to provide utility related services for this project, which may include a construction inspection.</i>
MAP	<i><u>KY 313 IMS Map</u></i>

PREQUALIFICATION REQUIREMENTS

ROADWAY DESIGN

- *Rural Roadway Design >\$250,000*
- *Surveying*

PROJECT SCHEDULE & MILESTONES

<i>RESPONSE DATE</i>	<i>November 29, 2006 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>December 11, 2006</i>
<i>PRE-DESIGN CONFERENCE</i>	<i>January 1, 2007</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>February 7, 2007</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>February 21, 2007</i>
<i>NOTICE TO PROCEED</i>	<i>March 21, 2007</i>
<i>JOINT INSPECTION</i>	<i>March 1, 2008</i>
<i>RIGHT-OF-WAY UTILITY PLANS</i>	<i>May 1, 2008</i>
<i>FINAL PLANS</i>	<i>May 1, 2010</i>

The selected consultant is expected to meet the scheduled milestone dates

EVALUATION FACTORS

1. *Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)*
 2. *Capacity to comply with project schedule. (10 points)*
 3. *Past record of performance on projects of similar type and complexity. (10 points)*
 4. *Project approach and proposed procedures to accomplish the services for the project. (10 points)*
 5. *DBE Participation Plan (4 points)*
 6. *Consultant's Kentucky office where work is to be performed. (2 points)*
- 75% - 100% of work accomplished in Kentucky offices - 2 points*
- 26% - 74% of work accomplished in Kentucky offices - 1 point*
- 0% - 25% of work accomplished in Kentucky offices - 0 points*

SELECTION COMMITTEE MEMBERS

1. *Gary Valentine, P.E., User Division*
2. *Kevin Martin, User Division*
3. *Michael Calebs, Secretary's Pool*
4. *Tom Schomaker, Secretary's Pool*
5. *Howard Cruse, Governor's Pool*