Questions and Corrections 2019-02

8/14/18

2019-02 - Ballard | 1-1140 | US-51

CLARIFICATION: Prequalifications have been added for *Structure Design Spans Greater Than* 500 *Feet*, as well as a special note for *Right of Way Services* and *Utility Design Services*. Please see <u>XVI</u>. <u>Prequalification Requirements</u> of the revised RFP for more details.

2019-02 - Ballard | 1-1140 | US-51

CLARIFICATION: The Project Approach may be expanded not to exceed 8 pages total including the DBE Participation Plan which should have been identified as pages A-H. Please see <u>VI. Special Instructions</u> of the revised RFP for more details.

ALL PROJECTS

CLARIFICATION: To accommodate for the Labor Day holiday weekend and the KYTC's annual Partnering Conference, the response date deadlines for all projects have been extended from September 5 to September 12.