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A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 
Professional Services Procurement Bulletin 2022-11 

Statewide Bridge Inspection Services - Ohio River Bridges - District 5 

This document constitutes a Request for Proposals for Personal Service Contract from qualified 
individuals and organizations to furnish those services as described herein for the Commonwealth 
of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 

One (1) consultant shall be selected to perform routine element-level inspections for forty-five (45) 
bridges built as part of the Louisville-Southern Indiana Ohio River Bridges Project in downtown 
Louisville, KY and Jeffersonville, IN from calendar year 2022 to 2025. 
 

Group 1 
056B000527L I-65 SB OVER W RIVERSIDE DR & W MARKET ST (IN KENNEDY APPROACH) 
056B00527R I-65 NB OVER W RIVERSIDE DR & W MARKET ST (IN LINCOLN APPROACH) 
056T00934N I-64 WB RAMP TO I-71 NB OVER I-64, RAMPS TO I-65 & FROM US 42 
056T00935N I-65 RAMP FROM I-71 SB OVER I-64 WB 
056T00937N I-64 WB RAMP FROM STORY AVE (US 42 WB) TO I-65 OVER I-64 WB 
056T00938L I-64 WB OVER STORY AVE (US 42 WB) 
056T00939L I-64 WB OVER MELLWOOD AVE (US 42 EB) & BEARGRASS CREEK 
056T00940N I-71 OVER FRANKFORT AVE  
056T00941L KY 841 WB OVER HARRODS CREEK & RIVER RD  
056T00941R KY 841 EB OVER HARRODS CREEK & RIVER RD 
056T00942N KY 841 EB RAMP TO US 42 OVER KY 841 
056T00943N WOLF PEN BRANCH RD OVER KY 841 

 

Group 2 
056T00901L I-65 SB & RAMP OVER S FLOYD ST 
056T00902L I-65 SB & RAMP OVER E LIBERTY ST 
056T00903N I-65 NB RAMP FROM LIBERTY ST OVER LIBERTY ST 
056T00904N I-65 & RAMPS OVER S PRESTON ST (KY 61 SB) & E JEFFERSON ST 
056T00905N I-65 & RAMPS OVER S JACKSON ST (KY 61 NB) 
056T00906N I-65 & RAMPS OVER E MARKET ST (US 31E NB) 
056T00930N I-64 EB RAMP FROM I-65 OVER WITHERSPOON ST, CSX RR & I-71 RAMPS 
056T00931N I-64 EB & RAMP TO I-71 NB OVER WITHERSPOON ST & CSX RR 
056T00932N  I-64 WB RAMP TO I-65 OVER WITHERSPOON ST & CSX RR 
056T00933N I-64 WB & I-71 RAMPS TO I-65 OVER WITHERSPOON ST & CSX RR 
 

Group 3 
 056T00907N I-65 SB RAMPS OVER E MAIN ST (US 31E SB) 
 056T00908L I-65 SB OVER E MAIN ST (US 31E SB)  

056T00908R I-65 NB OVER E MAIN ST (US 31E SB)  
056T00909N I-65 NB RAMPS OVER E MAIN ST (US 31E SB) & N HANCOCK ST 

 056T00910N I-65 SB RAMP OVER I-64 EB, RAMPS & WITHERSPOON ST  
056T00911N I-65 NB RAMP TO I-65 NB & I-64 WB OVER N HANCOCK ST  
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056T00912N I-65 SB RAMP FROM I-64 & I-71 OVER I-64 EB, RAMP & WITHERSPOON ST
 056T00915N I-64 EB RAMP FROM I-65 NB OVER WITHERSPOON ST  

056T00916N I-64 WB RAMP FROM I-65 NB OVER I-64 EB, RAMPS & WITHERSPOON ST
 056T00917N I-65 NB RAMP OVER I-64 EB, RAMPS & WITHERSPOON ST  

056T00920N I-64 WB RAMP FROM I-65 NB OVER I-65 SB RAMP FROM I-64 & I-71 
 

Group 4 
 056T00913L I-65 SB OVER I-64 EB, RAMPS & WITHERSPOON ST  

056T00914R I-65 NB OVER I-64 EB, RAMPS & WITHERSPOON ST 
056T00918N I-64 EB & I-71 NB RAMP FROM I-65 SB OVER I-64 EB & RAMPS

 056T00921N I-64 WB RAMP FROM I-65 SB OVER I-64 WB  
056T00922N I-64 EB & I-71 NB RAMP FROM I-65 SB OVER I-64 WB & I-65 SB RAMP 

 056T00923L I-65 SB OVER I-64 WB & I-65 SB RAMPS FROM I-64 & I-71  
056T00924R I-65 NB OVER I-64 WB & I-65 SB RAMPS FROM I-64 & I-71  
056T00925N I-64 EB RAMP TO I-65 NB OVER I-64 WB & I-65 SB RAMPS FROM I-64 & I-71

 056T00926N I-64 WB & I-71 SB RAMP TO I-65 NB OVER I-65 SB RAMP, I-64 WB & RIVER RD
 056T00927L I-65 SB & RAMPS TO I-64 OVER RIVER RD (KY KENNEDY APPROACH)
 056T00928R I-65 NB & RAMPS FROM I-64 OVER RIVER RD (KY LINCOLN APPROACH)
 056T00929N I-65 SB RAMP TO I-71 NB OVER WITHERSPOON ST, ADAMS ST & RJC RR 

II. PROJECT INFORMATION  
 

Project Manager: Natalie House-Lewis, P.E. 

User Division: Maintenance 

Approximate Fee: $260,000 Total (Cost Plus a Fixed Fee) 

Project Funding: Federal Funds 

Contract Term: Four Years 

III. PURPOSE AND NEED 

To ensure the continued safety and structural capacity of bridges utilized by the traveling public by 
providing NBI/Routine/Element Level Inspections, which are mandated by the FHWA and shall be 
performed in accordance with the National Bridge Inspection Standards. Reports are filed with the 
Division of Maintenance as well as recorded electronically. Copies of reports are also shared with 
District 5 personnel. Reports are used to determine necessary repairs, plus allow for KYTC to 
prepare a budget for future years and share that information with other states. 

IV. DBE REQUIREMENT 

The Consultant team may include a DBE Participation Plan with their Response to Announcement 
to help the Department meet the 11.95% DBE goal established by FHWA. The plan needs to 
demonstrate how DBE companies will be mentored or used to assist in the area(s) pertaining to this 
contract. If included, an additional page will be allowed in the Project Approach (Page 7) to 
demonstrate this plan. Additional points will not be provided in the Evaluation Factors for the DBE 
Participation Plan. 

V. SCOPE OF WORK 

Conduct a complete NBI/Routine/Element Level Inspection as defined by the AASHTO Manual for 
Bridge Element Inspection. Confirm previously collected SI&A data that is tabulated in the Recording 
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and Coding Guide for the Structure Inventory and Appraisal of the Nation’s Bridges (December 
1995). Prepare the required report using AASHTOWare Bridge Management (BrM) software 
provided by KYTC. Compile a photo document of each inspection in pdf format using Adobe 
Photoshop Elements 12 or equivalent. Submit reports containing inspection data, bridge elements 
plus photos to the District 5 Bridge Engineer for approval. The Contractor agrees to perform the 
required services in a professional and skillful manner as well as to comply with the terms, provisions 
and conditions of this contract. Any serious defect discovered will be immediately reported to the 
District 5 Bridge Engineer.  

a. The Contractor will be required to maintain a daily log documenting the hours spent 
reviewing bridge plans, performing bridge inspections, and inputting inspection 
reports in addition to the mileage used traveling from bridge to bridge.  

b. Drive time hours, mileage, and per diems will be a negotiated direct cost and are not 
included in the person-hours for inspection.  

c. The Contractor will maintain adequate qualified personnel to perform all required 
services during the life of the contract and will only utilize personnel who meet the 
minimum FHWA and KYTC qualifications, for all phases of the contract (except for 
personnel classified as clerical). 

d. The Contractor agrees to perform all work under this contract in accordance with 
FHWA and KYTC requirements as outlined in National Bridge Inspection Standards, 
AASHTO Manual for Bridge Element Inspection, Recording and Coding Guide for the 
Structure Inventory and Appraisal of the Nation’s Bridges (December 1995), and 
Kentucky Bridge Inspection Procedures Manual. 

e. The Contractor will perform routine inspections in downtown Louisville, KY and 
Jeffersonville, IN for bridges built to reconfigure Spaghetti Junction (I-64, I-65 and I-
71). The Contractor will also perform routine inspections for bridges built to extend 
the Gene Snyder Freeway (I-265) in Kentucky to the Lee Hamilton Highway in 
Indiana. All bridges have been newly built as part of the Louisville-Southern Indiana 
Ohio River Bridges Project. All forty-five (45) bridges are over twenty feet (20’) in 
length. Some of these bridges are flared and/or have multiple spans. Some of these 
bridges have different main span materials and/or main span designs. Working 
adjacent to interstate traffic will be required.  

f. The Contractor will not employ any person who is a regular employee of the 
Commonwealth of Kentucky during the life of this contract.  A regular employee of the 
Commonwealth is defined as anyone in a permanent or temporary position.  

g. The Contractor agrees that upon request, appropriate personnel will be available to 
respond to FHWA or KYTC inquiries. 

h. The Contractor will be required to maintain continuing Professional Liability Insurance 
of an amount not less than $250,000.00 during the life of the resulting contract and 
worker's compensation insurance in accordance with the requirements of KRS 
45A.480 and KRS 342. 

i. KYTC will provide The Contractor with adequate copies of the bridge files, as-built 
plans, maps, plus past inspection reports as needed. 

j. Inspector(s) will need a computer with a minimum of a Pentium 4 processer, personal 
transportation, OSHA approved personal safety equipment, and a digital camera. 
Inspector(s) will also need proper attire as well as the necessary inspection tools and 
access equipment.  

k. Traffic Control, if needed, shall be negotiated at the time of the accepted work 
assignment. The Contractor shall be reimbursed for subcontracted traffic control if 
agreed upon during the negotiation of the assignment. Reimbursement for this will be 
treated as a pass through expense and a copy of The Subcontractors invoice must 
be provided before reimbursement.  
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VI. SPECIAL INSTRUCTIONS 

The Department reserves the option to modify the selected Consultants’ agreement to include any 
necessary engineering and/or related services for this project. The firm or one of their subconsultants 
must at that time be prequalified by the Department in the required area(s). 
 
One (1) consultant will be selected to provide these services. The Department may modify the 
selected Consultant’s agreement to include additional bridge inspections and/or necessary bridge 
maintenance engineering services associated for this project. The additional related engineering 
services may be requested up to a contract upset limit of $100,000 above the initial contract amount 
for each contract package. No additional service contract shall exceed $100,000 without written 
approval from the State Highway Engineer. 
 

Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx 

VII. PREQUALIFICATION REQUIREMENTS 

To respond to this project, the Consultant must be prequalified in the following areas by the response 
due date of this advertisement. 
 

MAINTENANCE - BRIDGE MAINTENANCE SERVICES 

 In-Depth Structure Inspection 
 

STRUCTURE DESIGN 
 Spans Greater than 500 Feet    Spans Under 500 Feet 

VIII. PROCUREMENT SCHEDULE 

Dates other than Response Date are tentative and provided for information only. 

 Advertisement Date:    May 10, 2022 

 Response Date:    June 1, 2022 by 4:30 PM ET (Frankfort Time) 

 First Selection Meeting:   June 6, 2022 

 Final Selection:    June 22, 2022 

 Pre-Design Conference:   June 29, 2022 

 Fee Proposal Due:   July 8, 2022 

 Contract Negotiations:  July 20, 2022 

 Notice to Proceed:    August 10, 2022 

IX. PROJECT SCHEDULE 

FIRST INSPECTION CYCLE (2022-2023) 

 Group 1: The Contractor agrees to complete all field work and BrM entry for Group 1 bridges 
in accordance with the terms of this contract by October 31st. Element conditions and 
inspection data must be entered into BrM within five (5) calendar days from the inspection 
date. After District 5 personnel have reviewed and commented, the Contractor agrees to 
complete the necessary revisions so that Group 1 reports are approved by November 30th.  

 Group 2: The Contractor agrees to complete all field work and BrM entry for Group 2 bridges 
in accordance with the terms of this contract by November 30th. Element conditions and 

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Maintenance%20-%20Bridge%20Maintenance%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Structure%20Design.pdf
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inspection data must be entered into BrM within five (5) calendar days from the inspection 
date. After District 5 personnel have reviewed and commented, the Contractor agrees to 
complete the necessary revisions so that Group 2 reports are approved by December 31st.  

 Group 3: The Contractor agrees to complete all field work and BrM entry for Group 3 bridges 
in accordance with the terms of this contract by February 28th. Element conditions and 
inspection data must be entered into BrM within five (5) calendar days from the inspection 
date. After District 5 personnel have reviewed and commented, the Contractor agrees to 
complete the necessary revisions so that Group 3 reports are approved by March 31st.  

 Group 4: The Contractor agrees to complete all field work and BrM entry for Group 4 bridges 
in accordance with the terms of this contract by March 31st. Element conditions and 
inspection data must be entered into BrM within five (5) calendar days from the inspection 
date. After District 5 personnel have reviewed and commented, the Contractor agrees to 
complete the necessary revisions so that Group 4 reports are approved by April 30th.  

 
SECOND INSPECTION CYCLE (2024-2025) 

 Repeat the above sequence twenty-four (24) months from the previous inspection date 
unless otherwise noted.  

X. EVALUATION FACTORS 

Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1. Experience with NBIS safety inspections. (20 points) 
 

2. Experience with element-level bridge inspections. (20 points) 
 

3. Consultant’s past performance on similar projects. (15 points) 
 

4. Capacity to comply with procedures and schedules. (15 points) 
 

5. In-house capability to perform the required services. (10 points) 
 

6. Knowledge of the locality and familiarity of the general geographic area. (8 points) 

XI. SELECTION COMMITTEE MEMBERS 

1. Natalie House-Lewis, P.E., User Division 
2. Eddie House, P.E., User Division 
3. David Erickson, P.E., Secretary’s Pool 
4. Joseph Van Zee, P.E., Secretary’s Pool 
5. Bart Bryant, P.E., Governor’s Pool 


